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Humboldt County Office of Education 

 

INVITATION FOR BIDS 

 

Proposition 39 

 

Administration Building Furnace Project 

   Bid No. 17-011 

 

 

 

 

DEADLINE FOR SUBMITTING BIDS: 

2:00 pm, May 31, 2017 
All bids must be submitted in person or by mail to: 

Patrick Owen, Project Manager 

Redwood Coast Energy Authority (RCEA) 

633 3
rd

 Street 

Eureka, CA, 95501 
 

 

 

 

Mandatory Pre-Bid Conference  

A mandatory pre-bid conference will be held to acquaint all prospective bidders with the 

Contract Documents and the Project site. Failure to attend the conference may result in the 

disqualification of the bid of the non-attending bidder. 
 

Date:  Wednesday, May 10, 2017 

Time:   10 a.m. 

Location:  Humboldt County Office of Education 

  901 Myrtle Avenue 

Eureka, CA 95501 

 

Contacts: Patrick Owen, Project Manager  Rob Walkenhauer, Director of 

powen@redwoodeneryg.org   Maintenance & Operations 

(707)269-1700, x318    rwalkenhauer@humboldt.k12.ca.us  

      (707)599-8413 

mailto:powen@redwoodeneryg.org
mailto:rwalkenhauer@humboldt.k12.ca.us
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OVERVIEW 

Humboldt County Office of Education is soliciting bids from interested contractors to implement 

HVAC improvements at their campus. The goal of the project is to reduce energy use at the 

school site. The expected work product is to install identified capital improvements that will 

reduce the overall energy usage and comply with California Energy Commission (CEC) 

guidelines for the use of Proposition 39 funding.  

 

The District seeks a contractor to complete the following: 

 Install five (5) new 97% efficient condensing wall furnaces  

 

A proposed schedule indicating the timeline for this solicitation is presented below.   

SCHEDULE 

The following is a schedule of significant events and deadlines: 

 

Issue Date     April 25, 2017 

Mandatory pre-bid conference:   10 am, Wednesday, May 10, 2017 

Bids due:      By 2:00 pm, May 31, 2017 

Public bid opening:    After 2:00 pm, May 31, 2017 

Anticipated bid award date:  Wednesday June 7, 2017 

Installation start date:    After June 16, 2017 

       

Installation complete:    no later than August 11, 2017 
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NOTICE INVITING BIDS 

Humboldt County Office of Education 

Proposition 39 Administration Building Furnace Project 

1. Notice is hereby given that the Governing Board of the Humboldt County Office of 

Education of  the County of Humboldt, State of California, will receive sealed bids for 

the Proposition 39 Administration Building Furnace Project (“Project”) up to, but not 

later than, 2:00 pm, on May 31, 2017, and will thereafter publicly open and read aloud 

the bids. All bids shall be received at the office of Redwood Coast Energy Authority 

(“RCEA”), 633 Third Street, Eureka, California.  

2. Each bid shall be completed on the Bid Proposal Form included in the Contract 

Documents, and must conform and be fully responsive to this invitation, the plans and 

specifications, and all other Contract Documents. Copies of the Contract Documents are 

available for examination at RCEA, 633 3
rd

 Street, Eureka, California, and at the RCEA 

website http://www.redwoodenergy.org/opportunities/bid-opportunities, and may be 

obtained by licensed contractors upon request.  

3. Each bid shall be accompanied by cash, a cashier's or certified check, or a bidder's bond 

executed by a surety licensed to do business in the State of California as a surety, made 

payable to the District, in an amount not less than ten percent (10%) of the maximum 

amount of the bid.  The check or bid bond shall be given as a guarantee that the bidder to 

whom the contract is awarded will execute the Contract Documents and will provide the 

required payment and performance bonds and insurance certificates within ten (10) days 

after the notification of the award of the contract. 

4. The successful bidder shall comply with the provisions of the Labor Code pertaining to 

payment of the generally prevailing rate of wages and apprenticeships or other training 

programs.  The Department of Industrial Relations has made available the general 

prevailing rate of per diem wages in the locality in which the work is to be performed for 

each craft, classification or type of worker needed to execute the contract, including 

employer payments for health and welfare, pension, vacation, apprenticeship and similar 

purposes.  Copies of these prevailing rates are available to any interested party upon 

request and are online at http://www.dir.ca.gov/DLSR. The Contractor and all 

Subcontractors shall pay not less than the specified rates to all workers employed by them 

in the execution of the Contract.  It is the Contractor's responsibility to determine any rate 

change. 

5. The schedule of per diem wages is based upon a working day of eight hours.  The rate for 

holiday and overtime work shall be at least time and one half. 

6. The substitution of appropriate securities in lieu of retention amounts from progress 

payments in accordance with Public Contract Code §22300 is permitted.     

7. Pursuant to Public Contract Code §4104, each bid shall include the name and location of 

the place of business of each subcontractor who shall perform work or service or 

fabricate or install work for the contactor in excess of one-half of one percent (1/2 of 1%) 

of the bid price.  The bid shall describe the type of the work to be performed by each 

listed subcontractor.   

8. No bid may be withdrawn for a period of sixty (60) days after the date set for the opening 

for bids except as provided by Public Contract Code §§5100 et seq.  The District reserves 
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the right to reject any and all bids and to waive any informalities or irregularities in the 

bidding. 

9. Minority, women, and disabled veteran contractors are encouraged to submit bids. This 

bid is___/ is not_X__ subject to Disabled Veteran Business Enterprise requirements. 

10. The project is subject to compliance monitoring and enforcement by the California 

Department of Industrial Relations.  In accordance with SB 854, all bidders, contractors, 

and subcontractors working at the site shall be duly registered with the Department of 

Industrial Relations at time of bid opening and at all relevant times. Proof of registration 

shall be provided as to all such contractors prior to the commencement of any work. 

11. Each bidder shall possess at the time the bid is awarded the following classification(s) of 

California State Contractor’s license:  B 

12. Mandatory Pre-Bid Conference. A mandatory pre-bid conference will be held at 

Humboldt County Office of Education on Wednesday, May 10, 2017 at 10 am for the 

purpose of acquainting all prospective bidders with the Contract Documents and the 

Project site. Failure to attend the conference may result in the disqualification of the bid 

of the non-attending bidder. 

 

Humboldt County Office of Education 

 

By: Chris N. Hartley, EdD., Superintendent 

 

DATED: April 24, 2017 

 

Publication Dates: 1) Friday, April 28, 2017      2) Friday, May 5, 2017 
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SCOPE OF WORK 

Humboldt County Office of Education (“District”) is soliciting bids from licensed and qualified 

contractors for the following scope of work at the Franklin Site office and school campus in 

Eureka, California. 

 

 

1. HVAC scope: 

 

Specific Location Description of Measure  

Attic Area 

Install five (5) new 97% AFUE condensing 

furnaces. Model Lennox EL296UH070XV36B 

two stage 97% efficient variable speed model, or 

approved equivalent.  Construct new walkways, 

platforms and draft stops. 

Rooms  Install five (5) thermostats on the new furnaces  

 

a. Location 

i. Furnaces to be installed are located in attic space as shown on the drawings.  

See Appendix 1 for a Site Map. 

b. Demolition 

i. Remove existing duct work and demolition of the attic walkways as 

shown on the drawings. 

a. Mechanical 

i. Provide and install five (5) new 97% AFUE condensing furnaces with 

BTU output indicated in above table.  Existing ductwork (if present) shall 

be used with minimum modifications. 

ii. Provide and install new PVC venting.  Modify and seal openings as 

required. 

iii. Provide new transitions and adapters, as required. 

b. Temperature Controls 

i. Remove existing thermostats and ensure proper disposal. 

ii. Connect new furnaces to new programmable thermostats and ensure 

proper operations. 

c. Electrical 

i. Disconnect and reconnect power in the same location. 

d. Structural 

i. Proposed furnace weight should not exceed existing furnace weight.  

ii. Provide support as needed. 

iii. Provide and install for each five (5) furnaces: sheet metal cabinet surround 

with 1” sound liner insulation and access panel for noise reduction.  

Cabinet fabricated from pre-painted 24 gauge metal. 
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e. Reporting 

i. Report costs and other information as needed to meet Prop 39 reporting 

requirements. 

ii. Provide invoices, permit number and other information as needed to meet 

PG&E rebate requirements. 

f. Title 24 

i. System must comply with 2016 Building Energy Efficiency Standards 

(Title 24, Section 6) 

 

2. Coordinate with the District and Redwood Coast Energy Authority to ensure 

adherence to Proposition 39 program guidelines. 

a. All project services will comply with Proposition 39: California Clean Energy 

Jobs Act – 2016 Program Implementation Guidelines. 

b. Contractor commits to prompt communication of change orders prior to execution 

to ensure Proposition 39 compliance.  
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INSTRUCTIONS TO BIDDERS 

Each response to this Invitation for Bids submitted to the District for the Proposition 39 

Administration Building Furnace Project (“Project”) shall be in accordance with the 

following instructions and requirements, which are part of the Contract Documents for this 

Project. 

 

1. Deadline for Receipt of Bids.  Each bid shall be sealed and submitted to the Redwood 

Coast Energy Authority, 633 3
rd

 Street, Eureka, no later than 2:00 pm on May 31, 2017. 

The District suggests that bids be hand delivered in order to ensure their timely receipt.  

Any bids received after the time stated, regardless of the reason, shall be returned, 

unopened, to the bidder.   

 

SUBMITTAL OF RESPONSES 

 

Proposals shall be received at the RCEA office at or before 2:00 pm on May 

31, 2017.  
 

ALL MAILED PROPOSALS SHALL BE ADDRESSED AS FOLLOWS: 

 

            BID NO. 17-011 

 Attn: Patrick Owen, Project Manager 

            Redwood Coast Energy Authority 

633 3
rd

 Street 

Eureka, CA 95501 

 

The envelope shall also indicate the name and address of the submitting firm, with 

“DO NOT OPEN UNTIL BID OPENING” on the front of the envelope.  

 

HAND DELIVERED COURIER OR PACKAGED DELIVERED SERVICE 

SHALL BE DELIVERED DIRECTLY TO: 

 

Redwood Coast Energy Authority 

633 3
rd

 Street 

Eureka, CA 95501 

 

2. Mandatory Pre-Bid Conference.  A mandatory pre-bid site visit and question forum will 

be held on Wednesday, May 10, 2017 at 10 am local time for the purpose of acquainting 

all prospective bidders with the Contract Documents and the Project site. This will be the 

bidder’s time to look at the installation site and ask any questions about the project. 

 

The pre-bid site visit will begin at the following location: 

 

Humboldt County Office of Education 

901 Myrtle Avenue 

Eureka, CA 95501 
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3. Requests for Information.  A bidder’s failure to request clarification or interpretation of 

an apparent error, inconsistency or ambiguity in the Contract Documents waives that 

bidder’s right to thereafter claim entitlement to additional compensation based upon an 

ambiguity, inconsistency, or error, which should have been discovered by a reasonably 

prudent Contractor, subject to the limitations of Public Contract Code §1104.  Any 

questions relative to the bid shall be in writing and directed to the Project Manager at the 

address specified for receipt of bid proposals. These requests shall be submitted to the 

Project Manager at least five working days prior to the date the bid is due. 

 

4. Bid Proposal Forms.  All bid proposals shall be made on the form provided by the 

District.  All items on the form shall be filled out in ink.  Numbers should be stated in 

figures, and the signatures of all individuals must be in long hand.  The completed form 

should be without interlineations, alterations, or erasures. 

 

5. Execution of Forms.  Each bid shall give the full business address of the bidder and must 

be signed by the bidder or bidder’s authorized representative with his or her usual 

signature.  Bids by partnerships must furnish the full names of all partners and must be 

signed in the partnership name by a general partner with authority to bind the partnership 

in such matters.  Bids by corporations must be signed with the legal name of the 

corporation, followed by the signature and designation of the president, secretary, or 

other person authorized to bind the corporation in this matter. The name of each person 

signing shall also be typed or printed below the signature. When requested by the 

District, satisfactory evidence of the authority of the officer signing on behalf of the 

corporation or partnership shall be furnished.  A bidder's failure to properly sign required 

forms may result in rejection of the bid.  All bids must include the bidder's contractor 

license number(s) and expiration date(s). 

 

6. Bid Security.  Bid proposals shall be accompanied by a certified or cashier's check or bid 

bond for an amount not less than ten percent (10%) of the bid amount, payable to the 

District.  A bid bond shall be secured from an admitted surety company, licensed in the 

State of California, and satisfactory to the District.  The bid security shall be given as a 

guarantee that the bidder will enter into the Contract if awarded the work, and in the case 

of refusal or failure to enter into the Contract within ten (10) calendar days after 

notification of the award of the Contract or failure to provide the payment and 

performance bonds and proof of insurance as required by the Contract Documents, the 

District shall have the right to award the Contract to another bidder and declare the bid 

security forfeited.  The District reserves the right to pursue all other remedies in law or 

equity relating to such a breach including, but not limited to, seeking recovery of 

damages for breach of contract.  Failure to provide bid security, or bid security in the 

proper amount, shall result in rejection of the bid. 

 

7. Withdrawal of Bid Proposals.  Bid proposals may be withdrawn by the bidders prior to 

the time fixed for the opening of bids, but may not be withdrawn for a period of sixty 
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(60) days after the opening of bids, except as permitted pursuant to Public Contract Code 

§5103. 

 

8. Addenda or Bulletins.  The District reserves the right to issue addenda or bulletins prior 

to the opening of the bids subject to the limitations of Public Contract Code §4104.5.  

Any addenda or bulletins issued prior to bid time shall be considered a part of the 

Contract Documents.   

 

9. Bonds. The successful bidder shall be required to submit payment and performance 

bonds as specified in and using the bond forms included with the Contract Documents.  

All required bonds shall be based on the maximum total contract price as awarded, 

including additive alternates, if applicable.   

 

10. Rejection of Bids and Award of Contract.  The District reserves the right to waive any 

irregularities in the bid and reserves the right to reject any and all bids.  The Contract will 

be awarded, if at all, within sixty (60) calendar days after the opening of bids to the 

lowest responsible and responsive bidder, subject to Governing Board approval.  The 

time for awarding the Contract may be extended by the District with the consent of the 

lowest responsible, responsive bidder. 

 

11. Execution of Contract.  The successful bidder shall, within ten (10) calendar days of the 

Notice of Award of the Contract, sign and deliver to the District the executed contract 

along with the bonds and certificates of insurance required by the Contract Documents.  

In the event the successful bidder fails or refuses to execute the Contract or fails to 

provide the bonds and certificates as required, the District may declare the bidder's bid 

deposit or bond forfeited as liquidated damages, and may award the work to the next 

lowest responsible, responsive bidder, or may reject all bids and, in its sole discretion, 

call for new bids.  In all cases, the District reserves the right, without any liability, to 

cancel the award of Contract at any time prior to the full execution of the Contract. 

 

12. Drawings and Specifications.  All drawings, specifications and other documents used or 

prepared during the project shall be the exclusive property of the District. 

 

13. Evidence of Responsibility.  Upon the request of the District, a bidder shall submit 

promptly to the District satisfactory evidence showing the bidder's financial resources, 

the bidder's experience in the type of work being required by the District, the bidder's 

availability to perform the Contract and any other required evidence of the bidder's 

qualifications and responsibility to perform the Contract.  The District may consider such 

evidence before making its decision to award the Contract.  Failure to submit requested 

evidence may result in rejection of the bid. 

 

14. Taxes. Applicable taxes shall be included in the bid prices.   

 

15. Bid Exceptions.   Bid exceptions are not allowed.  If the Bidder has a comment regarding 

the bid documents or the scope of work, the Bidder shall submit those comments to the 
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District for evaluation at least seven working days prior to the opening of the bids. No 

oral or telephonic modification of any bid submitted will be considered and a sealed 

written modification may be considered only if received prior to the opening of bids.  E-

mailed or faxed bids or modifications will not be accepted. 

 

16. Discounts.  Any discounts which the bidder desires to provide the District must be stated 

clearly on the bid form itself so that the District can calculate the net cost of the bid 

proposal.  Offers of discounts or additional services not delineated on the bid form will 

not be considered by the District in the determination of the lowest responsible 

responsive bidder. 

 

17. Quantities.  The quantities shown on the plans and specifications are approximate.  The 

District reserves the right to increase or decrease quantities as desired. 

 

18. Prices. Bidders must quote prices F.O.B. Humboldt County Office of Education Franklin 

Site unless otherwise noted.  Prices should be stated in the units specified and bidders 

should quote each item separately. 

 

19. Samples. On request, samples of the products being bid shall be furnished to the District. 

 

20. Special Brand Names/Substitutions.  In describing any item, the use of a manufacturer or 

special brand does not restrict bidding to that manufacturer or special brand, but is 

intended only to indicate quality and type of item desired, except as provided in §3400 of 

the Public Contract Code. Substitute products will be considered either prior to or after 

the award of the Contract in accordance with §3400 and as set forth in either the 

Supplemental Conditions or the Scope of Work.  All data substantiating the proposed 

substitute as an "equal" item shall be submitted with the written request for substitution.  

Substitutions for products qualifying for rebates must meet the same qualifications. The 

District and its representatives reserve the right to make all final decisions on product and 

vendor selection.   

 

21. Container Costs and Delivery.  All costs for containers shall be borne by the bidder.  All 

products shall conform to the provisions set forth in the federal, county, state, and city 

laws for their production, handling, processing and labeling.  Packages shall be so 

constructed to ensure safe transportation to the point of delivery. 

 

22. Bid Negotiations.  A bid response to any specific item of the bid using terms such as 

“negotiable,” “will negotiate,” or similar phrases, will be considered non-responsive. 

 

23. Prevailing Law.  In the event of any conflict or ambiguity between these instructions and 

state or federal law or regulations, the latter shall prevail.  All equipment to be supplied 

or services to be performed under the bid proposal shall conform to all applicable 

requirements of local, state and federal law, including, but not limited to, Labor Code 

§§1771, 1778 and 1779. 
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24. Allowances.  An “allowance” means an amount included in the bid proposal for work 

that may or may not be included in the Project, depending on conditions that will become 

known only after the Project is underway.   

 

25. Subcontractors.  Pursuant to the Subletting and Subcontracting Fair Practices Act, Public 

Contract Code §§4100-4114, every bidder shall, on the enclosed Subcontractor List 

Form, set forth: 

 

a. The name and location of the place of business of each Subcontractor who will 

perform work or labor or render service to the bidder in or about the work or 

fabricate and install work in an amount in excess of one-half (1/2) of the one 

percent (1%) of the bidder's total bid. 

 

b. If the bidder fails to specify a Subcontractor for any portion of the work to be 

performed under the Contract in excess of one-half (1/2) of one percent (1%) of 

the bidder's total bid, bidder agrees that bidder is fully qualified to and shall 

perform that portion of the work.  The successful bidder shall not, without the 

written consent of the District or compliance with Public Contract Code §§4100 - 

4114, either: 

 

1) Substitute any person as Subcontractor in place of the Subcontractor 

designated in the original bid; 

 

2) Permit any subcontract to be voluntarily assigned or transferred or allow 

the work to be performed by anyone other than the original Subcontractor 

listed in the bid; or 

 

3) Sublet or subcontract any portion of the work in excess of one-half (1/2) 

of one percent (1%) of the total bid as to which the bidder's original bid 

did not designate a Subcontractor.  

 

26. Examination of Contract Documents and Work Site. Before submitting a bid proposal, all 

bidders shall carefully examine the Contract Documents, including the plans and 

specifications, shall visit the site of the proposed work, and shall fully inform themselves 

of all conditions in and about the work site, as well as applicable federal, state, and local 

laws and regulations that may affect the work.  No bidder shall visit the site without prior 

authorization of the District. Bidders shall contact the District Superintendent or designee 

for coordination of site visits.   

  

27. Form and Approval of Contract. The Contract Documents must be approved by the 

Governing Board of the District and its legal counsel.  The bidder selected by the District 

shall execute the contract provided by the District.   

 

28. Licenses and Permits. Each bidder, and its Subcontractors, if any, shall at all times 

possess all appropriate and required licenses or other permits to perform the work as 



 

12 
 

identified in the Contract Documents.  Upon request, each bidder shall furnish the 

District with evidence demonstrating possession of the required licenses or permits.   

 

29. Denial of Right to Bid. Contractors or Subcontractors who have violated state law 

governing public works shall be denied the right to bid on this public works contract 

pursuant to Labor Code §1777.7. 

 

30. Bidders Interested in More Than One Bid. No person, firm, or corporation shall make, or 

file, or be interested in more than one bid.  However, a person, firm, or corporation that 

has submitted a sub-proposal to a bidder, or that has quoted prices of materials to a 

bidder, is not thereby disqualified from submitting a sub-proposal or quoting prices to 

other bidders or from submitting a prime proposal. 

 

31. Contractor's State License Board.  Contractors and Subcontractors are required by law to 

be licensed and regulated by the California Contractors' License Board.   

 

32. Fingerprinting. By law it is the District’s responsibility to determine whether a contractor 

must provide fingerprint certification.  Pursuant to Education Code §45125.2, the District 

considers the totality of the circumstances in order to determine if fingerprinting of 

employees of a contractor working on a school site is required.  Factors to be considered 

include the length of time the contractor’s employees are on school grounds, whether 

students are in proximity to the location where the contractor’s employees are working, 

and whether the contractor’s employees are working alone or with others.   

 

33. Disabled Veterans Participation Goals. In accordance with Education Code §17076.11, 

this District has a participation goal for disabled veteran business enterprises (“DVBE”) 

of at least 3 percent per year of the overall dollar amount of funds allocated to the District 

by the State Allocation Board pursuant to the Leroy F. Greene School Facilities Act of 

1998 for construction or modernization and expended each year by the District.  Prior to, 

and as a condition precedent for final payment under the Contract for the project, the 

Contractor shall provide appropriate documentation to the District identifying the amount 

paid to DBVE in conjunction with the contract, so that the District can assess its success 

at meeting this goal.  The Office of Small Business and DVBE Certification (OSDC), 

(916) 375-4940, www.pd.dgs.ca.gov/smbus/default.htm, is an information resource to 

assist bidders in locating Disabled Veteran Business Enterprises.  (Please note: while the 

OSDC may be used as a resource, the DVBE Program administered by OSDC applies to 

state contracts, not local agency (school district) contracts.) 

 

34. Labor Compliance Program.  The project is subject to compliance monitoring and 

enforcement by the California Department of Industrial Relations. In accordance with SB 

854, all bidders, contractors, and subcontractors working at the sites shall be duly 

registered with the Department of Industrial Relations at time of bid opening and at all 

relevant times. Proof of registration shall be provided as to all such contractors prior to 

the commencement of any work.   
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35. Additive and Deductive Items: Method of Determining Lowest Bid.  Pursuant to Public 

Contract Code §20103.8, if the bid solicitation includes additive and/or deductive items, 

the checked [X] method shall be used to determine the lowest bid:  

 

__X__(a) The lowest bid shall be the lowest bid price on the base contract without 

consideration of the prices on the additive or deductive items. 

 

_____ (b) The lowest bid shall be the lowest total of the bid prices on the base contract 

and those additive or deductive items that were specifically identified in the bid 

solicitation or Bid Proposal Form as being used for the purpose of determining the lowest 

bid price. 

 

_____ (c) The lowest bid shall be the lowest total of the bid prices on the base contract 

and those additive or deductive items taken in order from a specifically identified list of 

those items that, when in the solicitation, and added to, or subtracted from, the base 

contract, are less than, or equal to, a funding amount publicly disclosed by the District 

before the first bid is opened. 

 

_____ (d) The lowest bid shall be determined in a manner that prevents any information 

that would identify any of the bidders or the proposed Subcontractors or suppliers from 

being revealed to the public entity before the ranking of all bidders from lowest to highest 

has been determined. 

 

 If no method is checked, sub-paragraph (a) shall be used to determine the lowest bid. 

 

Notwithstanding the method used by the District to determine the lowest responsible 

bidder, the District retains the right to add to or deduct from the Contract any of the items 

included in the bid solicitation. 

 

37. Bid Protest.  Any bid protest must be in writing and received by the District Office before 

5:00 p.m. no later than three (3) working days following bid opening and shall comply 

with the following requirements: 

 

a. The bid protest must contain a complete statement of the basis for the protest and 

all supporting documentation. 

 

b. The party filing the protest must have actually submitted a bid for the Project.  A 

Subcontractor of a bidder submitting a bid for the Project may not submit a bid 

protest.  A bidder may not rely on the bid protest submitted by another bidder, but 

must timely pursue its own protest. 

 

c. The protest must refer to the specific portion or portions of the Contract 

Documents upon which the protest is based. 
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d. The protest must include the name, address and telephone number of the person 

representing the protesting bidder. 

 

e. The bidder filing the protest must concurrently transmit a copy of the bid protest 

and all supporting documentation to all other bidders with a direct financial 

interest which may be affected by the outcome of the protest, including all other 

bidders who appear to have a reasonable prospect of receiving an award 

depending upon the outcome of the protest. 

 

f. The bidder whose bid has been protested may submit a written response to the bid 

protest.  Such response shall be submitted to the District before 5 p.m. no later 

than two (2) working days after the deadline for submission of the bid protest or 

receipt of the bid protest, whichever is sooner, and shall include all supporting 

documentation.  Such response shall also be transmitted concurrently to the 

protesting bidder and to all other bidders who appear to have a reasonable 

prospect of receiving an award depending upon the outcome of the protest. 

 

g. The procedure and time limits set forth in this section are mandatory and are the 

bidder’s sole and exclusive remedy in the event of bid protest. The bidder’s 

failure to comply with these procedures shall constitute a waiver of any right to 

further pursue the bid protest, including filing a Government Code claim or legal 

proceedings. 

 

h. If the District determines that a protest is frivolous, the protesting bidder may be 

determined to be non-responsible and that bidder may be determined to be 

ineligible for future contract awards by the District. 

 

i. A “working day” for purposes of this section means a weekday during which the 

District’s office is open and conducting business, regardless of whether or not 

school is in session.
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BID PROPOSAL FORM 

 

Governing Board 
Humboldt County Office of Education 

 

Dear Members of the Governing Board: 

 

The undersigned, doing business under the name of _______________________________ 

_______________________________________________, having carefully examined the location of 

the proposed work, the local conditions of the place where the work is to be done, the Notice Inviting 

Bids, the General Conditions, the Instructions to Bidders, the Plans and Specifications, and all other 

Contract Documents for the proposed Humboldt County Office of Education Administration 

Building Furnace Project (“Project”), and having accurately completed the Bidder’s Questionnaire, 

proposes to perform all work and activities in accordance with the Contract Documents, including all 

of its component parts, and to furnish all required labor, materials, equipment, transportation and 

services required for the construction of the Project in strict conformity with the Contract Documents, 

including the Plans and Specifications, as follows: 
 

BID: 

 

Energy Efficiency 

Measure(s) Description For Scoping See: Total Installed Cost 

Furnace Upgrade 

Install five (5) new 97% AFUE condensing 

furnaces, demolish and replace attic walkways, 

platforms, and draft stops. 

Project Manual 

and Signed 

Drawings 

$ 

Furnace Controls Install five (5) new programmable thermostats 

Project Manual 

and Signed 

Drawings 

$ 

 

For the sum of:                    dollars($                            ). 

 

The undersigned has checked carefully all the above figures and understands that the District is not 

responsible for any errors or omissions on the part of the undersigned in making this bid. 

 

Enclosed find certified or cashier's check no._________________________ of the ________ 

___________ Bank for ________________________________ Dollars ($_____________) or Bidder's 

Bond of the ____________________________ surety company in an amount of not less than ten 

percent (10%) of the entire bid.  The undersigned further agrees, on the acceptance of this proposal, to 

execute the Contract and provide the required bonds and insurance and that in case of default in 

executing these documents within the time fixed by the Contract Documents, the proceeds of the check 

or bond accompanying this bid shall be forfeited and shall become the property of the District.  
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Contractor agrees to commence the work within the time specified in the Notice to Proceed.  It is 

understood that this bid is based upon completing the work within the number of calendar days 

specified in the Contract Documents.  

 

ADDENDA: 

Receipt of the following addenda is hereby acknowledged: 

 

Addendum # ______ Dated: __________ Addendum # ______ Dated: __________ 

Addendum # ______ Dated: __________ Addendum # ______ Dated: __________ 

Addendum # ______ Dated: __________ Addendum # ______ Dated: __________ 

 

     Respectfully submitted, 

 

Company:  ______________________________________________ 

 

Address:  ______________________________________________ 

 

   ______________________________________________ 

 

By:   ______________________________________________ 

    (Please Print or Type) 

 

Signature:   ______________________________________________ 

 

Title:   ______________________________________________ 

 

Date:  ______________________________________________ 

 

Telephone: ______________________________________________ 

 

Contractor's License No: __________________ Expiration Date ___________  

 

Required Attachments:  1) Subcontractor List Form 

2) Workers’ Compensation Certificate 

     3) Non-Collusion Affidavit 

4) Bid Bond (or Cashier's or Certified Check) 

5) Bidder’s Questionnaire  
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1) SUBCONTRACTOR LIST FORM 

 

Each bidder shall list below the name and location of place of business for each Subcontractor who will perform 

a portion of the Contract work in an amount in excess of 1/2 of 1 percent of the total contract price.  The nature 

of the work to be subcontracted shall also be described. 

 

 
DESCRIPTION OF WORK               NAME                LOCATION                       LICENSE # 

 

__________________________________________________________________________________ 

__________________________________________________________________________________ 

__________________________________________________________________________________ 

__________________________________________________________________________________ 

__________________________________________________________________________________ 

__________________________________________________________________________________ 

__________________________________________________________________________________ 

__________________________________________________________________________________ 

__________________________________________________________________________________ 

__________________________________________________________________________________ 

__________________________________________________________________________________ 

__________________________________________________________________________________ 

__________________________________________________________________________________ 

__________________________________________________________________________________ 

__________________________________________________________________________________ 

__________________________________________________________________________________ 

__________________________________________________________________________________ 

__________________________________________________________________________________ 

__________________________________________________________________________________ 

__________________________________________________________________________________ 

__________________________________________________________________________________ 

__________________________________________________________________________________ 

__________________________________________________________________________________ 

__________________________________________________________________________________ 

__________________________________________________________________________________ 

__________________________________________________________________________________ 

__________________________________________________________________________________ 

__________________________________________________________________________________ 

__________________________________________________________________________________ 

__________________________________________________________________________________ 

__________________________________________________________________________________ 
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2) WORKERS' COMPENSATION CERTIFICATE 

 

 

Labor Code §3700 in relevant part provides: 

 

 "Every employer except the State shall secure the payment of compensation in one or more of the 

following ways: 

 

(a) By being insured against liability to pay compensation in one or more insurers duly authorized 

to write compensation insurance in this State. 

 

(b) By securing from the Director of Industrial Relations a certificate of consent to self-insure, 

which may be given upon furnishing proof satisfactory to the Director of Industrial Relations of 

ability to self-insure and to pay any compensation that may become due to his employees." 

 

I am aware of the provisions of §3700 of the Labor Code which require every employer to be insured against 

liability for workers' compensation or to undertake self-insurance in accordance with the provisions of that 

Code, and I will comply with such provisions before commencing the performance of the work of this Contract 

and will require all Subcontractors to do the same. 

 

      

___________________________________________ 

   Contractor 

 

 

By:  _______________________________________ 

 

 

In accordance with Article 5 (commencing at §1860), Chapter 1, Part 7, Division 2 of the Labor Code, the 

above certificate must be signed and filed with the awarding body prior to performing any work under this 

Contract. 
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3) NONCOLLUSION AFFIDAVIT  

 

 

 

 

To be executed by the bidder and submitted with the bid. 

 

 

____________________________________________, declares that he or she is _________________________ 

of ____________________________, the party making the foregoing bid, and affirms that the bid is not made 

in the interest of, or on behalf of, any undisclosed person, partnership, company, association, organization, or 

corporation; that the bid is genuine and not collusive or sham; that the bidder has not directly or indirectly 

induced or solicited any other bidder to put in a false or sham bid, and has not directly or indirectly colluded, 

conspired, connived, or agreed with any bidder or anyone else to put in a sham bid, or that anyone shall refrain 

from bidding; that the bidder has not in any manner, directly or indirectly, sought by agreement, communication, 

or conference with anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead, profit, or 

cost element of the bid price, or of that of any other bidder, or to secure any advantage against the public body 

awarding the contract of anyone interested in the proposed contract; that all statements contained in the bid are 

true and correct; and, further, that the bidder has not, directly or indirectly, submitted his or her bid price or any 

breakdown thereof, or the contents thereof, or divulged information or data relative thereto, or paid, and will not 

pay, any fee to any corporation, partnership, company association, organization, bid depository, or to any 

member or agent thereof to effectuate a collusive or sham bid. 

 

I declare under penalty of perjury under the laws of the State of California that the foregoing is true and correct. 

 

Date:  ____________________ __              ________________________________________ 

        Signature 
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4) BID BOND 

 

We, the Contractor,_________________________________________ as principal (“Principal”), and 

_________________________________________________, as surety (“Surety”), are firmly bound unto 

the Humboldt County Office of Education (“District”) in the penal sum of ten percent (10%) of the total 

amount of the bid of the Principal submitted to the District for the work described below for the payment 

of which sum in lawful money of the United States, we bind ourselves, our heirs, executors, 

administrators, successors and assigns, jointly and severally, firmly by this agreement. 

 

Whereas, the Principal has submitted the accompanying bid (“Bid”) dated ______________________, for 

the following project (“Project”): Proposition 39 Administration Building Furnace Project 

 

Now, therefore, if the Principal does not withdraw its Bid within the period specified,  and if the Principal 

is awarded the Contract and within the period specified fails to enter into a written contract with District, 

in accordance with the Bid as accepted, or fails to provide the proof of required insurance, the 

performance bond and/or the payment bond by an admitted surety within the time required, or in the event 

of unauthorized withdrawal of the Bid, if the Principal pays the District the difference between the 

amount specified in the Bid and the amount for which District may otherwise procure the required work 

and/or supplies, if the latter amount is in excess of the former, together with all related costs incurred by 

District, then the above obligation shall be void and of no effect.  Otherwise, the Principal and Surety 

shall pay to the District the penal sum described above as liquidated damages. 

 

Surety, for value received, hereby agrees that no change, extension of time, alteration or addition to the 

term of the Contract or the call for bids, or to the work to be performed thereunder, or the Specifications 

accompanying the same, shall in any way affect its obligation under this bond, and it does hereby waive 

notice of any such change, extension of time, alteration or addition. 

 

In witness whereof the above-bound parties have executed this instrument under their several seals this 

_______day of __________________, 2017, the name and corporate seal of each corporate Party being 

hereunder affixed and these presents duly signed by its undersigned representative, pursuant to the 

authority of its governing body. 

 

(Corporate Seal)   ___________________________________________ 

                                Principal/Contractor 

 

     By ________________________________________ 

 

Title:_______________________________________  

     

(Corporate Seal)                               

     ___________________________________________  

                  Surety 

Attach Attorney-In-Fact Certificate  

 

     By  ________________________________________ 

 

Title _______________________________________ 

To be signed by Principal and Surety and Acknowledgment and Notary Seal to be attached. 
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5) BIDDER'S QUESTIONNAIRE 

 

for 

 

Proposition 39 Administration Building Furnace Project 

 

 

TO THE BIDDER: 

 

In making its award, the Governing Board will take into consideration the Bidder's experience, financial 

responsibility and capability.  The following questionnaire is a part of the bid.  Any bid received without 

this completed questionnaire may be rejected as nonresponsive.  The Board will use, but will not be 

limited to, the information provided herein for evaluating the qualifications and responsibility of the 

bidder and the bidder’s organization to carry out satisfactorily the terms of the Contract Document.  The 

questionnaire must be filled out accurately and completely and submitted with the bid.  Any errors, 

omissions or misrepresentation of information may be considered as a basis for the rejection of the bid 

and may be grounds for the termination of any contract executed as a result of the bid. 

 

A. Description of Bidder's Organization 

 

1. Firm Name _________________________________________________________ 

 

2. Address ____________________________________________________________ 

 

3. Telephone Number ___________________________________________________ 

 

4. Type of Organization 

 

  a. Corporation?      Yes ____ No ____ 

 

   If yes, list the officers and positions, and the State in which incorporated. 

_____________________________________________________________ 

   _____________________________________________________________ 

   _____________________________________________________________ 

 

If the Bidder corporation is a subsidiary, give name and address of parent corporation. 

 

  b. Partnership?      Yes ____ No ____ 

 

   If yes, list partner names and addresses 

 

General Partners:  

 

   _____________________________________________________________ 

  _____________________________________________________________ 

   _____________________________________________________________ 
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Limited Partners:    

 

   _____________________________________________________________ 

   _____________________________________________________________ 

   _____________________________________________________________ 

 

  c. Individual Proprietorship?      Yes ____ No ____ 

 

   If yes, list name and address of proprietor: 

 

   _____________________________________________________________ 

   _____________________________________________________________ 

   _____________________________________________________________ 

 

B. Nature of Operations 

 

 1. How long have you been engaged in the contracting business under your present 

 business name? ____________________ 

 

2. How many years of experience does your business have in construction work similar to 

that called for under this bid? ________________ 

 

3. Have you now contracts, or have you ever contracted, to provide construction for any 

school district, community college district or county office of education in the State of 

California?   Yes ____  No ____ 

 

a. If “yes,” on a separate attached sheet, provide the following information for all 

construction projects you have had with school districts, community college 

districts and county offices of education during the last four (4) years: 

 

   1. Year contract awarded 

   2. Type of work 

   3. Contract completion time called for/actual completion time 

   4. Contract price 

5. For whom performed, including person to call for a reference and 

telephone number 

   6. Location of work 

   7. Number of stop notices filed 

8. For each contract, list any lawsuits filed relating to that contract in which 

you were a defendant or plaintiff 

9. Amount of liquidated damages assessed. 

 

b. On a separate attached sheet, provide the following information for all 

construction contracts of a similar nature as called for in this bid that you have 
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had with entities other than school districts, community college districts and 

county offices of education during the last four (4) years: 

 

   1. Year contract awarded 

   2. Type of work 

   3. Contract completion time called for/actual completion time 

   4. Contract price 

5. For whom performed, including person to call for reference and phone 

number 

   6. Location of work 

   7. Number of stop notices filed 

8. For each contract list any lawsuits filed relating to that contract in which 

you were a defendant or plaintiff 

9. Amount of liquidated damages assessed. 

 

c. For each construction contract that you have failed to complete within the 

contract time in the last four years please state the reasons for the untimely 

performance. 

 

C. Financial and Credit Data 

 

1. If your bid is considered for award, and if requested by the District, will you supply the 

following data?   Yes ____  No ____ 

 

  a. Names and addresses of any banks where you regularly do business. 

 

b. The names and addresses of any banks, finance companies, dealers, suppliers, or 

others where you have notes or loans. 

 

c. Give credit references, including at least three trade or industry suppliers with 

whom you regularly deal. 

 

2. Will you submit on request a balance sheet for the past three (3) years?   

Yes ____  No ____ 

 

3. Where have you engaged in the construction business, or any other type of business, in 

the last five years? 

  

  Name of Business     Location      Type of Business         Years in Business 

 

  ___________________________________________________________________ 

  ___________________________________________________________________ 

  ___________________________________________________________________ 

 

  If any of the business endeavors referred to above are no longer operating, or you  

  are no longer associated with them, please give brief details: 

  ___________________________________________________________________ 

  ___________________________________________________________________ 
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  ___________________________________________________________________ 

 

 

 

4. The following surety companies may be contacted as references as to the financial 

responsibility and general reliability of the bidder: 

   

  Surety Name            Contact Person      Phone Number 

 

  ___________________________________________________________________ 

 ___________________________________________________________________ 

 ___________________________________________________________________ 

 

 

I certify under penalty of perjury that the foregoing is true and correct.  Executed at _________________, 

California, on __________________, 2017. 

              

 

 

Signature of Bidder ________________________________________________________ 

 

Name  (print)  _____________________________________________________ 
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Appendix 1 – Humboldt County Office of Education Franklin Site Map 
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CONTRACT  

Humboldt County Office of Education -  Administration Building Furnace Project 

 

 

 This Contract (“Contract”) is made by and between the Humboldt County Office of Education 
(“District”), and ______________________________(“Contractor”). 

 
 District and Contractor hereby agree as follows: 
 
1. Description of Work 
 
 The Contractor agrees to furnish all labor, materials, equipment, tools, supervision, 

appurtenances, and services, including transportation and utilities, required to perform and 
satisfactorily complete all work required for the following project (“Project”) in full conformance with 
the Contract Documents: Proposition 39 Administration Building Furnace Project. 

 
2. Contract Documents 
 
The Contract Documents consist of the executed Contract and all Addenda, all approved change 

orders, the completed Bid Form, the required Bonds and the Insurance forms, the Notice Inviting Bids, 
the Instructions to Bidders, the Notice of Award, the Notice to Proceed, the General Conditions and any 
supplemental conditions, the Technical Specifications, the Drawings, the completed Bidder's 
Questionnaire, and Disabled Veteran Business Enterprises Requirements (if applicable), and all addenda 
to the Invitation for Bids. 

 
3. Compensation 
 
 As full compensation for the Contractor's complete and satisfactory performance of the work 

and activities described in the Contract Documents, the District agrees to pay Contractor, and 
Contractor agrees to accept the sum of ____________________________________ ($_____________), 
which shall be paid to the Contractor according to the Contract Documents. 

 
4. Prevailing Wages 
 
 This Project is subject to prevailing wage requirements and Contractor and its Subcontractors 

are required to pay all workers employed for the performance of this Contract no less than the 
applicable prevailing wage rate for each such worker.  Contractor acknowledges that the project is 
subject to compliance monitoring and enforcement by the California Department of Industrial Relations 
in accordance with SB 854. 

 
5. Time for Completion 
 
 The starting date of the Contract shall be the day listed by the District in the Notice to Proceed 

and the Contractor shall fully complete all the work before the expiration of 60 calendar days from the 
starting date.  Time is of the essence in the performance of this Contract. 
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6. Liquidated Damages 
 
 Liquidated damages for the Contractor's failure to complete the Contract within the time fixed 

for completion are established in the amount of $200 per calendar day. 
 
 IN WITNESS WHEREOF, the parties agree to the terms of this Contract on the day and year 

written below. 
 
___________________________________  ____________________________________ 
  District       Contractor 
   
       ____________________________________ 
Resolution No. _______________________    Contractor License No. 
          and Expiration Date 
____________________________________      
  Date         By:  ______________________________ 
         Individual Signature 
 
        ______________________________ 
          Title 
 
        ______________________________ 
          Date 
 
 
 
  

 
           For:     _______________________________ 
                        Corporation or Partnership 
 
 
          If Corporation, Seal Below. 
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GENERAL CONDITIONS 

 
1. DEFINITIONS 
 
Addendum:  A written change or revision to the Contract Documents issued to the prospective 

bidders prior to the time of receiving bids. 
 
Alternate:  The sum to be added to or deducted from the base Bid if the change in scope of work as 

described in Alternates is accepted by the District. 
 
Approved:  Approved by the District or the District’s authorized representative unless otherwise 

indicated in the Contract Documents. 
 
Architect:  The person or firm holding a valid license to practice architecture or engineering which 

has been designated (if any designated) to provide architectural or engineering design services on this 
Project.  When Architect is referred to within the Contract Documents and no architect or engineer has 
in fact been designated, then the matter shall be referred to the District Superintendent or designee. 

 
As Directed:  As directed by the District or its Project Manager, unless otherwise indicated in the 

Contract Documents. 
 
As Selected:  As selected by the District or its Project Manager, unless otherwise indicated in the 

Contract Documents. 
 
Bid:  The properly completed and signed proposal to perform the construction work for the Project 

as described in the Contract Documents. 
 
Construction Manager:  The individual or entity named as such by the District.  If no Construction 

Manager is designated for the Project, all references to the Construction Manager in these Contract 
Documents shall mean the District and/or its designee. 

 
Contract:  The legally binding agreement between the District and the Contractor wherein the 

Contractor agrees to furnish the labor, materials, equipment, and appurtenances required to perform 
the work described in the Contract Documents and the District agrees to pay the Contractor for such 
work. 

 
Contract Documents:  The Contract Documents are described in the Contract for this Project. 
 
Contractor:  The person or entity holding a valid license in the State of California required for 

performing this Project and who has contracted with the District to perform the construction work 
described in the Contract Documents.  The term Contractor shall be construed to mean all of the 
officers, employees, Subcontractors, suppliers, or other persons engaged by the Contractor for the work 
of this Project.   
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District and/or Owner:  The District, its Governing Board, authorized officers and employees, and 
authorized representatives. 

 
DSA:  The State of California Division of the State Architect which has the authority to review, 

approve and inspect the design, alteration and construction of school buildings. 
 
Final Completion:  Final Completion is achieved when the Contractor has fully completed all 

Contract Document requirements, including, but not limited to, all final punch list items, to the District’s 
satisfaction.   

 
Inspector:  The person engaged by the District to conduct the inspections required by the Education 

Code and Title 24. 
 
Furnish:  Purchase and deliver to the site of installation. 
 
Governing Board:  The Governing Board of the District. 
 
Indicated or As Shown:  Shown on drawings and/or as specified. 
 
Install:  Fix in place, for materials; and fix in place and connect, for equipment. 
 
Modification:  An authorized change to the Contract Documents which may or may not include a 

change in contract price and/or time. 
 
Project:  The total construction work and activities described in these Contract Documents. 
 
Project Manager: Redwood Coast Energy Authority (RCEA) serves as the Proposition 39 Project 

Manager for this Project. The Project Manager is responsible for the administration of the project. The 
Architect has prepared the plans and technical specifications. 

 
Secure:  Obtain.         
 
Subcontractor:  A person, firm, or corporation, duly licensed by the State of California, who has a 

contract with the Contractor to furnish labor, materials and equipment, and/or to install materials and 
equipment for work in this Contract. 

 
2. PROJECT MANAGER 
 
The Project Manager is responsible for the overall design of the Project.  The technical Specifications 

and other information necessary to define the work covered by these Contract Documents have been 
prepared by the Project Manager.  The Project Manager shall visit, inspect and observe the construction 
to determine general compliance with the Contract Documents, and interpret the drawings and 
Specifications consistent with their intent.  The Project Manager shall evaluate the samples and other 
submittals required in the technical Specifications, and maintain an up-to-date log of all such items 
processed.  The Project Manager will consult with the District, Contractor, and any state, county or city 
agency having jurisdiction over the work whenever necessary to further the best interests of the Project. 
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3. CONTRACT DOCUMENTS 
 
 a. Contents and Precedence 
 
The Contract Documents consist of the executed Contract and all Addenda, all approved change 

orders, the completed Bid Form, the required Bonds and the Insurance forms, the Notice Inviting Bids, 
the Instructions to Bidders, the Notice of Award, the Notice to Proceed, the General Conditions, any 
supplemental Conditions, the Technical Specifications, the Drawings and the completed Bidder's 
Questionnaire.  The Contract Documents are complementary and anything required by one shall be as 
binding as if required by all.  In case of conflicts within the Contract Documents, the order of precedence 
of interpretation shall be as listed above, with the executed Contract and any change order thereto 
having priority, and subsequent Addenda having priority over prior Addenda only to the extent modified 
by the subsequent Addenda.  In case of conflict within the drawings, larger scale drawings shall govern 
smaller scale drawings, and written dimensions shall govern over scaled dimensions. 

 
b. Ambiguities, Errors, and Inconsistencies 
 
If, in the opinion of the Contractor, the construction details indicated on the drawings or otherwise 

specified are in conflict with accepted industry standards for quality construction and therefore might 
interfere with its full guarantee of the work involved, the Contractor shall promptly bring this 
information to the attention of the Architect for appropriate action before submittal of the bid.  
Contractor’s failure to request clarification or interpretation of an apparent ambiguity, error or 
inconsistency waives that Contractor’s right to thereafter claim any entitlement to additional 
compensation based upon an ambiguity, inconsistency, or error, which should have been discovered by 
a reasonably prudent Contractor, subject to the limitations of Public Contract Code §1104.  During the 
Project, should any discrepancy appear or any misunderstanding arise as to the import of anything 
contained in the Contract Documents, the matter shall be promptly  referred to the Architect, who will 
issue instructions or corrections. 

 
c. Lines and Planes 
 
All lines and planes appearing on Contract drawings to be horizontal or vertical and not explicitly 

indicated otherwise shall be constructed true and plumb.  All lines and planes appearing on Contract 
drawings to intersect at right angles and not explicitly indicated otherwise shall be constructed at true 
right angles.  Where details are indicated covering specific conditions, such details also apply to all 
similar conditions not specifically indicated. 
 

 
d. Standards 
 
The specification standards of the various sections of the Specifications shall be the procedural, 

performance, and material standards of the applicable association publications identified and shall be 
the required level of installation, materials, workmanship, and performance for the applicable work.  
Except where a specific date of issue is mentioned hereinafter, references to specification standards 
shall mean the edition, including amendments and supplements, in effect on the date of the Notice 
Inviting Bids.  Where no standard is identified and a manufacturer is specified, the manufacturer's 
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specifications are the standards.  All standards shall be subordinate to the requirements of the 
applicable codes and regulations. 

 
e. Reference to the Singular 
 
Wherever in the Specifications an article, device or piece of equipment is referred to in the singular 

number, such reference shall include as many such items as are shown on drawings or required to 
complete the installation. 

 
 
4. INTENT OF DRAWINGS AND SPECIFICATIONS 
 
a. Drawings and Specifications are to be read as an integrated document.  The Contractor shall 

promptly report to the Project Manager any ambiguities, discrepancies, or errors which come to the 
Contractor’s attention. 

 
b. Figured dimensions shall be followed in preference to scaled dimensions, and the Contractor 

shall make all additional measurements necessary for the work and shall be responsible for their 
accuracy.  Before ordering any material or doing any work, the Contractor shall verify all measurements 
at the Project site and shall be responsible for the correctness of same. 

 
c. It is the intent of the drawings and Specifications to show and describe complete installations.  

Items shown but not specified, or specified but not shown, shall be included unless specifically omitted. 
 
1) The Specifications shall be deemed to include and require everything necessary and reasonably 

incidental to the completion of all work described and indicated on the drawings, whether particularly 
mentioned or shown, or not. 

 
5. TRADE DIVISIONS 
 
Segregation of the Specifications into the designated trade divisions is only for the purpose of 

facilitating descriptions and shall not be considered as limiting the work of any subcontract or trade.  
Subject to other necessary provisions set forth in the Specifications, the terms and conditions of such 
limitations or inclusions shall lie solely between the Contractor and its Subcontractors.  "Scope" as 
indicated in each section of the Specifications shall serve only as a general guide to what is included in 
that section.  Neither the stated description nor the division of the plans and Specifications to various 
sections, which is done solely for convenience, shall be deemed to limit the work required, divide or 
indicate it by labor jurisdiction or trade practice, or set up any bidding barriers to the various sub-
contractors or suppliers. 

 
a. The Contractor shall be responsible for the proper execution of all work required by the 

Contract Documents and for allocating such portions as the Contractor sees fit to the various 
Subcontractors, subject to applicable law.  The Contractor is cautioned that the various individual 
sections may not contain all work that the Contractor may wish to allocate to a particular Subcontractor 
or everything bearing on the work of a particular trade, some of which may appear in other portions of 
the plans or Specifications. 
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b. If the Contractor elects to enter into any subcontract for any section of the work the Contractor 
assumes all responsibility for ascertaining that the Subcontractor for the work is competent, licensed, 
solvent, thoroughly acquainted with all conditions and legal requirements of the work, has included all 
materials and appurtenances in connection therewith in the subcontract, and has performed its work in 
strict compliance with the Contract Documents. 

 
c. It shall be the responsibility of the Contractor to notify each prospective Subcontractor at the 

time of request for bids of all portions of the Contract Documents, including the General Conditions, 
Supplementary Conditions and any parts of sections of Specifications or plans that the Contractor 
intends to include as part of the subcontract.  

 
6. MASTER MANDATORY PROVISIONS 
 
a. Any material, item, or piece of equipment mentioned, listed or indicated without definition of 

quality, shall be consistent with the quality of adjacent or related materials, items, or pieces of 
equipment on the Project. 

 
b. Any method of installation, finish, or workmanship of an operation called for, without definition 

of standard of workmanship, shall be followed or performed and finished in accordance with best 
practices and consistent with adjacent or related installations on the Project. 

 
c. Any necessary material, item, piece of equipment or operation not called for but reasonably 

implied as necessary for proper completion of the work shall be furnished, installed or performed and 
finished; and shall be consistent with adjacent or related materials, items, or pieces of equipment on the 
Project, and in accordance with best practices. 

 
d. Names or numbered products are to be used according to the manufacturers' directions or 

recommendations unless otherwise specified. 
 
7. CONTRACTOR 
 
a. The Contractor shall perform all the work and activities required by the Contract Documents and 

furnish all labor, materials, equipment, tools and appurtenances necessary to perform the work and 
complete it to the District’s satisfaction within the time specified.  The Contractor shall at all times 
perform the work of this Contract in a competent and workmanlike manner and, if not specifically 
stated, accomplish the work according to the best standards of construction practice.  The Contractor in 
no way is relieved of any responsibility by the activities of the Project Manager, engineer, inspector or 
DSA in the performance of such duties. 

 
b. The Contractor shall employ a full-time competent superintendent and necessary assistants who 

shall have complete authority to act for the Contractor on all matters pertaining to the work.  The 
superintendent shall be satisfactory to the District and, if not satisfactory, shall be replaced by the 
Contractor with one that is acceptable.  Also, the superintendent shall not be changed without the 
written consent of the District unless the superintendent ceases to be employed by the Contractor. 

 
c. Contractor shall make the layout of lines and elevations and shall be responsible for the 

accuracy of both the Contractor’s and the Subcontractors' work resulting therefrom.  All dimensions 
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affecting proper fabrication and installation of all Contract work must be verified by the Contractor prior 
to fabrication and installation by taking field measurements of the true conditions.  The Contractor shall 
take, and assist Subcontractors in taking, all field dimensions required in performance of the work, and 
shall verify all dimensions and conditions on the site.  If there are any discrepancies between dimensions 
in drawings and existing conditions which will affect the work, the Contractor shall promptly bring such 
discrepancies to the attention of the Architect for adjustment before proceeding with the work.  
Contractor shall be responsible for the proper fitting of all work and for the coordination of all trades, 
Subcontractors and persons engaged upon this Contract. 

  
d. Contractor shall do all cutting, fitting, or patching of Contractor’s work that may be required to 

make its several parts come together properly and fit it to receive or be received by work of other 
contractors as shown, or reasonably implied by, the drawings and Specifications for the completed 
work.  Any cost incurred by the District due to defective or ill-timed work shall be borne by the 
Contractor.  

 
8. RESPONSIBILITY OF CONTRACTOR 
 
a. Contractor shall be held strictly responsible for the proper performance of all work covered by 

the Contract Documents, including all work performed by Subcontractors.  All work performed under 
this Contract shall comply in every respect to the rules and regulations of all agencies having jurisdiction 
over the Project or any part thereof.   

 
b. Contractor shall submit Verified Reports as defined in §§4-336 and 4-343 (c), Group 1, Chapter 

4, Part I, Title 24, California Code of Regulations (“CCR”).  The duties of the Contractor are as defined in 
§4-343, Group 1, Chapter 4, Part I, Title 24, of the CCR.  Contractor shall keep and make available a copy 
of Title 24 of the CCR at the job site at all times. 

 
c. Where, because of short supply, any item of fabricated materials and/or equipment, indicated 

on drawings or specified is unobtainable and it becomes necessary, with the consent of the Project 
Manager, to substitute equivalent items differing in details or design, the Contractor shall promptly 
submit complete drawings and details indicating the necessary modifications of the work.  This provision 
shall be governed by the terms of the General Conditions regarding Submittals:  Shop Drawings, Cuts 
and Samples. 

 
d. With respect to work performed at and near a school site, Contractor shall at all times take all 

appropriate measures to ensure the security and safety of students and staff, including, but not limited 
to, ensuring that all of Contractor’s employees, Subcontractors, and suppliers entering school property 
strictly adhere to all applicable District policies and procedures, e.g., sign-in requirements, visitor 
 badges, and access limitations. 

 
9. SUBCONTRACTORS 
 
a. Nothing contained in the Contract Documents shall create any contractual relationship between 

any Subcontractor and the District.  The District shall be deemed to be the third party beneficiary of the 
contract between the Contractor and each Subcontractor.  If the Contractor does not specify a 
Subcontractor for any portion of the work to be performed under this Contract, as required by law, 
Contractor shall perform that portion of the work with its own forces.  The Contractor shall not 
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substitute any other person or firm as a Subcontractor for those listed in the bid submitted by the 
Contractor, without the written approval of the District and in conformance with the requirements of 
the Public Contract Code.  The District reserves the right of approval of all Subcontractors proposed for 
use on this Project, and to this end, may require financial, performance, and such additional information 
as is needed to secure this approval.  If a Subcontractor is not approved, the Contractor shall promptly 
submit another firm of the same trade for approval. 

 
b. The Contractor shall insert appropriate provisions in all subcontracts pertaining to work on this 

Project requiring the Subcontractors to be bound by all applicable terms of the Contract Documents.  
The Contractor shall be as fully responsible for the acts and omissions of the Subcontractors, and of 
persons either directly or indirectly employed by them, as the Contractor is for the acts and omissions of 
persons directly employed by the Contractor. 

 
10. PERFORMANCE AND PAYMENT BONDS 
 
a. As directed in the Notice of Award, the Contractor shall file with the District the following bonds, 

using the bond forms provided with these Contract Documents: 
 
 1) A corporate surety bond, in a sum not less than 100 percent of the amount of the 

Contract, to guarantee the faithful performance of the Contract. 
 
 2) A corporate surety bond, in a sum not less than 100 percent of the amount of the 

Contract, to guarantee the payment of wages for services engaged and of bills contracted for materials, 
supplies, and equipment used in the performance of the Contract. 

 
b. Corporate sureties on these bonds and on bonds accompanying bids must be admitted sureties 

as defined by law, legally authorized to engage in the business of furnishing surety bonds in the State of 
California.  All sureties and bond forms must be satisfactory to the District.  Failure to submit the 
required bonds within the time specified by the Notice of Award, using the forms provided by the 
District, may result in cancellation of the award of Contract and forfeiture of the Bid Bond. 

 
c. The amount of the Contract, as used to determine the amounts of the bonds, shall be the total 

amount fixed in the Contractor's proposal for the performance of the required work.  
 
d. During the period covered by the Contract, if any of the sureties upon the bonds shall become 

insolvent or unable, in the opinion of the District, to pay promptly the amount of such bonds to the 
extent to which surety might be liable, the Contractor, within thirty (30) days after notice given by the 
District to the Contractor, shall provide supplemental bonds or otherwise substitute another and 
sufficient surety approved by the District in place of the surety becoming insolvent or unable to pay.  If 
the Contractor fails within such thirty (30) day period to substitute another and sufficient surety, the 
Contractor shall, if the District so elects, be deemed to be in default in the performance of its obligations 
hereunder and upon the bid bond, and the District, in addition to any and all other remedies, may 
terminate the Contract or bring any proper suit or other proceedings against the Contractor and the 
sureties or any of them, or may deduct from any monies then due or which thereafter may become due 
to the Contractor under the Contract, the amount for which the surety, insolvent or unable to pay, shall 
have been liable on the bonds, and the monies so deducted shall be held by the District as collateral 
security for the performance of the conditions of the bonds. 
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11.  INSURANCE 
 
a. Contractor shall obtain insurance from a company or companies acceptable to District.  All 

required insurance must be written by an admitted company licensed to do business in the State of 
California at the time the policy is issued.  All required insurance shall be equal to or exceed an A VIII 
rating as listed in Best's Insurance Guide’s latest edition.  On a case-by-case basis, the District may 
accept insurance written by a company listed on the State of California Department of Insurance List of 
Eligible Surplus Lines (“LESLI List”) with a rating of A VIII or above as listed in Best’s Insurance Guides’ 
latest edition.  Required documentation of such insurance shall be furnished to the District within the 
time stated in the Notice of Award.  Contractor shall not commence work nor shall it allow its employees 
or Subcontractors or anyone to commence work until all insurance required hereunder has been 
submitted and approved by the District and a notice to proceed has been issued. 

 
b. Contractor shall take out and maintain at all times during the life of this Contract, up to the date 

of acceptance of the work by the District, the following policies of insurance: 
 
1) General Liability Insurance:  Personal injury and replacement value property damage insurance 

for all activities of the Contractor and its Subcontractors arising out of or in connection with this 
Contract, written on a comprehensive general liability form including contractor's protected coverage, 
blanket contractual, completed operations, vehicle coverage and employer's non-ownership liability 
coverage, in an amount no less than: 
 

a. $1,000,000.00 annual combined single limit. 
 
2) Builders Risk Insurance: 
 
__  Contractor is not required to procure and maintain builders' risk insurance (all-risk coverage). 
 
_X  Contractor shall procure and maintain builders' risk insurance (all-risk coverage) on a one 

hundred percent completed value basis on the insurable portion of the project for the benefit of the 
District, and the Contractor and subcontractor as their interest may appear. 

 
3) Automobile Liability Insurance:   Covering bodily injury and property damage in an amount no 

less than $1,000,000 combined single limit for each occurrence.  Such insurance shall include coverage 
for owned, hired, and non-owned vehicles and be included on the umbrella/excess policy. 

 
c. The certificate(s) for both the General Liability Policy(ies) and the Automobile Liability Policy 

specified above must state that the insurance is under an occurrence based, and not claims made, 
policy(ies) and shall be endorsed with the following specific language: 

 
“The Humboldt County Office of Education (District) is named as additional insured for all liability 

arising out of the operations by or on behalf of the named insured, and this policy protects the 
additional insured, its officers, agents and employees against liability for bodily injuries, deaths or 
property damage or destruction arising in any respect directly or indirectly in the performance of the 
Contract.” 
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d. The certificate(s) for the both the General Liability Policy and the Automobile Liability Policy, as 
well the Builders' Risk Policy if required above, shall be endorsed with the following specific language: 

 
1) The inclusion of more than one insured shall not operate to impair the rights of one insured 

against another insured and the coverages afforded shall apply as though separate policies have been 
issued to each insured. 

 
2) The insurance provided herein is primary and no insurance held or owned by the District shall be 

called upon to contribute to a loss. 
 
3) Coverage provided by this policy shall not be reduced or canceled without thirty (30) days 

written notice given to the Owner by certified mail. 
 
4) This policy does not exclude explosion, collapse, underground excavation hazard, or removal of 

lateral support. 
 
5) The certificates must state that the insurance is under an occurrence based, and not a claims-

made, or "modified occurrence," policy (policies). 
 
 
e. Within ten (10) days following issuance of the Notice of Award of the Contract, the following 

documentation of insurance shall be submitted to District for approval prior to issuance of the Notice to 
Proceed:  Certificates of insurance showing the limits of insurance provided, certified copies of all 
policies, and signed copies of the specified endorsements for each policy.  At the time of making 
application for an extension of time, the Contractor shall submit evidence that the insurance policies will 
be in effect during the requested additional period of time. 

 
f. If the Contractor fails to maintain such insurance, the District may take out such insurance to 

cover any damages of the above mentioned classes for which the District might be held liable on 
account of the Contractor's failure to pay such damages, and deduct and retain the amount of the 
premiums from any sums due the Contractor under the Contract. 

 
g. Workers' Compensation Insurance:  
 
1) Within ten (10) calendar days following issuance of the Notice of Award of the Contract, the 

Contractor shall furnish to the District satisfactory proof that the Contractor and all Subcontractors it 
intends to employ have procured, for the period covered by the Contract, full Workers’ Compensation 
insurance and employer's liability with limits of at least $1,000,000 with an insurance carrier satisfactory 
to the District for all persons whom the Contractor may employ in carrying out the work contemplated 
under this Contract in accordance with the Workers' Compensation Insurance and Safety Act, approved 
May 26, 1913, and all acts amendatory or supplemental thereto (the “Act”).  Such insurance shall be 
maintained in full force and effect during the period covered by the Contract.  In the event the 
Contractor is self-insured, Contractor shall furnish a Certificate of Permission to Self-Insure, signed by 
the Department of Industrial Relations Administration of Self-Insurance, Sacramento, California. 

 
2) If the Contractor fails to maintain such insurance, the District may take out worker’s 

compensation insurance to cover any compensation which the District might be liable to pay under the 



 

37 
 

provisions of the Act, by reason of any employee of the Contractor being injured or killed, and deduct 
and retain the amount of the premiums for such insurance from any sums due the Contractor under the 
Contract, or otherwise recover that amount from the Contractor or the Surety. 

 
3) If an injury occurs to any employee of the Contractor for which the employee, or the employee’s 

dependents in the event of the employee’s death, is entitled to compensation under the provisions of 
the Act, or for which compensation is claimed from the District, the District may retain from the sums 
due the Contractor under this Contract an amount sufficient to cover such compensation, as fixed by the 
Act, until such compensation is paid, or until it is determined that no compensation is due, and if the 
District is compelled to pay such compensation, it will deduct and retain from such sums the amount so 
paid, or otherwise recover this sum from the Contractor or its Surety. 

 
4) The policies represented by the certificates shall be endorsed with a Waiver of Subrogation and 

must contain the provision (and the certificates must so state) that the insurance cannot be canceled 
until thirty (30) days after written notice of intended cancellation has been given to the District by 
certified mail. 

 
 
12. CODES AND REGULATIONS 
 
a. The Contractor shall be knowledgeable regarding and shall comply with applicable portions of 

California Code of Regulations Title 24, the applicable Building Code, and all other codes, ordinances, 
regulations or orders of properly constituted authority having jurisdiction over the work of this Project.  
The Contractor shall examine the Contract Documents for compliance with these codes and regulations 
and shall promptly notify the Project Manager of any discrepancies.   

 
b. All work and materials shall be in full accordance with the latest rules and regulations of the 

Safety Orders of the Division of Industrial Safety and the applicable State laws and/or regulations.  
Nothing in the Project plans or Specifications is to be construed to permit work not conforming to the 
applicable Codes.  Buildings and/or all other construction covered by this Contract shall meet all the 
regulations for access by the physically handicapped as administered by the Division of the State 
Architect and as may be required by federal or state law. 

 
c. If the work under this Contract is for the construction of a school building as defined by the 

Education Code, then the following provisions shall apply to the Contract: 
 
1) All work shall be executed in accordance with the current requirements of the Education Code 

and California Code of Regulations:  Title 24 and Title 19.  No deviations from the DSA approved plans 
and Specifications will be permitted except upon a Change Order or Addenda, signed by the District and 
Architect and approved by the Division of the State Architect and the State Fire Marshal, if applicable. 
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13. PERMITS AND TAXES 
 
a. The Contractor shall obtain and pay for all permits, fees and licenses that are required in order 

to perform the work under this Contract.  The District shall pay connection charges and meter costs for 
new permanent utilities required by these Contract Documents.  The Contractor shall notify the District 
sufficiently in advance to submit requests for service to the appropriate utility companies so as to insure 
connections or installation of utility services in accordance with the Project schedule. 

 
b. The Contractor shall pay for all taxes on materials and equipment.  The District is exempt from 

Federal Excise Tax.  Contractor shall not pay Federal Excise Tax on any item in this Contract. 
 
 
14. PATENTS AND ROYALTIES 
 
All fees or claims for patents, royalties or licenses on materials, equipment or processes used in the 

performance of work on this Project shall be included in the amount of the Bid.  The Contractor shall 
indemnify, defend, and hold harmless the District, its Governing Board, the Project Manager, and their 
officers and employees, from all claims or liability, including costs and expenses, which may arise from 
the use on this Project of any patented or copyrighted materials, equipment, or processes. 

 
 
15. SAFETY AND FIRE PREVENTION  
 
a. The Contractor, Subcontractors and all of their agents and employees shall fully comply with all 

of the provisions and requirements of CAL/OSHA, Title 8, California Code of Regulations and all other 
safety codes applicable to the Project.  The Contractor shall take thorough precautions at all times for 
the protection of persons and property, and shall be liable for all damages to persons or property, either 
on or off the site, which occur as a result of Contractor’s prosecution of the work.  The Contractor shall 
obtain permits for, install and maintain in safe condition barricades, walkways, fences, railings, and 
whatever other safeguards that may be necessary to protect persons and property from damage as a 
result of the construction under this Contract. 

 
b. Contractor is required to ensure Material Safety Data Sheets (“MSDS”) are available in a readily 

accessible place at the work site for any material requiring a MSDS pursuant to the federal "Hazard 
Communication" standard or employee "right to know" laws.  Contractor is also required to ensure 
proper labeling on materials brought on the job site such that any person working with the material or 
within the general area of the material is informed of the hazards of the material and follows proper 
handling and protection procedures.  A copy of the MSDS shall also be promptly submitted directly to 
the District. 

 
c. Contractor shall not endanger any work by cutting, excavating, or otherwise altering the work 

and shall not cut or alter the work of any other contractor except with the written consent of the 
Architect, nor overload any new or existing structures by the placing or storage of materials, equipment, 
or other items thereon, and, if necessary, shall provide calculations proving the safety in so doing. 
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d. If it is necessary to work at night, or where daylight is obscured, the Contractor shall provide and 
maintain lighting of an adequate level to properly prosecute the work, to permit the thorough 
inspection of same, and to ensure the safety to workers and others. 

 
e. Contractor shall take extraordinary care to prevent fires and keep all flammable materials and 

oily rags in tightly closed metal containers.  Contractor shall exercise particular care when welding or 
cutting, and with regard to the disposition of waste materials, the nature and quantity of which might 
create or increase a fire hazard. 

 
 
16. HAZARDOUS MATERIALS 
 
Unless otherwise specified, this Contract does not include the removal, handling, or disturbance of 

any hazardous substances or materials encountered in the new construction or on the Project grounds.  
If such substances or materials are encountered, work shall cease in that area and the District shall be 
promptly notified to take appropriate action for removal or otherwise abating the condition in 
accordance with current regulations applicable to the District. 

 
  
 a. General 
 
1) No asbestos, asbestos-containing products or other hazardous materials shall be used in this 

construction or in any tools, devices, clothing or equipment used to further this construction. 
 
2) Asbestos and/or asbestos containing products shall be defined as all items containing but not 

limited to chrysotile, crocidolite, amosite, anthophyllite, tremo-lite or actinolite. 
 
3) Any or all material containing greater than one tenth of one percent (>.1%) asbestos shall be 

defined as asbestos-containing material. 
 
4) Any disputes involving the question of whether or not material contains asbestos shall be 

settled by electron microscopy; the cost of any such tests shall be paid by the Contractor. 
 
5) All work or materials found to contain asbestos or work or material installed with asbestos 

containing equipment will be immediately rejected and this work shall be removed by the Contractor at 
no additional cost to the District. 

 
 
 b. Decontamination and Removal of hazardous material from prior work 
 
1) Decontamination and removal of work found to contain asbestos or work installed with 

asbestos containing equipment shall be done only under the supervision of a qualified consultant, 
knowledgeable in the field of asbestos abatement and accredited by the Environmental Protection 
Agency (“EPA”). 

 
2) The asbestos removal contractor shall be an EPA-accredited contractor qualified in the removal 

of asbestos subject to the approval of the District. 
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3) The asbestos consultant shall be chosen and approved by the District which shall have sole 
discretion and final determination in this matter. 

 
4) The work will not be accepted until asbestos contamination is reduced to levels deemed 

acceptable by the asbestos consultant. 
 
 c. Hold Harmless 
 
1) Interface of work under this Contract with work containing asbestos shall be executed by the 

Contractor at Contractor’s risk and at Contractor’s discretion with full knowledge of the currently 
accepted standards, hazards, risks and liabilities associated with asbestos work and asbestos containing 
products.  By execution of this Contract the Contractor acknowledges the above and agrees to hold 
harmless, as set forth in the indemnity provisions of this Contract, the Owner, its employees, agents and 
assigns for all asbestos liability which may be associated with this work and agrees to instruct 
Contractor’s employees and agents with respect to the above-mentioned standards, hazards, risks and 
liabilities. 

 
2) The Contractor shall, prior to commencement of this work, provide a duly signed and notarized 

affidavit that Contractor has instructed Contractor’s employees and agents with respect to the above 
mentioned standards, hazards, risks and liabilities and the contents and requirements of this portion of 
the Contract Documents. 

 
d. Certification 
 
The Contractor agrees that materials containing asbestos or other hazardous materials as defined in 

Federal and State law shall not be used in construction. 
 
 
17. TEMPORARY FACILITIES 
 
a. The Contractor shall obtain permits for, install and maintain in safe condition all scaffolds, 

hoisting equipment, barricades, walkways, or other temporary structures that may be required to 
accomplish the work.  Such structures shall be adequate for the intended use and capable of safely 
accepting all loads that may be imposed upon them.  They shall be installed and maintained in 
accordance with all applicable codes and regulations. 

 
b. The Contractor shall provide and maintain temporary heat from an approved source whenever 

in the course of the work it may become necessary for curing, drying or warming spaces as may be 
required for the proper installation of materials or finishes.  The Contractor shall provide and maintain 
any and all facilities that may be required for dewatering in order that work may proceed on the Project.  
If it is necessary for dewatering to occur continually, the Contractor shall have on hand whatever spare 
parts or equipment that may be required to avoid interruption of service or work. 

 
c. The Contractor shall promptly remove all such temporary facilities when they are no longer 

needed for the work or on completion of the Project.  The Contractor shall repair any damage to 
premises or property which resulted from the construction, use, or removal of temporary facilities and 
shall restore the premises and property to their original condition. 
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d. See the Supplemental General Conditions and/or specifications for requirements concerning 

temporary sanitary facilities and utilities 
 
18. SIGNS 
 
No signs may be displayed on or about the District's property (except those which may be required 

by law) without the District's prior written approval of size, content and location.  Any signs required by 
the District will be designated in the Supplemental General Conditions. 

 
19. TIME 
 
a. The Contractor shall commence the work on the date indicated in the Notice to Proceed.  Time 

is of the essence regarding the Contract work, and the Contractor shall prosecute the work diligently 
and regularly at such a rate of progress as to ensure completion of this Project within, or sooner than, 
the time specified. 

 
b. The Contractors and Subcontractors shall investigate and become aware of the amount of time 

required for the delivery of all equipment and materials required to perform the work under this 
Contract, and no extension of time shall be granted due to failure to order the equipment and materials 
sufficiently before their incorporation into the work so as to avoid delay to the Project. 

 
c. The Contractor and Subcontractors shall provide and maintain enough manpower, materials and 

equipment to ensure a rate of construction progress that will complete the Project within or sooner 
than the time specified and according to the schedule of work.  If, in the District’s opinion, the 
Contractor and/or Subcontractors are not prosecuting the work at a sufficient rate of progress to meet 
the Project schedule, the District may direct the Contractor to provide additional manpower, materials 
or equipment, or to work additional hours, holidays or weekends without additional cost to the District 
until the work is progressing in a manner satisfactory to the District.  Failure to prosecute the work in a 
timely manner according to the Project schedule is considered a breach of Contract and shall be cause 
for termination of the Contract. 

 
20. CONSTRUCTION SCHEDULE 
 
a. Within fifteen (15) calendar days after the award of the Contract, the Contractor shall prepare 

and submit to the Project Manager and District an as-planned construction schedule showing in detail 
how the Contractor plans to prosecute the work within the time set for Final Completion.  The schedule 
shall include the work of all trades necessary for construction of the Project, and shall be sufficiently 
complete and comprehensive to enable progress to be monitored on a day-by-day basis.  The 
information for each activity shall include at a minimum the activity description, duration, start date and 
completion date. 

 
b. The Contractor shall take care in the preparation of the schedule to ensure that it represents an 

accurate and efficient plan for accomplishing the work.  If the Project is more than one week behind 
schedule, it must be promptly revised showing how the Contractor plans to complete the work, but in 
no case shall it show a completion date later than that required by the Contract, unless a time extension 
has been granted.  The current schedule shall be kept posted in the Contractor's project office on site. 
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c. The Contractor shall be responsible for the coordination of all work necessary and pertaining to 

the construction whether actually a part of this Contract or attendant thereto.  The Contractor shall 
notify the District and various utility companies, as far as possible in advance of their required work, in 
order that work schedules may be developed for all concerned, which will permit the most effective and 
timely accomplishment of the entire Project. 

 
 
21. DELAYS AND TIME EXTENSIONS 
 
a. The Contractor may be granted a time extension if the Contractor encounters an unavoidable 

delay of the work due to causes completely beyond the Contractor’s control and which the Contractor 
could not have avoided by the exercise of reasonable care, prudence, foresight and diligence.  Causes 
for which a claim for extension of time may be made include:  acts of the public enemy, acts of another 
contractor in the performance of another contract with the District, priority of a governmental agency 
for materials or equipment, fire, flood, violent wind storm, epidemic, quarantine restriction, strike, 
freight embargo, or weather of an unusually severe nature.  The Contractor will not be granted time 
extensions for weather conditions which are normal for the location of the Project, according to the 
National Weather Service Records. 

 
b. A request for extension of time and compensation related thereto shall be made in writing to 

the Project Manager and District within ten (10) calendar days of the date the delay is encountered, or 
shall be deemed waived.  The request shall include a detailed description of the reasons for the delay 
and corrective measures by the Contractor.  The request shall be accompanied by evidence that the 
insurance policies required by the Contract shall be in effect during the requested additional period of 
time.  In order for the Project Manager to consider a request for time extension, the Contractor must 
prove that the reasons stated for the delay actually caused a delay in portions of the work which will 
result in completion beyond the date specified in the Contract.  The Contractor may also be granted a 
time extension for a significant change in the scope of work which request for extension of time shall be 
included in a Contract modification proposal. 

 
c. No damages or compensation or any kind shall be paid to a Contractor because of delays in the 

progress of work, whether such delays be avoidable or unavoidable, that are not the responsibility of 
District.  District's liability to Contractor for delays for which District is responsible shall be limited to an 
extension of time unless such delays were unreasonable under the circumstances involved and were not 
within the contemplation of the parties when the Contract was awarded.  The Contractor shall provide 
to the District the actual, substantiated costs to Contractor for which the Contractor may claim damages 
from District.  Such costs, if any, shall be directly related to the Project, and shall not include costs that 
would be borne by the Contractor in the regular course of business, including, but not limited to, office 
overhead and ongoing insurance costs.   Delay damages shall not include Contractor or Subcontractor 
markup for overhead and profit, but only actual, documented, and direct actual costs.  The District shall 
not be liable for any damages which the Contractor could have avoided by any reasonable means 
including, but not limited to, the more judicious handling of forces or equipment.   

 
d. The granting of an extension of time because of unavoidable delays shall in no way operate as a 

waiver on the part of the District of the right to collect liquidated damages for other delays or of any 
other rights to which the District is entitled. 
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22. LIQUIDATED DAMAGES 
 
a. The parties understand and agree that the goodwill, educational process, and other business of 

District will be damaged if the Project is not completed within the time limits required.  The parties have 
further agreed that the exact amount of damages for failure to complete the Work within the time 
specified is, in some cases, extremely difficult, impractical, or impossible to determine.  As to those 
damages that are difficult, impractical, or impossible to determine, should the Contractor fail to achieve 
Final Completion of this Contract within the time fixed for Final Completion, together with extensions 
granted by the District for unavoidable delays, Contractor shall become liable to the District in the 
amount specified in the Contract per calendar day for each day the Contract remains incomplete beyond 
the time for Final Completion, as liquidated damages and not as a penalty.  Contractor shall not be 
charged with liquidated damages when the delay in completion of the work beyond the time for Final 
Completion is due to acts of the District.      

 
b. In addition to any liquidated damages which may be assessed, if Contractor fails to achieve Final 

Completion of this Contract within the time fixed for Final Completion, together with extensions granted 
by the District for unavoidable delays, and if as a result District finds it necessary to incur any costs 
and/or expenses, or if District receives any claims by other contractors, subcontractors, or third parties 
claiming time or other compensation by reason of Contractor’s failure to complete work on time, 
Contractor shall pay all those costs and expenses incurred by District.  These costs and expenses may 
include but are not limited to such items as rental payments, inspection fees, and additional 
architectural fees, whether related to the acquisition of facilities or caused by the delay in completion.   

 
c. Any money due or to become due the Contractor may be retained to cover liquidated and other 

delay damages.  Should such money not be sufficient to cover those damages, the District shall have the 
right to recover the balance from the Contractor or Contractor’s sureties. 

 
 

d Should the District authorize suspension of the work for any cause, the time work is suspended 
will be added to the time for completion.  Suspension of the work by the District shall not be a waiver of 
the right to claim liquidated or other delay damages as set forth in this section. 

 
 
23. DISTRICT'S RIGHT TO STOP WORK; TERMINATION OR SUSPENSION OF THE CONTRACT 
 
a. District's Right to Stop Work:  
 
 In addition to or as an alternative to any and all other remedies available to the District, if the 

Contractor fails to correct work which is not performed in accordance with the Contract Documents, or 
if the Contractor persistently fails to perform the work in accordance with the Contract Documents, the 
District may by written order direct the Contractor to stop the work, or any portion thereof, until the 
cause for such order has been eliminated to the satisfaction of the District.  However, the right of the 
District to stop the work shall not give rise to a duty on the part of the District to exercise this right for 
the benefit of the Contractor or any other person or entity, and the failure of the District to do so shall 
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not be raised as a defense to the Contractor's failure to perform the work in accordance with the 
Contract Documents.     

 
b. Termination for Cause:   
 
1) If the Contractor refuses or fails to furnish sufficient materials, work force, equipment, and 

appurtenances to properly prosecute the work in a timely manner, or if Contractor refuses or fails to 
comply with any provisions of the Contract Documents, or if Contractor should file a bankruptcy petition 
or make a general assignment for the benefit of Contractor’s creditors or if a receiver should be 
appointed on account of Contractor’s insolvency, then the District may give the Contractor and 
Contractor’s Surety written notice of intention to terminate the Contract.  Unless within seven (7) 
calendar days after the serving of such notice upon the Contractor and Contractor’s Surety such 
violation shall cease and  arrangements for correction of such conditions shall be made satisfactory to 
the District, the Contract shall cease and terminate.  In the event of such termination, the District shall 
immediately serve written notice thereof upon the Contractor and Contractor’s Surety. 

 
2) In the event of termination for cause, in addition to all remedies available to the District, the 

Contractor’s Surety shall have the right to take over and perform the Contract; provided, however, that 
if the Surety does not commence performance within five (5) calendar days from the date of the 
issuance of such notice of termination, the District may take over the work and prosecute the same to 
completion by letting another Contract, or by any other method that the District deems advisable.  The 
Contractor and Contractor’s Surety shall be liable for any excess cost incurred by the District thereby, 
and in any such event the District may take possession of such materials, equipment, and other property 
belonging to the Contractor as may be on the site and use same in completing the work. 

 
 

 
c. Termination or Suspension for Convenience:   
 
 The District reserves the right, in its sole discretion, to terminate or suspend all or part of the 

Contract for convenience following three (3) days written notice to the Contractor.  In the event of 
termination or suspension for convenience, Contractor shall have no claims against the District, except: 

 
1) The actual cost of labor, materials and services provided pursuant to the Contract, and which 

have not yet been paid for, as documented by timesheets, invoices, receipts and the like; and 
 
2) Five percent (5%) of the total cost of the work performed as of the date of notice of termination 

or suspension or five percent (5%) of the value of the work yet to be completed, whichever is less.  The 
parties agree that this amount shall constitute full and fair compensation for all Contractor's lost profits 
and other damages resulting from the termination or suspension for convenience. 

 
 
24. ASSIGNMENT OF CONTRACT 
 
The Contractor may not assign or delegate all or any portion of this Contract without the written 

consent of the District and no such consent shall be given which would relieve the Contractor or its 
Surety of their responsibilities under the Contract.  The Contractor may assign, without liability to the 
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District, monies due the Contractor under the Contract to banks, trust companies or other financial 
institutions provided written notice thereof is promptly delivered to the District.  Assignment of monies 
earned by the Contractor shall be subject to the same retention as other payments made to Contractor, 
and shall also be subject to setoffs and back charges as provided by this Contract. 

 
 
 
25. COORDINATION WITH OTHER CONTRACTS 
 
a. The District reserves the right to do other work or award other contracts in connection with this 

Project.  By entering into this Contract, Contractor acknowledges that there may be other contractors on 
or adjacent to the Project site whose work must be coordinated with that of its own.  Contractor 
expressly warrants and agrees that it will cooperate with other contractors and will do nothing to delay, 
hinder, or interfere with the work of other contractors, or that of the District, its Project Manager and 
Construction Manager.  Contractor also expressly agrees that in the event its work is hindered, delayed, 
interfered with, or otherwise affected by a separate contractor, its sole remedy will be a direct action 
against the separate contractor.  To the extent allowed by law, the Contractor expressly waives any 
remedy against the District, its Project Manager and Construction Manager on account of delay, 
hindrance, interference or other such events caused by a separate contractor. 

 
b. If any part of Contractor's work depends upon the work of a separate contractor,  Contractor 

shall inspect such other work and promptly report in writing to the District and Project Manager any 
defects in such other work that render it unsuitable to receive the work of  Contractor.  Failure of the 
Contractor to so inspect and report shall constitute an acceptance of the other contractor's work, except 
as to defects which the Contractor could not have detected through the reasonable inspection of the 
other contractor's work prior to the execution of Contractor's work. 

 
c. If Contractor is aware of a current or potential conflict between Contractor’s work and the work 

of another contractor on the site, and is unable to informally resolve the conflict directly with the other 
contractor, Contractor shall promptly provide written notice to the District, with a copy to the Project 
Manager and the other contractor, specifying the nature of the conflict, the date upon which the conflict 
arose, and the steps taken to attempt to resolve the conflict.  The District may issue written instructions 
to address the conflict. 

 
d. If, through Contractor’s negligence, any other contractor or subcontractor shall suffer loss or 

damage to the work, Contractor shall make a reasonable effort to settle with such other contractor and 
subcontractor by agreement or arbitration.  If such other contractor or subcontractor shall assert any 
claim against the District or Project Manager, on account of any damage alleged to have been so 
sustained, the District or Architect shall notify the Contractor, who shall defend such proceedings at 
Contractor’s own expense and save harmless and indemnify the District and the Project Manager from 
any such claim. 

 
 
26. SUBMITTALS:  SHOP DRAWINGS, CUTS AND SAMPLES 
 
a. Five (5) copies of shop drawings, brochures and cuts and samples in quantities specified by the 

Project Manager shall be submitted to the Project Manager for all items for which they are required by 
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the plans and Specifications.  Prior to transmittal, the Contractor shall examine all submittals for 
accuracy and completeness in order to verify their suitability for the work and compliance with the 
Contract Documents and shall sign and date each submittal.  Submittals shall be made sufficiently 
before the items are required for the work so as to cause no delay and shall be in accordance with the 
Project construction schedule. 

 
b. In addition to information furnished as common practice, submittals shall contain the Project 

name and location, Contractor's name and address, Subcontractor's or supplier's name and address, 
date of submittal and any revisions, and reference to appropriate specification section, and/or drawing 
and detail numbers.  The Contractor and/or the Subcontractors shall verify in the field all dimensions 
and relationships to adjacent work necessary to ensure the proper fit of the items submitted.  If 
necessary, the Contractor shall make any corrections required and resubmit with all due haste in the 
same number as initially required.   

 
c. Review of submittals, shop drawings, cuts or samples by the District or Project Manager shall 

not relieve the Contractor from complying with the requirements of the Contract Documents. 
 
d. Any materials or equipment installed without approval shall be at the Contractor's own risk, and 

Contractor may be required to remove any such materials or equipment and install the specified items 
at Contractor’s own cost, including repairs to adjacent work. 

 
 
27. PAYMENTS 
 
a. Cost Breakdown:  
 
 Prior to submitting Contractor’s first request for payment, the Contractor shall prepare and 

submit to the Project Manager and District a cost breakdown (schedule of values) showing the major 
work items for each trade or operation required in construction of the Project.  The work items shall be 
sufficiently detailed to enable the Project Manager to accurately evaluate the completion percentages 
requested by the Contractor.  The cost for each work item shall include overhead and profit.  The total 
of all work item costs shall equal the amount of the Contract. 

 
b. Scope of Payment:   
 
 Payment to the Contractor at the unit price or other price fixed in the Contract for performing 

the work required under any item or at the lump sum price fixed in the Contract for performing all the 
work required under the Contract shall be full compensation for furnishing all labor, materials, 
equipment and tools necessary to the work, and for performing and completing, in accordance with the 
Specifications, all work required under the item or under the Contract, and for all expense incurred by 
the Contractor for any purpose in connection with the performance and completion of the work. 

 
c. Progress Payments:   
 
 The Contractor will, on or about the last day of each month, make an estimate of the value of 

the work completed by Contractor in the performance of the Contract.  These estimates shall be subject 
to the review and approval of the Project Manager.  The first such estimate will be of the value of the 
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work completed after the Contractor commenced the performance of the Contract, and every 
subsequent estimate, except the final estimate, will be of the value of the work completed since the 
immediately preceding estimate.  Such estimates will be based on labor, materials and equipment 
incorporated into the work, and items of materials and equipment delivered to the Project.  The 
Contractor shall be responsible for the security and protection of such materials and equipment 
delivered to the Project and not incorporated in the work.  Within thirty (30) calendar days after the 
approval of each estimate for progress payment, the District will pay to the Contractor an amount equal 
to ninety (90) percent of the approved estimate, unless a different retention percentage is stated in the 
Notice Inviting Bids, in which case that percentage applies.  Payments may at any time be withheld if in 
the judgment of the District the work is not proceeding in accordance with the Contract Documents, the 
Contractor is not complying with the requirements of the Contract, stop notices have been timely filed, 
the estimate contains an error, or the District has incurred costs or requests reasonable financial 
assurances regarding defective work by the Contractor. 

 
d. Final Payment:   
 
 Within thirty (30) days after all required work is fully completed in accordance with the Contract 

Documents, the Contractor shall submit a final invoice for the total value of the work completed in 
accordance with the Contract, which shall be subject to review and approval by the District.  As required 
by law, District shall pay Contractor the unpaid balance of the Contract price of the work, or the whole 
Contract price of the work if no progress payment has been made, determined in accordance with the 
terms of the Contract, less such sums as may be lawfully retained under any provision of the Contract, 
including, but not limited to, amounts retained as liquidated damages, for stop notices, for third-party 
claims for which the Contractor is required to indemnify the District, for defective work and costs 
incurred by the District in connection therewith, or for other such claims and damages attributable to 
the Contractor (“Final Payment”).  Prior progress estimates and payments are subject to correction in 
the Final Payment.  Tender of the Final Payment shall constitute denial by the District of any unresolved 
claim.  Contractor’s acceptance of the Final Payment shall operate as a full and final release to the 
District and its agents from any and all unasserted claims Contractor has, or may have, related to this 
Contract. 

 
e. Payments Do Not Imply Acceptance of Work:  
 
 The granting of any progress payment or payments by the District or the receipt thereof by the 

Contractor shall not constitute acceptance of the work or of any portion thereof, and shall in no way 
lessen the liability of the Contractor to replace unsatisfactory work or material, whether or not the 
unsatisfactory character of such work or material was apparent or detected at the time such payment 
was made. 

 
f. Retention of Sums Charged Against Contractor:  
 
 It is mutually understood and agreed that when under any provision of this Contract the District 

shall charge any sums of money against the Contractor, the amount of such charge shall be deducted 
and retained by the District from the amount of the next succeeding progress estimate, or from any 
other monies due or that may become due the Contractor on account of the Contract.  If on completion 
or termination of the Contract such monies due the Contractor are found insufficient to cover the 
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District's charges against the Contractor, the District shall have the right to recover the balance from the 
Contractor or the Contractor’s Sureties. 

 
g. Release:   
 
 The Contractor and each assignee under an assignment in effect at the time of Final Payment 

shall, if required by the District, execute and deliver at the time of Final Payment and as a condition 
precedent to Final Payment, a release in form and substance satisfactory to and containing such 
exemptions as may be found appropriate by the District, discharging the District, its officers, agents and 
employees of and from liabilities, obligations and claims arising under this Contract. 

 
h. Payment to Subcontractors and Suppliers:   
 
 The Contractor shall pay each Subcontractor and supplier promptly on receipt of each progress 

payment from the District for the materials, labor and equipment delivered to the site or incorporated 
in the work by each Subcontractor during the period for which the progress payment is made, less any 
retention as provided above.   

 
i. Stop Notice Costs:  
 
 The District reserves the right to charge the Contractor or Surety, or to withhold from release of 

retention, all costs incurred by the District, including attorney’s fees, for processing and defending stop 
notice claims. 

 
 
28. MODIFICATIONS OF CONTRACT 
 
a. Changes In The Work:   
 
1) The District, before the date of acceptance of the work, may, without notice to the Sureties, 

order changes in the work (“Modifications”), may order extra materials and extra work in connection 
with the performance of the Contract, and the Contractor shall promptly comply with such orders.  All 
Modifications must be approved by DSA and the State Fire Marshall, if applicable, as required by law. 

 
2) If changes ordered in design, workmanship or materials are of such a nature as to increase or 

decrease the cost of any part of the work, the price fixed in the Contract shall be increased or decreased 
by such amount as represents the reasonable and proper allowance for the increase or decrease in the 
cost of the work in accordance with the provisions of this Article, and any other applicable terms of the 
Contract, including, but not limited to, the Contractor’s schedule of values and the price for allowances, 
if any.  Except as provided by law, the total cost of all Modifications shall not exceed ten (10) percent of 
the original Contract price. 

 
3) In the case of a disputed work item, the District may direct the Contractor to perform the 

disputed work at no additional cost to the District on the grounds that the work is adequately indicated 
in the Contract Documents, and therefore already included in the Contract price.  If the Contractor 
maintains that the disputed work represents a modification to the Contract, Contractor may submit a 
claim in accordance with Article 50, Resolution of Construction Claims.  Notwithstanding any dispute 
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regarding the requirements of the Contract Documents, Contractor shall promptly and fully comply with 
the District’s directive.  Contractor’s failure to do so shall be deemed a material breach of this Contract, 
and in addition to all other remedies, District may, at its sole discretion, hire another contractor and/or 
use its own forces to complete the disputed work at Contractor’s sole expense, and may deduct the cost 
of such work from the Contract price. 

 
b. Cost Breakdown:   
 
 When the Modification is proposed, the Contractor shall furnish a complete breakdown of 

actual costs of both credits and extras, itemizing materials, labor, taxes, overhead and profit.  
Subcontract work shall be so indicated.  All costs must be fully documented. The following limitations 
shall apply: 

 
1) Limitations Where Contract Price Changes are Involved: 
 
(a) Overhead and Profit for the Contractor.  The Contractor's overhead and profit on the cost of 

subcontracts shall be a sum not exceeding ten percent (10%) of such costs.  The Contractor's overhead 
and profit on the costs of work performed by the Contractor shall be a sum not exceeding fifteen 
percent (15%) of such costs.  Overhead and profit shall not be applied to the cost of taxes and insurance 
by Contractor or Subcontractors or to credits. No processing or similar fees may be charged by the 
Contractor in connection with the Modification.  “Overhead and profit” shall include all plant, 
equipment rental and repair, project management, field coordination, job site project supervision and 
indirect labor and materials. 

 
(b) Bond Premiums.  The actual rate of bond premiums as paid on the total cost (including taxes) 

will be allowed, but with no markup for profit and overhead. 
 
(c) Taxes.  State and city sales taxes should be indicated.  Federal excise tax shall not be included.  

(District will issue an exemption on request.) 
 
2) Change Order Certification: 
 
All change orders and requests for proposed change orders shall be deemed to include the following 

certification by the Contractor: 
 
"The undersigned Contractor approves the foregoing as to the changes in work, if any, and as to the 

Contract price specified for each item and as to the extension of time allowed, if any, for completion of 
the Project as stated herein, and agrees to furnish all labor, materials, and service and to perform all 
work necessary to complete any additional work specified for the consideration stated herein.  
Submission of claims which have no basis in fact or which Contractor knows are false are made at the 
sole risk of the Contractor and may be a violation of the False Claims Act, as set forth in Government 
Code §§12650 et seq.  It is understood that the changes to the Contract Documents set forth herein shall 
only be effective upon approval by the Governing Board of the District.   

 
"It is expressly understood that the value of the extra work or changes expressly includes any and all 

of the Contractor's costs and expenses, both direct and indirect, resulting from additional time required 
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on the Project or resulting from delay to the Project.  Any costs, expenses, damages, or time extensions 
not included herein are deemed waived."  

 
c. Unit Prices, Schedule of Values, or Allowances:  
 
 Where Unit Prices, a Schedule of Values, and/or Allowances are required by the Contract 

Documents, that pricing shall govern in computing any additions to or deductions from the Contract 
price on account of any added or omitted work.  Unit Prices listed in the original bid include all costs and 
no addition of any description will be allowed. 

 
d. Time and Materials:   
 
 If it is impractical, because of the nature of the work, or for any other reason, to fix an increase 

in price in advance, the Change Order may fix a maximum price which shall not under any circumstances 
be exceeded, and subject to such limitation, such alteration, modification or extra shall be paid for at 
the actual necessary cost as determined by the sum of the following items (1) to (5) inclusive: 

 
1) Labor, including premium on compensation insurance and charge for Social Security taxes, and 

other taxes pertaining to labor. 
 
  2) Material, including sales taxes and other taxes pertaining to materials. 
 
3) Plant and equipment rental, to be agreed upon in writing before the work is begun.  No charge 

for the cost of repairs to plant or equipment will be allowed. 
 
4) Overhead and profit computed at fifteen percent (15%) of the total of Items (1) to (3) inclusive. 
 
5) The proportionate cost of premiums on bonds computed at one and one-half percent (1-1/2%) 

of the total of items (1) to (4) inclusive. 
 
If the Time and Materials work is done by a Subcontractor, the amount shall be determined as set 

forth above under items (1) to (5) inclusive.  The Contractor's overhead and profit on the costs of 
subcontracts (exclusive of taxes and insurance) shall not exceed ten percent (10%) of such costs. 

 
The District reserves the right to furnish such materials as it may deem expedient, and no allowance 

will be made for profit thereon.  The above-described methods of determining the payment for work 
and materials shall not apply to the performance of any work or the furnishing of any material which, in 
the judgment of the District, may properly be classified under items for which prices are established in 
the Contract. 

 
e. Oral Modifications:  
 
 No oral statements of any person shall in any manner or degree modify or otherwise affect the 

terms of the Contract. 
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29. INDEMNITY 
 
Contractor shall defend with counsel acceptable to the District, indemnify and hold harmless to the 

full extent permitted by law, the District and its Board of Trustees, officers, agents, Project Manager, 
construction manager, employees and volunteers from and against any and all liability, loss, damage, 
claims, expenses, fines, judgments and costs (including, without limitation, attorney’s fees and costs and 
fees of litigation) (collectively, "Liability") of every nature arising out of or in connection with 
Contractor's performance of the Project or its failure to comply with any of its obligations contained in 
these Contract Documents, except such Liability caused by the active negligence, sole negligence or 
willful misconduct of the District.  Such indemnification shall extend to all claims, demands, or liabilities 
occurring after completion of the project as well as during the progress of the work.  Pursuant to Public 
Contract Code §9201, District shall timely notify Contractor of receipt of any third-party claim relating to 
this Project.   

 
 
30. WARRANTY OF TITLE 
 
Contractor warrants that title to all work, materials or equipment included in a request for payment 

shall pass and transfer to the District whether or not they are installed or incorporated in the Project, 
free from any claims, liens or encumbrances, when such payment is made to the Contractor.  Contractor 
further warrants that no such work, materials or equipment have been purchased for work under the 
Contract subject to an agreement by which an interest therein or an encumbrance thereon is retained 
by the seller or supplier. 

 
 
31. USE OF COMPLETED PARTS OF THE WORK BEFORE ACCEPTANCE 
 
Whenever the work or any part thereof is in a condition suitable for use, and the best interest of the 

District requires such use, as determined by the District, the District may take possession of, connect to, 
open for public use, or use the work or a part thereof.  When so used, maintenance and repairs due to 
ordinary wear and tear or vandalism will be made at District's expense.  The use by the District of the 
work or part thereof as contemplated in this section shall in no case be construed as constituting 
acceptance of the work or any part thereof, including, but not limited to, the right to assess liquidated 
damages.  Such use shall neither relieve the Contractor of any of Contractor’s responsibilities under the 
Contract nor act as a waiver by the District of any of the conditions thereof.  Contractor shall continue to 
maintain all insurance, including Builder's Risk insurance, on the entire Project, and diligently pursue full 
completion of the work. 

 
 
32. GUARANTEE AND WARRANTY 
 
a. By signing this Contract, Contractor agrees to the following guarantee and warranty: 
 
   Guarantee & Warranty 
 
 Contractor hereby guarantees and warrants its work on the Project for a period of two (2) years 

from the date of the filing of the Notice of Completion as follows. 
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Contractor shall promptly repair or replace to the satisfaction of the District any or all work that 

appears  defective in workmanship, equipment and/or  materials for whatever reason, ordinary wear 
and tear and unusual abuse or neglect excepted, together with any other work which may be damaged 
or displaced in so doing. 

 
Contractor agrees to promptly correct and remedy any failure by the Contractor to conform its 

work, activities and services to the requirements of the Contract Documents. 
 
In the event of the Contractor’s failure to comply with the above-mentioned obligations within the 

ten (10) calendar days of notice, or sooner if required by an emergency, Contractor hereby authorizes 
the District to have the defects or deficiencies repaired, remedied, corrected and made good at 
Contractor’s expense, and Contractor shall pay the costs and charges therefore upon demand.  The 
Surety agrees to be responsible for these costs and charges as well. 

 
 
 
33. PROTECTION OF WORK AND PROPERTY 
 
a. The Contractor shall be responsible for each operation and all work on the Project, both 

permanent and temporary.  The Contractor shall protect the work and materials from damage due to 
negligence, the action of the elements, the carelessness of third parties, vandalism, or any other cause 
whatsoever, until the final completion and acceptance of the Project.  Should improper work by the 
Contractor be covered by another contractor and damage or defects result, the whole work affected 
shall be made good by the Contractor to the satisfaction of the Project Manager and District without 
expense to the District.  The Contractor shall take reasonable care to avoid damage to existing facilities 
or utilities, whether on the Project or adjacent to it, and Contractor shall be liable for any damage 
thereto or interruption of service due to Contractor’s operations.  If the Contractor encounters any 
facilities or utilities not shown on the drawings or not reasonably inferable therefrom, Contractor shall 
promptly notify the Project Manager about them, and shall do no further work which may cause 
damage to same.  If it is determined that some action needs to be taken regarding facilities not shown, 
the Contractor will be given directives on what action to take, and any additional cost to the Contractor 
incurred thereby will be handled by Change Order. 

 
b. The property limits of the area of the Project are indicated on the drawings.  Except for work 

specifically shown or noted, Contractor shall confine Contractor’s operations within the indicated 
property limits.  The Contractor shall provide, install, and maintain all shoring, bracing and underpinning 
necessary to support adjacent property, streets, buildings and structures, that may be affected by 
building operations for this work; shall serve or cause to be served all legal notices to adjoining property 
owners that may be necessary for their protection; and shall protect from damage all adjacent buildings, 
fences, landscaping, and repair or replace any such property damaged in the course of work under the 
Contract. 
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34. USE OF ROADWAYS AND WALKWAYS 
 
The Contractor shall not unnecessarily interfere with use of any roadway, walkway or other facility 

for vehicular or pedestrian traffic by any party entitled to use it.  Wherever such interference becomes 
necessary for the proper and convenient performance of the work and no satisfactory detour route 
exists, the Contractor shall, before beginning the interference, provide a satisfactory detour, temporary 
bridge, or other proper facility for traffic to pass around or over the interference and shall maintain it in 
satisfactory condition as long as the interference continues, all without extra payment unless otherwise 
expressly stipulated in the Contract Documents. 

 
 
35. MATERIALS 
 
a. Unless explicitly stated otherwise, all specified equipment and material comprising the work of 

this Contract, as being provided or furnished or installed, shall imply the inclusion of all components, 
hardware and accessories, required for complete installation and satisfactory operation as intended by 
the manufacturer.  Wherever the method of installation of any material is not explicitly specified, the 
installation shall be as recommended by manufacturer. 

 
b. Wherever in the Contract Documents it is provided that the Contractor shall furnish materials or 

equipment for which no detailed specifications are set forth, such materials or equipment shall be new 
and of the best grade for the purpose for which they will be used when incorporated in the work.  
Materials specified by reference to a number or symbol of a specific standard, such as A.S.T.M., Federal 
Specification, State Standard, Trade Association, or similar standards, shall comply with requirements in 
the latest revision thereof and any amendment or supplement in effect on the date of the notice inviting 
bids. 

  
c. None of the materials to be provided furnished or installed on this project shall contain asbestos 

or any other "hazardous substance" as that term is defined by federal or state law. 
 
 
36. SUBSTITUTIONS 
 
a. Wherever in the drawings or Specifications a material or product is called for by trade or brand 

names or manufacturer and model number, alternative items of equal quality and purpose may be 
proposed for use by the Contractor.  The burden of proof of equality is on the Contractor, and 
Contractor shall furnish all information and supplies necessary for the Project Manager to make a 
thorough evaluation of the proposed substitution.  The Project Manager’s decision about the equality of 
the proposed substitution is final, and if the proposed substitution is not approved, the Contractor shall 
install the item called for.  Proposed substitutions and any changes in adjacent work caused by them 
shall be made by the Contractor at no additional cost to the District. 

 
b. Proposed substitutions shall be submitted sufficiently before actual need to allow time for 

thorough evaluation.  Substitutions shall not be proposed for the reason that submittals were not made 
early enough to avoid delay.  Project Manager’s review of substitutions shall not relieve the Contractor 
from complying with the requirements of the drawings and Specifications. 
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c. In the event Contractor makes substitutions in materials, equipment, or designs, with or without 
the District's approval, other than those authorized herein, the Contractor shall then assume full 
responsibility for the effects of such substitutions on the entire Project, including the design, and shall 
reimburse the District for any charges resulting from such substitutions, including any charges for 
modifications in the work of other trades, and including any charges for additional design and review, 
plus reasonable and customary mark-ups. 

 
 
37. TESTING 
 
a. Materials, equipment, or other work requiring tests may be specified in the Contract 

Documents, and they shall be adequately identified and delivered to the site in ample time before 
intended use to allow for testing.  If such materials, equipment or other work should be covered without 
required testing and approval, they shall be uncovered at the Contractor's expense, including any 
repairs or replacement resulting therefrom.  The Contractor shall notify the District and Project Manager 
when and where such materials, equipment or other work are ready for testing, and Contractor shall 
bear the cost of making them available for testing.  The Contractor shall notify the District and Project 
Manager sufficiently before the need for testing so as to cause no delay in the work and, in any case, at 
least forty-eight (48) hours prior to the need for testing. 

 
b. The cost of initial tests called for will be paid by the District and will be performed by 

independent testing consultants retained by the District.  All other tests and inspections specified or 
otherwise required to substantiate compliance with specified requirements for quality of material or 
performance of operation shall be paid for by the Contractor.  If retesting or additional testing is 
necessary because of substandard initial test results, the costs thereof shall be paid by the Contractor, 
including any repairs or replacement resulting therefrom. 

 
 
38. INSPECTION 
 
a. All materials, equipment and workmanship used in the work of the Project shall be subject to 

inspection or testing at all times and locations during construction and/or manufacture.  The District's 
and Project Manager’s authorized representatives and representatives of other agencies having 
authority over the work shall have access to the work for the above purposes at all reasonable times and 
locations.  Any material or work found to be unsatisfactory or not according to the Contract Documents 
shall be replaced with the correct material or work and the defective items promptly removed, all at the 
Contractor's expense, when directed to do so by any of the above-named persons having authority over 
the work.  The cost of review time and analysis by the Project Manager or other District consultants 
necessitated by incomplete or defective work by the Contractor shall be charged to the Contractor. 

 
b. Inspection and testing by the District or its representatives shall not relieve the Contractor from 

complying with the requirements of the Contract Documents.  The Contractor is responsible for its own 
quality control. 

 
c. Whenever required by the District or Architect, the Contractor shall furnish all tools, labor and 

materials necessary to make an examination of work in place by uncovering the same.  Should such 
work be found unsatisfactory, the cost of examination and reconstruction shall be paid by the 
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Contractor.  Should such work be found satisfactory, the cost of examination and reconstruction of the 
work shall be paid by Change Order unless the Contractor improperly covered the work before it could 
be inspected or tested.  If the Contractor considers it necessary or desirable to work on Saturday, 
Sunday or a holiday, Contractor shall seek written approval from the District at least forty-eight (48) 
hours before the commencement of such work. 

 
 
39. CLEANUP 
 
a. The Contractor shall maintain the premises and area of the work in a neat and clean condition.  

No burning of rubbish on site shall be allowed.  The Contractor shall control dust on the site by 
sprinkling at whatever intervals are necessary to keep it laid down and shall take measures to prevent 
dust and debris from being accidentally transported outside the area of the work. 

 
b. Final cleaning, such as sweeping, dusting, vacuuming, dry and wet mopping, polishing, sealing, 

waxing and other finish operations normally required on newly installed work shall be taken to indicate 
the finished conditions of the various new and existing surfaces at the time of acceptance.  Prior to the 
time of acceptance, all marks, stains, fingerprints, dust, dirt, splattered paint and blemishes resulting 
from the various operations shall be removed throughout the Project.  Stair treads and risers shall be 
wet-mopped.  Glass shall be left clean and polished both inside and outside.  Plumbing fixtures and light 
fixtures shall be washed clean.  Hardware and other unpainted metals shall be cleaned and all building 
papers and other temporary protections shall be removed throughout the building, or portion of the 
building where Contractor was involved, all to the satisfaction of the Architect and District.  The exterior 
of the buildings, playfields, exterior improvements, and planting spaces and other work areas shall be 
similarly clean and in good order. 

 
 
40. CONSTRUCTION WASTE MANAGEMENT REQUIREMENTS 

 
 a. Scope 
 
 1) This Article includes requirements for the diversion by the Contractor of construction 

and demolition debris from landfills.  The Contractor shall develop and implement a Waste Management 
Plan as specified herein. The Contractor shall take a pro-active, responsible role in the management of 
construction and demolition waste and require all subcontractors, vendors, and suppliers to participate 
in the effort. 

 
 2)  The District has established that this Project shall generate the least amount of 

waste practicable and that processes shall be utilized that ensure the generation of as little waste as 
possible due to over-packaging, error, poor planning, breakage, mishandling, contamination or other 
factors. 

 
 3) As much of the waste materials as economically feasible shall be reused, salvaged or 

recycled.  Waste disposal in landfills shall be minimized. 
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 4)  The Contractor is encouraged to use waste hauling companies that separate 
recyclable materials.  The Contractor shall work with its waste haulers in providing other recycling 
methods as appropriate. 

 
 5)  The Contractor is responsible for implementation of any special programs 

involving rebates or similar incentives related to the recycling of waste.  Revenues or other savings 
obtained for salvage or recycling accrue to the Contractor. 

 
b. References 
 
 1) “Builders' Guide to Reuse and Recycling, A Directory for Construction and Demolition 

Materials." 
 
 2)  “Construction Site Recycling, a Guide for Building Contractors ".  For a copy of 

the guide call 1-888-442-2666 or go to www.recycleworks.org. 

 

 3)  “Where to Recycle Construction and Demolition Debris."  For a copy of the 
guide call 1-888-442-2666 or go to www.recycleworks.org. 

 

 c. Definitions 
 
  1) General:  Construction and demolition waste includes products of demolition or 

removal, excess or unusable construction materials, packaging materials for construction products, and 
other materials generated during the construction process but not incorporated into the work. 

 
  2)  Divert" means to use material for any lawful purpose other than 

disposal in a landfill or transfer facility for disposal 
 
  3)  “Recycling Service" means an off-site service that provides processing of 

material and diversion from a landfill. 
 
  4)  “Hauler" means the entity that transports construction and demolition 

debris to either a landfill or a recycling service. 
 
 d.  Compliance with regulatory requirements: 
 
  1) The Contractor shall perform all handling, storage, transportation and disposal 

of construction debris in compliance with all applicable Federal, State, regional, and local statutes, laws, 
regulations, rules, ordinance, codes and standards. 

 
  2)  Nothing stated on the drawings, in this Article 40 or in any other 

provision of the Contract Documents shall be construed as allowing work that is not in strict compliance 
with all applicable Federal, State, regional, and local statutes, laws, regulations, rules, ordinances, codes 
and standards. 

 
 e. Performance Requirement 
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 1) The Contractor shall divert a minimum of 50 percent (50%) of the total Project 
construction and demolition waste from landfills. 

 
 f. Quality Control 
 
  1) General: 
  i) The Contractor shall not permit materials designated for diversion to become 

contaminated or to contaminate the site or surrounding areas. 
 
  2)  Training and Coordination: 
 
   i) The Contractor shall designate an on-site party [or parties] who will be 

responsible for instructing workers and subcontractors, and overseeing and documenting the results of 
the Waste Management Plan for the Project. 

 
   ii) The Contractor shall furnish copies of the Waste Management Plan to 

all on-site supervisors, each subcontractor, and the District’s representative. 
 
   iii) The Contractor shall include construction waste management   

 as an item on the agenda of all progress meetings. 
 
 3) The Waste Management Plan: 
 
  i) The Contractor shall prepare a Waste Management Plan for diverting the 

specified percentage of construction debris from landfills, including written and graphic information 
indicating how the waste will be diverted. 

 
  ii) Include in the plan both on-site recycling of construction debris and  

 off-site diversion from landfills. 
 
  iii) Identify the means and methods for collecting and separating each type  

 of debris deemed reusable or recyclable. 
 
  iv) List the off-site recycling service and hauler of each designated debris item who 

has agreed to accept and divert that item from the landfill in the proposed quantities anticipated.  List 
the service and hauler company name, address, telephone number, and persons contacted. 

 
  v) List the name of individuals on the Contractor's staff responsible for  

 waste prevention and management. 
 
  vi) List the actions that will be taken to reduce solid waste generation, including 

coordination with subcontractors to ensure awareness and participation. 
 
  vii) Describe the specific approaches to be used in recycling/reuse of the various 

materials generated, including the areas on site and equipment to be used for processing, sorting, and 
temporary storage of wastes. 
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  viii) Characterize the waste to be generated, including estimated types and 
quantities. Name the landfills and/or incinerator to be used. 

 
  ix) List the specific waste materials that will be salvaged for resale, salvaged and 

reused on the Project, salvaged and stored for reuse on a future project, or recycled. Recycling facilities 
that will be used shall be identified by name, location, and phone number. 

 
  x) Identify the materials that cannot be recycled or reused with an   

 explanation or justification, to be approved by the Architect. 
 
The Contractor shall submit the Plan to the Architect within 10 calendar days after receipt of the 

Notice to Proceed, or prior to any waste removal, whichever occurs first.  The Contractor shall promptly 
revise and resubmit the Plan as required by the Architect. Review of the Contractor's Waste 
Management Plan will not relieve the Contractor of responsibility for compliance with applicable 
environmental regulations or meeting Project diversion requirements. 

 
 g. Plan Implementation 
 
  1) The Contractor shall implement the approved Waste Management Plan. 
 
  2) The Contractor shall maintain a log of each load and of each category of waste 

that is diverted from the landfill.  The Contractor shall separately log the debris sent to a Class III landfill 
and materials sent to recycling facilities. 

 
  3) The Contractor shall include in the log the type of load, load weight, name of the 

hauling service, recycling service or landfill, and the date accepted by the recycling service or by the 
landfill. 

 
  4) The Contractor shall retain and make available all weight tickets and copies of 

receipts and invoices relating to the implementation of the Plan. 
 
  5) The District reserves the right to audit the log at any time. 
 
 h. Material Handling 
 
  1) Designate a specific area or areas on site to facilitate the separation of materials 

for potential reuse, salvage, recycling, and return.  Clearly mark bins for each category of waste.   
 2) Keep waste bins and pile areas neat and clean. Do not contaminate non-recyclable 

waste with materials designated for reuse or recycling. 
 
 i. Contractor’s Responsibilities 
 
  1) Provide on-site instruction of the appropriate separation, handling, recycling, 

salvage, reuse, and return methods to be used by all parties at the appropriate stages of the Project. 
 
  2) Separate, store, protect, and handle at the site identified recyclable and 

salvageable waste products in a manner that maximizes recyclability and salvagability of identified 
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materials. Provide the necessary containers, bins and storage areas to facilitate effective waste 
management.  Provide barriers and enclosures around recyclable material storage areas which are non 
hazardous and recyclable or reusable and which shall be located away from construction traffic. Provide 
adequate space for pick-up and delivery.  Use cleaning materials that are non hazardous and 
biodegradable. 

 
 
41. INSTRUCTIONS AND MANUALS 
 
Three copies of the maintenance instructions, application/installation instructions and service 

manuals called for in the Specifications shall be provided by the Contractor.  These shall be complete as 
to drawings, details, parts lists, performance data and other information that may be required for the 
District to easily maintain and service the materials and equipment installed under this Contract.  All 
manufacturers’ application/installation instructions shall be given to the Project Manager at least ten 
(10) days prior to first material application or installation of the item.  The maintenance instructions and 
manuals, along with any specified guarantees, shall be delivered to the Project Manager for review prior 
to submitting to District, and the Contractor or appropriate Subcontractors shall instruct District's 
personnel in the operation and maintenance of the equipment prior to final acceptance of the Project. 

 
 
42. AS-BUILT DRAWINGS 
 
The Contractor and all Subcontractors shall maintain on the work site a separate complete set of 

contract drawings which will be used solely for the purpose of recording changes made in any portion of 
the work during the course of construction, regardless of the reason for the change.  As changes occur, 
there will be included or marked on this record set on a daily basis if necessary to keep them up to date 
at all times.  Actual locations to scale shall be identified on the drawings for all runs of mechanical and 
electrical work, including all site utilities installed underground, in walls, floors, and furred spaces, or 
otherwise concealed.  Deviations from the drawings shall be shown in detail.  All main runs, whether 
piping, conduit, duct work, drain lines, etc., shall be located in addition by dimension and elevation.  
Progress payments may be delayed or withheld until such time as the record set is brought up to date to 
the satisfaction of the Project Manager.  The Contractor shall verify that all changes in the work are 
included in the "AS-BUILT" drawings and deliver the complete set thereof to the Project Manager for 
review and approval within thirty (30) calendar days after District's notice of completion.  District's 
acceptance and approval of the "AS-BUILT" drawings are a necessary condition precedent to the release 
of the final retention. 

 
 
43. SUBSTITUTION OF SECURITIES 
 
a. Pursuant to Public Contract Code §22300, Contractor may request in writing that it be allowed 

at its own expense to substitute securities for moneys withheld by District to ensure performance under 
this Contract.  Only securities listed in Government Code §16430 and bank or savings and loan 
certificates of deposit, interest-bearing demand deposit accounts, standby letters of credit, or any other 
security mutually agreed to by Contractor and District shall qualify under this Article.  Securities 
equivalent to the amount withheld shall be deposited with the District or with a state or federally 
chartered bank in California as the escrow agent.  Upon satisfactory completion of the Contract and on 
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written authorization by the District, the securities shall be returned to Contractor.  Contractor shall be 
the beneficial owner of the securities and shall receive any interest thereon.  The Contractor may 
alternatively request District to make payment of retentions earned directly to the escrow agent at the 
expense of the Contractor.   

 
b. At the expense of the Contractor, the Contractor may direct the investment of the payments 

into securities and the Contractor shall receive the interest earned on the investments upon the same 
terms provided for above for securities deposited by Contractor.  Upon satisfactory completion of the 
Contract, Contractor shall receive from the escrow agent all securities, interest, and payments received 
by the escrow agent from the District.  The Contractor shall pay to each Subcontractor, not later than 20 
days of receipt of payment, the respective amount of interest earned, net of costs attributed to 
retention withheld from each Subcontractor, on the amount of retention. 

 
c. Any escrow agreement entered into pursuant to this Article shall comply with Public Contract 

Code §22300 and shall be subject to approval by District's counsel.  
 
 
44. NO DISCRIMINATION 
 
It is the policy of the District that, in connection with all work performed under this public works 

contract, there shall be no discrimination against any prospective or active employee or any other 
person engaged in the work because of actual or perceived race, color, ancestry, national origin, ethnic 
group identification, religion, sex, gender, sexual orientation, age, physical or mental disability, or 
marital status.  The Contractor agrees to comply with applicable Federal and California laws including, 
but not limited to, the California Fair Employment Practice Act, beginning with Government Code 
§12900, Government Code §11135, and Labor Code §§ 1735, 1777.5, 1777.6 and 3077.5.  In addition, 
the Contractor agrees to require like compliance by all Subcontractors and suppliers. 

 
 
45. LABOR STANDARDS 
 
a. Work Hours:  
 
 In accordance with Labor Code §1810, eight (8) hours of labor shall constitute a legal day's work 

under this Contract.  Contractor and any Subcontractor shall pay workers overtime pay as required by 
Labor Code §1815. The Contractor shall pay each worker, laborer, mechanic or persons performing work 
under this Contract at a rate not less than the prevailing wage for each craft or classification covering 
the work actually performed. 

 
b. Penalty: 
 
 Contractor shall forfeit to District as a penalty the sum of twenty-five dollars ($25.00) for each 

worker employed in the execution of this Contract by Contractor or any Subcontractor for each calendar 
day during which the worker is required or permitted to work more than eight (8) hours in any one (1) 
calendar day or more than forty (40) hours per calendar week in violation of Article 3, Division 2, Part 7, 
Chapter 1 of the California Labor Code. 
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c. Employment of Apprentices:   
 
 Contractor shall comply with Labor Code §§1773.3, 1777.5 and 1777.6, and 3077 et. seq., each 

of which is incorporated by reference into this Contract.  These sections require that contractors and 
subcontractors employ apprentices in apprenticeable occupations in a ratio of not less than one (1) hour 
of apprentice work for every five (5) hours of labor performed by a journeyman, unless an exception is 
granted and that Contractors and Subcontractors shall not discriminate against otherwise qualified 
employees as apprentices on any public works solely on the ground of actual or perceived race, religion, 
color, national origin, ethnic group identification, sex, gender, sexual orientation, age, or physical or 
mental disability.  Only apprentices who are in training under written apprenticeship occupations shall 
be employed.  The responsibility for compliance with these provisions for all apprenticeable occupations 
rests with Contractor. 

 
d. The Contractor shall be knowledgeable of and comply with Labor Code §§1727, 1773.5, 1775, 

1777, 1777.5, 1810, 1813, 1860, including all amendments thereto; each of these sections is 
incorporated by reference into this Contract. 

 
 
46. GENERAL RATE OF PER DIEM WAGES 
 
a. On File:   
 
 As required by Labor Code §1773.2, the District has available copies of the general prevailing 

rate of per diem wages for workers employed on public work as determined by the Director of the 
Department of Industrial Relations, which shall be available to any interested party on request.  
Contractor shall post a copy of the document at each job site. 

 
b. Prevailing Wage Rate:  
 
 The Contractor and each Subcontractor shall pay each worker performing work under this 

Contract at a rate not less than the prevailing wage as defined in Labor Code §1771 and 1774 and 
§16000(a) of Title 8, California Code of Regulations. 

 
c. Penalty:  
 
 In accordance with §1775 of the Labor Code, the Contractor shall forfeit to the District as 

penalty, the sum of fifty dollars ($50) for each calendar day, or portion thereof, for each worker paid less 
than the prevailing wage rates, as determined by the Director of the California Department of Industrial 
Relations, for any work done under this Contract by Contractor or by any Subcontractor.  Contractor 
shall also pay each worker the difference between the stipulated prevailing wages rates and the amount 
actually paid to such worker. 

 
 
47. RECORD KEEPING 
 
a. The Contractor agrees to comply with the provisions of §§1776 and 1812 of the Labor Code.  

The Contractor and each Subcontractor shall keep or cause to be kept an accurate record showing the 
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names, addresses, social security numbers, work classifications, straight time and overtime hours 
worked each day and week of all workers employed by Contractor in connection with the execution of 
this Contract or any subcontract thereunder and showing the actual per diem wages paid to each of 
such workers.  These records shall be certified and shall be open at all reasonable hours to the 
inspection of the District awarding the Contract, its officers and agents, and to the Chief of the Division 
of Labor Statistics and Law Enforcement of the State Department of Industrial Law Enforcement of the 
State Department of Industrial Relations, and his or her other deputies and agents. 

 
 b. In addition, copies of the above records shall be available as follows: 
 
1) A certified copy of an employee's payroll record shall be made available for inspection or 

 furnished to the employee or his or her authorized representative on request; 
 
2) A certified copy of all payroll records shall be made available for inspection or furnished upon 

request to the District, the Division of Labor Standards Enforcement, and the Division of Apprenticeship 
Standards of the Department of Industrial Relations; 

 
3) A certified copy of all payroll records shall be made available upon request by the public for 

inspection or copies thereof made; provided, however, that a request by the public shall be made 
through either the District, the Division of Apprenticeship Standards, or the Division of Apprenticeship 
Standards, or the Division of Labor Standards Enforcement.  If the requested payroll records have not 
been previously provided, the requesting party shall, prior to being provided the records, reimburse the 
costs of the Contractor, Subcontractors, and the entity through which the request was made.  The public 
shall not be given access to the records at the principal office of the Contractor. 

 
c. The Contractor shall file a certified copy of the records with the entity requesting the records 

within ten days after receipt of a written request.  Any copy of records made available for inspection as 
copies and furnished upon request to the public or any public agency by the District, shall be marked or 
obliterated in such a manner as to prevent disclosure of an individual's name, address, and social 
security number.  The name and address of the Contractor awarded the Contract or performing the 
Contract shall not be marked or obliterated. 

 
d. The Contractor shall inform the Owner of the location of the records, including the street 

address, city and county, and shall, within five working days, provide a notice of a change of location and 
address. 

 
e. In the event of noncompliance with the requirements of this section, the Contractor shall have 

ten days in which to comply subsequent to receipt of written notice specifying in what respects the 
Contractor must comply with this section.  Should noncompliance still be evident after the ten day 
period, the Contractor shall, as a penalty to the District, forfeit twenty-five dollars ($25) for each 
calendar day, or portion thereof, for each worker, until strict compliance is effectuated.  Upon the 
request of the Division of Apprenticeship Standards or the Division of Labor Standards Enforcement, 
these penalties shall be withheld from progress payments then due. 

 
f. Responsibility for compliance with this provision shall be with the Contractor. 
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48. PROJECT COMPLETION 
 
a. When all of the work to be performed under this Contract has been fully completed, the 

Contractor shall notify the Project Manager and District, in writing, setting a date for inspection.  The 
Contractor and Subcontractor representatives shall attend the inspection.  As a result of this inspection, 
the Project Manager will prepare a list of items ("punch list") that are incomplete or not installed 
according to the Contract Documents.  Failure to include items on this list does not relieve the 
Contractor from fulfilling all requirements of the Contract Documents. 

 
b. The Project Manager will promptly deliver the punch list to the Contractor and it will include a 

period of time by which the Contractor shall complete all items listed thereon.  On completion of all 
items on the punch list, verified by a final inspection, and all other Contract requirements, so that Final 
Completion has been achieved to the District’s satisfaction, the District will file a Notice of Completion 
with the County Recorder.  Payment of retention from the Contract, less any sums withheld pursuant to 
the terms of this Contract or applicable law, shall not be made sooner than thirty-five (35) calendar days 
after the date of filing of Notice of Completion. 

 
c. District reserves the right to occupy buildings and/or portions of the site at any time before 

Completion, and occupancy shall not constitute final acceptance of any part of the Work covered by the 
Contract Documents, nor shall such occupancy extend the date specified for completion of the Work.  
Beneficial occupancy of building(s) does not commence any warranty period or entitle Contractor to any 
additional compensation due to such occupancy, or affect in any way or amount Contractor’s obligation 
to pay liquidated damages for failure to complete the Project on time. 

 
 

49. TRENCHING OR OTHER EXCAVATIONS 
 
a. Excavations or Trenches Deeper than Four Feet: 
 
 If the Project involves digging trenches or other excavations that extend deeper than four feet, 

the following provisions shall be a part of this Contract: 
 
1) The Contractor shall promptly, and before the following conditions are disturbed, provide 

written notice to the District if the Contractor finds any of the following conditions: 
 
(a) Material that the Contractor believes may be a hazardous waste, as defined in §25117 of the 

Health and Safety Code, which is required to be removed to a Class I, Class II, or Class III disposal site in 
accordance with the provisions of existing law. 

 
(b) Subsurface or latent physical conditions at the site which are different from those indicated or 

expected. 
 
(c) Unknown physical conditions at the site of any unusual nature or which are materially different 

from those ordinarily encountered and generally recognized as inherent in work which the Contractor 
generally performs. 
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2) In the event that the Contractor notifies the District that Contractor has found any of the 
conditions specified in subparagraphs (a), (b) or (c), above, the District shall promptly investigate the 
condition(s).  If the District finds that the conditions are materially different or that a hazardous waste is 
present at the site which will affect the Contractor's cost of, or the time required for, performance of 
the Contract, the District shall issue a change order in accordance with the procedures set forth in this 
Contract. 

 
3) In the event that a dispute arises between the District and the Contractor regarding any of the 

matters specified in Paragraph (2), above, the Contractor shall proceed with all work to be performed 
under the Contract and the Contractor shall not be excused from completing the Project as provided in 
the Contract. In performing the work pursuant to this Paragraph, the Contractor retains all rights 
provided by Article 50 which pertains to the resolution of disputes between the contracting parties. 

 
b. Regional Notification Center:  
 
 The Contractor, except in an emergency, shall contact the appropriate regional notification 

center at least two (2) days prior to commencing any excavation if the excavation will be conducted in 
an area that is known, or reasonably should be known, to contain subsurface installations other than the 
underground facilities owned or operated by the District, and obtain an inquiry identification number 
from that notification center.  No excavation shall be commenced and/or carried out by the Contractor 
unless an inquiry identification number has been assigned to the Contractor or any Subcontractor and 
the Contractor has given the District the identification number.  Any damages or delays arising from 
Contractor's failure to make appropriate notification shall be at the sole risk and expense of the 
Contractor and shall not be considered for an extension of the Contract time. 

 
c. Existing Utility Lines:  
 
1) Pursuant to Government Code §4215, the District assumes the responsibility for removal, 

relocation, and protection of main or trunk utility lines and facilities located on the construction site at 
the time of commencement of construction under this Contract with respect to any such utility facilities 
that are not identified in the plans and Specifications.  Contractor shall not be assessed liquidated 
damages for delay in completion of the Project caused by the failure of the  District or the owner of a 
utility to provide for removal or relocation of such utility facilities. 

 
2) Locations of existing utilities provided by the District shall not be considered exact, but 

approximate within reasonable margin and shall not relieve Contractor of responsibilities to exercise 
reasonable care nor costs of repair due to Contractor’s failure to do so.  The District shall compensate 
Contractor for the costs of locating and repairing damage not due to the failure of Contractor to exercise 
reasonable care, and removing or relocating such utility facilities not indicated in the plans and 
Specifications with reasonable accuracy. 

 
3) No provision herein shall be construed to preclude assessment against Contractor for any other 

delays in completion of the Project.  Nothing in this section shall be deemed to require the District to 
indicate the presence of existing service laterals, appurtenances, or other utility lines, with the 
exception of main or trunklines, whenever the presence of such utilities on the site of the construction 
Project can be inferred from the presence of other visible facilities, such as buildings, meter and junction 
boxes, on or adjacent to the site of the construction. 



 

65 
 

 
4) If Contractor, while performing work under this Contract, discovers utility facilities not identified 

by the District in the Project plans and Specifications, Contractor shall immediately notify the District 
and the utility in writing.  The cost of repair for damage to above-mentioned visible facilities without 
prior written notification to the District shall be borne by the Contractor. 

 
 
d. Prompt Notification:   
 
 Contractor understands, acknowledges and agrees that the purpose for prompt notification to 

the District pursuant to these provisions is to allow the District to investigate the condition(s) so that the 
District shall have the opportunity to decide how the District desires to proceed as a result of the 
conditions.  Accordingly, failure of Contractor to promptly notify the District in writing, pursuant to 
these provisions, shall constitute Contractor's waiver of any claim for damages incurred as a result of the 
conditions. 

 
e. Trenches Five Feet and Deeper:   
 
 Pursuant to Labor Code §6705, if the Contract price exceeds $25,000 and involves the 

excavation of any trench or trenches five (5) feet or more in depth, the Contractor shall, in advance of 
excavation, promptly submit to the District and/or a registered civil or structural engineer employed by 
the District or Project Manager, a detailed plan showing the design of shoring for protection from the 
hazard of caving ground during the excavation of such trench or trenches. 

 
 
50. RESOLUTION OF CONSTRUCTION CLAIMS 
 
a. Public work claims of $375,000 or less between the Contractor and the District are subject to 

the provisions of Article 1.5 (commencing with §20104) of Chapter 1 of Part 2 of the Public Contract 
Code (“Article 1.5 claim”).  For purposes of Article 1.5, "public work" has the same meaning as set forth 
in §§3100 and 3106 of the Civil Code; "claims" means a separate demand by Contractor for a time 
extension or payment of money or damages arising from work done by or on behalf of Contractor 
pursuant to the Contract and payment of which is not otherwise expressly provided for or the claimant 
is not otherwise entitled to or the amount of the payment which is disputed by the District. 

 
b. All claims shall be submitted on or before the date of the Final Payment and shall include all 

documents necessary to substantiate the claim.  District shall respond in writing within 45 days of 
receipt of claim if the claim is less than or equal to $50,000 ("$50,000 claim") or within 60 days if the 
claim is over $50,000 but less than or equal to $375,000 ("50,000 - $375,000 claim").  In either case, 
District may request in writing within 30 days of receipt of claim any additional documentation 
supporting the claim or relating to any defenses to the claim which the District may have against the 
Contractor.  Any additional information shall be requested and provided upon mutual agreement of the 
District and the Contractor.  District's written response to the claim shall be submitted to Contractor 
within 15 days after receipt of the further documentation for $50,000 claims or within 30 days after 
receipt of the further documentation for $50,000 - $375,000 claims or within a period of time no greater 
than that taken by the Contractor in producing the additional information, whichever is greater. 

 



 

66 
 

c. Within 15 days of receipt of the District's response, if Contractor disputes the District's written 
response, or within 15 days of the District's failure to respond within the time prescribed, the Contractor 
shall provide written notification to District demanding an informal conference to meet and confer 
("conference") to be scheduled by District within 30 days.  Following the conference, if any claim or 
portion remains in dispute, the Contractor may file a claim as provided in Chapter 1 (commencing with 
§900) and Chapter 2 (commencing with §910) of Part 3 of Division 3.6 of Title 1 of the Government 
Code.  For purposes of those provisions, the period of time within which a claim must be filed is tolled 
from the time the claimant submits a written claim pursuant to this section until the time that claim is 
denied as a result of the conference process, including any period of time utilized by the meet and 
confer process. 

 
d. Pursuant to Public Contract Code §20104.2(f), this section does not apply to tort claims and does 

not change the period for filing claims or actions specified by Chapter 1 (commencing with §900) and 
Chapter 2 (commencing with §910) of Part 3 of Division 3.6 of Title 1 of the Government Code. 

 
e. If a civil action is filed, within 60 days, but no earlier than 30 days, following the filing of 

responsive pleadings, the court shall submit the matter to nonbinding mediation unless waived by 
mutual stipulation of both parties.  The mediation process shall provide that both parties select a 
disinterested third person mediator within 15 days, shall be commenced within 30 days of the submittal, 
and shall be concluded within 15 days of the commencement of the mediation unless time is extended 
upon a good cause showing to the court or by stipulation of the parties.  If the parties fail to select a 
mediator within the 15-day period, any party may petition the court to appoint the mediator. 

 
f. If the matter remains in dispute, the case shall be submitted to judicial arbitration as set forth in 

Public Contract Code §§20104.4 (b)(1) through (b)(3). 
 
g. For any claim in excess of $375,000, the Contractor and the District shall follow the same 

process as for an Article 1.5 claim.  The District will forward a response within 60 days of submittal of 
any such claim.  Judicial arbitration is not required for claims in excess of $375,000. 

 
h. In addition, for all unresolved claims that the Contractor wishes to pursue, the Contractor shall 

file a timely claim pursuant to the Government Claims Act and shall otherwise comply with the 
procedures set forth in that Act prior to commencing any litigation against the District.  The accrual date 
for any such claim is the date the dispute or controversy first arose regarding the issues raised in the 
claim. 

 
i. “The date of Final Payment,” as used in this Article 50, means the date the public entity is 

required to release retention proceeds in accordance with Public Contract Code §7107 regardless of 
whether any payment is made to the Contractor at that time. 

 
j.  The claims required by this Article are jurisdictional and conditions precedent to the 

commencement of any further legal proceedings.  Strict compliance with all filing deadlines is 
mandatory. 
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51. DISABLED VETERANS PARTICIPATION GOALS  (Applies to K-12 districts only.) 
 
In accordance with Education Code §17076.11, this District has a participation goal for disabled 

veteran business enterprises (“DVBE”) of at least 3 percent (3%) per year of the overall dollar amount of 
funds allocated to the District by the State Allocation Board pursuant to the Leroy F. Greene School 
Facilities Act of 1998 for construction or modernization and expended each year by the District.  Prior to, 
and as a condition precedent for final payment under any contract for such project, the Contractor shall 
provide appropriate documentation to the District identifying the amount paid to DBVE in conjunction 
with the Contract, so that the District can assess its success at meeting this goal. 

 
 
52. RETENTION OF DVBE RECORDS (Applies to K-12 districts only.) 
 
The Contractor agrees that, for all contracts subject to DVBE participation goals, the State and the 

District have the right to review, obtain and copy all records pertaining to performance of the contract 
in accordance with DVBE requirements.  The Contractor agrees to provide the State or the District with 
any relevant information requested and shall permit the State or District access to its premises upon 
reasonable notice for purposes of interviewing employees and inspecting records.  The Contractor 
agrees to maintain such records for a period of three years after final payment under the Contract. 

 
 
53. FINGERPRINTING 
 
(Applies to K-12 districts only.) 
 
District Determination of Fingerprinting Requirement Application 
  
  The District has considered the totality of the circumstances concerning the Project and 

has determined that the Contractor and Contractor's employees (which includes Subcontractor 
employees):  

 
  ______ are subject to the requirements of Education Code §45125.2 and Paragraph (a) 

below, is applicable. 
 
  ___X___ are not subject to the requirements of Education Code §45125.2, and 

Paragraph (b) below, is applicable. 
 
a. Contracts for Construction, Reconstruction, Rehabilitation or Repair of a School Facility Involving 

More than Limited Contact with Students (§45125.2) 
 
 By execution of the Contract, the Contractor acknowledges that Contractor is entering into a 

contract for the construction, reconstruction, rehabilitation, or repair of a school facility where the 
Contractor and/or Contractor's employees will have more than limited contact with students and the 
services to be provided do not constitute an emergency or exceptional situation.  In accordance with 
Education Code §45125.2 the Contractor shall, at Contractor’s own expense, (1) install a physical barrier 
to limit contact with students by Contractor and/or Contractor’s employees, and/or (2) provide for the 
continuous supervision and monitoring of the Contractor and/or Contractor’s employees by an 
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employee of the Contractor who has received fingerprint clearance from the California Department of 
Justice, and/or (3) provide for the surveillance of the Contractor and Contractor's employees by a 
District employee. 

 
 b. Contracts for Construction, Reconstruction, Rehabilitation or Repair of a School Facility 

Involving Only Limited Contact With Students (§45125.2) 
 
 By execution of the Contract, the Contractor acknowledges that Contractor is entering into a 

contract for the construction, reconstruction, rehabilitation or repair of a school facility involving only 
limited contact with students.  Accordingly, the parties agree that the following conditions apply to any 
work performed by the Contractor and Contractor's employees on a school site:  (1) Contractor and 
Contractor's employees shall check in with the school office each day immediately upon arriving at the 
school site; (2) Contractor and Contractor's employees shall inform school office staff of their proposed 
activities and location at the school site; (3) Once at such location, Contractor and Contractor's 
employees shall not change locations without contacting the school office; (4) Contractor and 
Contractor's employees shall not use student restroom facilities; and (5) If Contractor and/or 
Contractor's employees find themselves alone with a student, Contractor and Contractor's employees 
shall immediately contact the school office and request that a member of the school staff be assigned to 
the work location. 

 
 
54. LABOR COMPLIANCE PROGRAM 
 
The project is subject to compliance monitoring and enforcement by the California Department of 

Industrial Relations.  In accordance with SB 854, all bidders, contractors and subcontractors working at 
the site shall be duly registered with the Department of Industrial Relations at time of bid opening and 
at all relevant times. Proof of registration shall be provided as to all such contractors prior to the 
commencement of any work. Contractor shall coordinate with the Architect to ensure that DIR is 
advised of the award of the construction contract in a timely manner by filing form PWC-100 with DIR 
 within five days of award of the contract. 

 
55. Blank. 
 
56. DRUG-FREE WORKPLACE CERTIFICATION 
 
Contractor certifies all of the following: 
 
Contractor is aware of the provisions and requirements of California Government Code §§ 8350 et 

seq., the Drug Free Workplace Act of 1990. 
Contractor is authorized to certify, and does certify, that a drug free workplace will be provided by 

doing all of the following: 
Publishing a statement notifying all employees that the unlawful manufacture, distribution, 

dispensation, possession or use of a controlled substance is prohibited in Contractor's workplace and 
specifying actions which will be taken against employees for a violation of the prohibition; 

Establishing a drug-free awareness program to inform employees about all of the following: 
 
(i) The dangers of drug abuse in the workplace; 
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(ii) Contractor's policy of maintaining a drug-free workplace; 
 
(iii) The availability of drug counseling, rehabilitation and employee-assistance programs; and 
 
(iv) The penalties that may be imposed upon employees for drug abuse violations; 

 
Requiring that each employee engaged in the performance of Work on the Project be given a copy 

of the statement required by subdivision (a), above, and that as a condition of employment by 
Contractor in connection with the Work on the Project, the employee agrees to abide by the terms of 
the statement. 

 
Contractor understands that if the District determines that Contractor has either: (a) made a false 

certification herein, or (b) violated this certification by failing to carry out and to implement the 
requirements of Government Code §§ 8350 et seq., the Contract is subject to termination, suspension of 
payments, or both. Contractor further understands that, should Contractor violate the terms of the 
Drug-Free Workplace Act of 1990, Contractor may be subject to debarment in accordance with the 
provisions of  Government Code §§ 8350, et seq. 

 
 
57. PROVISIONS REQUIRED BY LAW DEEMED INSERTED 
 
Every provision of law and clause required by law to be inserted in this Contract shall be deemed to 

be inserted, and this Contract shall be read and enforced as though it were included, and if through 
mistake or otherwise any provision is not inserted or is not correctly inserted, upon application of either 
party the Contract shall be amended to make the insertion or correction.  All references to statutes and 
regulations shall include all amendments, replacements, and enactments on the subject which are in 
effect as of the date of this Contract. 

 
 
58. GENERAL PROVISIONS 
 
 a. Assignment and Successors: 
 
 Neither party may transfer or assign its rights or obligations under the Contract Documents, in 

part or in whole, without the other party’s prior written consent.  The Contract Documents are binding 
on the heirs, successors, and permitted assigns of the parties hereto. 

 
 b. Third Party Beneficiaries: 
 
  There are no intended third party beneficiaries to the Contract. 
 
 c. Choice of Law and Venue 
 
 The Contract Documents shall be governed by California law, and venue shall be in the Superior 

Court of the county in which the project is located, and no other place. 
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 d. Severability 
 
 If any provision of the Contract Documents is determined to be illegal, invalid, or unenforceable, 

in part of in whole, the remaining provisions, or portions of the Contract Documents shall remain in full 
force and effect. 

 
e. Entire Agreement 
 
 The Contract Documents constitute the final, complete, and exclusive statement of the terms of 

the agreement between the parties regarding the subject matter of the Contract Documents and 
supersedes all prior written or oral understandings or agreements of the parties. 

 
 
 f. Waiver 
 
 No waiver of a breach, failure of any condition, or any right or remedy contained in or granted 

by the provisions of the Contract Documents shall be effective unless it is in writing and signed by the 
party waiving the breach, failure, right, or remedy.  No waiver of any breach, failure, right, or remedy 
shall be deemed a waiver of any other breach, failure, right, or remedy, whether or not similar, nor shall 
any waiver constitute a continuing waiver unless the writing so specifies. 

 
 g. Headings 
 
 The headings in the Contract Documents are included for convenience only and shall neither 

affect the construction or interpretation of any provision in the Contract Documents nor affect any of 
the rights or obligations of the parties to the Contract. 

 
 
 

--END-- 
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     NOTICE OF AWARD 

 

To:  

 

Project Description: Proposition 39 Administration Building Furnace Project 

 

The District has considered the bid submitted by you for the above described work in response to its Notice 

Inviting Bids for the Project. 

 

You are hereby notified that your bid has been accepted in the amount of: 

_______________________________________________________($                    ). 

 

You are required to execute the Contract and furnish the required Performance Bond and Payment Bond 

using the bond forms provided in the Contract Documents and the required certificates of insurance within ten 

(10) calendar days from the date of issuance of this Notice. 

 

If you fail to execute the Contract and to furnish the bonds and insurance within ten (10) calendar days from 

the date of issuance of this Notice, the District will be entitled to consider all your rights arising out of its 

acceptance of your bid as abandoned and your Bid Bond forfeited.  The District will be entitled to such other 

rights as may be granted by law. 

 

You are required to return an acknowledged copy of this Notice of Award to the District. 

 

Dated this x
th
 day of xxxxx, 2017. 

 

 

 

     By _____________________________________ 

       Authorized District Signature 

 

 

Receipt of this above Notice of Award is hereby acknowledged by: 

 

 

_______________________________________, this is the ____________ 

 

day of _________________, 20__. 

 

     By _____________________________________ 

 

     Title  _____________________________________ 
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     NOTICE TO PROCEED 

 

 

 

To:       Date: 

 

 

 

PROJECT: Proposition 39 Administration Building Furnace Project 

 

 

 

 

 

You are hereby notified to commence work in accordance with the Contract dated ________________ 

____________, 20__, on or before ____________________, 20__, and you shall complete the work 

_______________ consecutive calendar days thereafter. 

 

 

 

 

     By: _____________________________________ 

       Authorized District Signature 
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PERFORMANCE BOND 

 

 

WHEREAS, the Governing Board of the Humboldt County Office of Education (“District”), at its meeting 

on __________________, 20___, has awarded to                       (“Principal”), the Contract for performance of 

the following project (“Project”):  

 

Proposition 39 Administration Building Furnace Project 

 

 

WHEREAS, the Principal is required under the terms of the Contract to furnish a bond to the District as 

obligee ensuring its full and faithful performance of the Contract Documents, which are fully incorporated 

herein by this reference, 

 

NOW, THEREFORE, we, the Principal and _____________________________________, as Surety, 

hereby guarantee the Principal’s full, faithful and complete performance of the Contract Document requirements 

in the penal sum of _______________________________________________  dollars 

($______________________) for the payment of which sum will and truly be made, we bind ourselves, our 

heirs, executors, administrators and successors, jointly, severally, and firmly by this agreement to perform or 

have performed all of the work and activities required to complete the Project pursuant to the Contract 

Documents and to pay to the District all damages the District incurs as a result of the Principal’s failure to fully 

perform in accordance with the Contract Documents. 

 

The condition of the obligation is such that if the Principal, its heirs, executors, administrators, successors or 

assigns shall in all things abide by, and well and truly keep and perform the covenants, conditions and 

agreements in the Contract Documents and any amendment thereof made as therein provided, on its or their 

parts to be kept and performed at the time and in the manner therein specified, and in all respects according to 

their true intent and meaning, and shall insure and indemnify and save harmless the District, its officers and 

agents, as therein stipulated, then this obligation shall become null and void.  Otherwise, it shall be and remain 

in full force and effect. 

 

The Surety, for value received, hereby stipulates and agrees that no change, extension of time, alteration or 

addition to the Contract Documents shall in any way affect its obligations on this bond and it does hereby waive 

notice of any such change, extension of time, alteration or addition. 

 

Principal and Surety further agree  to pay all costs incurred by the District in connection with enforcement 

of this bond, including, but not limited to the District’s reasonable attorney’s fees and costs incurred, with or 

without suit, in addition to any other sum required by this bond.  Surety further agrees that death, dissolution, or 

bankruptcy of the Principal shall not relieve the Surety of its obligations hereunder. 
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In witness whereof, this instrument has been duly executed by the Principal and Surety this 

______________ day of _________________, 20__. 

 

 

 

 

To be signed by   __________________________________________ 

Principal and Surety                           PRINCIPAL 

and acknowledgment     

and notarial seal to   By: _______________________________________ 

be attached. 

 

     TITLE ____________________________________ 

 

     __________________________________________ 

                                           SURETY 

 

     By: _______________________________________ 

 

 

     TITLE ____________________________________ 

 

 

The above bond is accepted and approved this __________ day of ___________________, 20___. 

        

 

     By:  ____________________________________ 

                Authorized District Signature 
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PAYMENT BOND  

 

 

WHEREAS, the  

Humboldt County Office of Education (“District”) and the Contractor, __________________Inc 

(“Principal”) have entered into a contract (“Contract”) for the furnishing of all materials, labor, services, 

equipment, tools, supervision and transportation necessary, convenient and proper for the Proposition 39 

Administration Building Furnace Project (“Project”) which Contract dated _________, 2___, and all of 

the Contract Documents made part thereof are fully incorporated herein by this reference; and 

 

WHEREAS, Contractor/Principal is required by Division 4, Part 6, Title 3, Chapter 5 (commencing at 

Section 9550) of the California Civil Code to furnish a bond in connection with the contract; 

 

NOW, THEREFORE, we, the Contractor/Principal and __________ as Surety, are held firmly bound 

unto Owner in the penal sum of $____________ Dollars ($________), lawful money of the United States 

of America for the payment of which sum well and truly to be made, we bind ourselves, our heirs, 

executors, administrators, successors, and assigns, jointly and severally, firmly by these presents. 

 

THE CONDITION OF THIS OBLIGATION IS SUCH that if the Contractor/Principal, his/her or its 

heirs, executors, administrators, successors, or assigns, or a subcontractor, shall fail to pay any person or 

persons named in Civil Code Section 9100 or fail to pay for any materials or other supplies used in, upon, 

for, or about the performance of the work contracted to be done, or for any work or labor thereon of any 

kind, or for amounts due under the Unemployment Insurance Code with respect to work or labor thereon 

of any kind, or shall fail to deduct, withhold, and pay over to the Employment Development Department 

any amounts required to be deducted, withheld, and paid over by Section 13020 of the Unemployment 

Insurance Code with respect to work and labor thereon of any kind, then said Surety will pay for the 

same, in or to an amount not exceeding the amount set forth above, and in case suit is brought upon this 

bond Surety will also pay such reasonable attorney's fees as shall be fixed by the court, awarded and taxed 

as provided in Division 4, Part 6, Title 3, Chapter 5 (commencing at Section 9550) of the California Civil 

Code. 

 

This bond shall inure to the benefit of any of the persons named in Section 9100 of the California 

Civil Code so as to give a right of action to such person or their assigns in any suit brought upon this 

bond. 

 

It is further stipulated and agreed that the Surety of this bond shall not be exonerated or released from 

the obligation of the bond by any change, extension of time for performance, addition, alteration, or 

modification in, to, or of any contract, plans, specifications, or agreement pertaining or relating to any 

scheme or work of improvement described above or pertaining or relating to the furnishing of labor, 

materials, or equipment therefor, nor by any change or modification of any terms of payment or extension 

of the time for any payment pertaining or relating to any scheme or work of improvement described 

above, nor by any rescission or attempted rescission of the contract, agreement, or bond, nor by any 

conditions precedent or subsequent in the bond attempting to limit the right of recovery of claimants 

otherwise entitled to recover under any such contract or agreement or under the bond, nor by any fraud 

practiced by any person other than the claimant seeking to recover on the bond, and that this bond be 

construed most strongly against the Surety and in favor of all persons for whose benefit such bond is 

given, and under no circumstances shall Surety be released from liability to those for whose benefit such 
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bond has been given, by reason of any breach of contract between the Owner and original contractor or on 

the part of any obligee named in such bond, but the sole conditions of recovery shall be that claimant is a 

person described in Section 8400 and 8402 of the California Civil Code and has not been paid the full 

amount of his/her or its claim and that Surety does hereby waive notice of any such change, extension of 

time, addition, alteration, or modification. 
 

In witness whereof, this instrument has been duly executed by the Principal and Surety this 

______________ day of _________________, 20__. 

 

 

To be signed by    

Principal and Surety             _____________________________ 

and acknowledgment                      PRINCIPAL 

and notarial seal to 

be attached. 

        By:         

     _____________________________ 

          

              

     _____________________________ 

       Title 

             

             

                ______________________________ 

                          SURETY 

 

     By:  

     ______________________________ 

 

      

     ______________________________ 

        Title 

 

 

 

 

The above bond is accepted and approved this _____ day of ____________, 20__. 

 

 

      

     By:_____________________________________ 

                     Authorized District Signature  
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CONTRACT APPENDIX A 

 

 

 

PROPOSITION 39 REQUIREMENTS 

 

Contractor acknowledges that all Work must qualify as an eligible project under Proposition 39 

and shall comply with all Proposition 39 Guidelines; and that the Scope of Work may be 

amended to reflect changes in funding allocation and District’s energy expenditure plan, upon 

mutual agreement of the Parties and a written amendment to this Contract related to any changes 

in scope, payment and duration. Prior to commencement of any Work, District shall review and 

approve the Project.  

 

Contractor agrees to maintain and make available Project records for inspection by the District 

and other agencies, as requested by the District. Contractor shall provide or assist the District in 

providing all required annual and final reports for each Proposition 39 funded project and shall 

provide data for reports to Citizens Oversight Board.   

 

Contractor shall comply with an give notices required by laws, ordinances, rules, regulations, 

and lawful orders of public authorities bearing on performance of the Work, including but not 

limited to data and reports to the California Energy Commission required under Proposition 39.   
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CONTRACT APPENDIX B 

 

Projected energy savings and cost estimates, per  Pub. Res. Code 26206.   

 

Energy Efficiency Measure(s) Description For Scoping See: 
Projected Annual 
Energy Savings 

Projected 
Annual 
Fiscal 

Savings 

HVAC Upgrade 
Install five new 97% AFUE 
condensing furnaces 

Appendix 2 1,729 therms $1,899.40 
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SECTION 024119 - SELECTIVE STRUCTURE DEMOLITION 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes the following: 

1. Demolition and removal of selected portions of building or structure. 
2. Demolition and removal of selected site elements. 
3. Salvage of existing items to be reused or recycled. 

B. Industry Bulletin regarding compliance with federal regulations and certification 
requirements for new lead paint standards is attached. 

C. National Emission Standards for Hazardous Air Pollutants (NESHAPs) Notification and 
Fee: 

1. General Contractor shall file notification of demolition or renovation ten 
days prior to beginning any construction activities.  Contact information as 
follows: 

 Website: www.ncuaqmd.org 
 Contact: Eric Bruckner (707)-443-3093. 
 Abatement Consultant: Terry Baker, Baker Environmental (530-842-7987). 
2. All filing fees shall be paid by Contractor. 
3. Sample NESHAP Notification form and instructions are attached. 

D. Related Sections include the following: 

1. Division 01 Section "Summary" for use of premises and Owner-occupancy 
requirements. 

2. Division 01 Section "Temporary Facilities and Controls" for temporary construction 
and environmental-protection measures for selective demolition operations. 

3. Division 01 Section "Cutting and Patching" for cutting and patching procedures. 
4. Division 01 Section "Construction Waste Management and Disposal" for disposal 

of demolished materials. 
5. Division 02 Section "Structure Demolition" for demolition of entire buildings, 

structures, and site improvements. 
6. Division 31 Section "Site Clearing" for site clearing and removal of above- and 

below-grade improvements. 

1.3 DEFINITIONS 

A. Remove:  Detach items from existing construction and legally dispose of them off-site, 
unless indicated to be removed and salvaged or removed and reinstalled. 

http://www.ncuaqmd.org/
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B. Remove and Salvage:  Detach items from existing construction and deliver them to 
Owner ready for reuse. 

C. Remove and Reinstall:  Detach items from existing construction, prepare them for 
reuse, and reinstall them where indicated. 

D. Existing to Remain:  Existing items of construction that are not to be removed and that 
are not otherwise indicated to be removed, removed and salvaged, or removed and 
reinstalled.  

1.4 MATERIALS OWNERSHIP  

A. Historic items, relics, and similar objects including, but not limited to, cornerstones and 
their contents, commemorative plaques and tablets, antiques, and other items of 
interest or value to Owner that may be encountered during selective demolition remain 
Owner's property.  Carefully remove and salvage each item or object in a manner to 
prevent damage and deliver promptly to Owner. 

1. Coordinate with Owner's historical adviser, who will establish special procedures 
for removal and salvage. 

1.5 SUBMITTALS 

A. Schedule of Selective Demolition Activities:  Indicate the following: 
 
1. Interruption of utility services.  Indicate how long utility services will be interrupted. 
2. Coordination for shutoff, capping, and continuation of utility services. 
3. Locations of proposed dust- and noise-control temporary partitions and means of 

egress. 
4. Coordination of Owner's continuing occupancy of portions of existing building and 

of Owner's partial occupancy of completed Work. 
5. Means of protection for items to remain and items in path of waste removal from 

building. 

1.6 QUALITY ASSURANCE 

A. Regulatory Requirements:  Comply with governing EPA notification regulations before 
beginning selective demolition.  Comply with hauling and disposal regulations of 
authorities having jurisdiction. 

B. Standards:  Comply with ANSI A10.6, NFPA 241, and NESHAP (National Emission 
Standards for Hazardous Air Pollutants). 

C. Pre-demolition Conference:  Conduct conference at Project site to comply with 
requirements in Division 01 Section "Project Management and Coordination." 

D. Pre-demolition Conference:  Conduct conference at Project site to comply with 
requirements in Division 01 Section "Project Management and Coordination." Review 
methods and procedures related to selective demolition including, but not limited to, the 
following: 

1. Inspect and discuss condition of construction to be selectively demolished. 
2. Review structural load limitations of existing structure. 
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3. Review and finalize selective demolition schedule and verify availability of 
materials, demolition personnel, equipment, and facilities needed to make 
progress and avoid delays. 

4. Review requirements of work performed by other trades that rely on substrates 
exposed by selective demolition operations. 

5. Review areas where existing construction is to remain and requires protection. 

1.7 PROJECT CONDITIONS 

A. Owner will occupy portions of building immediately adjacent to selective demolition 
area.  Conduct selective demolition so Owner's operations will not be disrupted. 

1. Comply with requirements specified in Division 01 Section "Summary." 

B. Conditions existing at time of inspection for bidding purpose will be maintained by 
Owner as far as practical. 

1. Before selective demolition, Owner will remove the following items: 

a. This will be covered in an addendum. 

C. Notify Architect of discrepancies between existing conditions and Drawings before 
proceeding with selective demolition. 

D. Hazardous Materials:  Hazardous materials are present in construction to be 
selectively demolished.  A report on the presence of hazardous materials is on 
file for review and use.  Examine report to become aware of locations where 
hazardous materials are present. 

1. Hazardous material remediation is specified elsewhere in the Contract 
Documents. 

2. Do not disturb hazardous materials or items suspected of containing hazardous 
materials except under procedures specified elsewhere in the Contract 
Documents. 

E. Utility Service:  Maintain existing utilities indicated to remain in service and protect them 
against damage during selective demolition operations. 

1. Maintain fire-protection facilities in service during selective demolition operations. 

1.8 WARRANTY 

A. Existing Warranties:  Remove, replace, patch, and repair materials and surfaces cut or 
damaged during selective demolition, by methods and with materials so as not to void 
existing warranties. 
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PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Verify that utilities have been disconnected and capped. 

B. Survey existing conditions and correlate with requirements indicated to determine extent 
of selective demolition required. 

C. Inventory and record the condition of items to be removed and reinstalled and items to 
be removed and salvaged. 

D. When unanticipated mechanical, electrical, or structural elements that conflict with 
intended function or design are encountered, investigate and measure the nature and 
extent of conflict.  Promptly submit a written report to Architect. 

3.2 UTILITY SERVICES AND MECHANICAL/ELECTRICAL SYSTEMS 

A. Existing Services/Systems:  Maintain services/systems indicated to remain and protect 
them against damage during selective demolition operations. 

1. Comply with requirements for existing services/systems interruptions specified in 
Division 01 Section "Summary." 

B. Service/System Requirements:  Locate, identify, disconnect, and seal or cap off 
indicated utility services and mechanical/electrical systems serving areas to be 
selectively demolished. 

1. Owner will arrange to shut off indicated services/systems when requested by 
Contractor. 

2. Arrange to shut off indicated utilities with utility companies. 
3. If services/systems are required to be removed, relocated, or abandoned, before 

proceeding with selective demolition provide temporary services/systems that 
bypass area of selective demolition and that maintain continuity of 
services/systems to other parts of building. 

4. Cut off pipe or conduit in walls or partitions to be removed.  Cap, valve, or plug 
and seal remaining portion of pipe or conduit after bypassing. 

a. Where entire wall is to be removed, existing services/systems may be 
removed with removal of the wall. 

3.3 PREPARATION 

A. Site Access and Temporary Controls:  Conduct selective demolition and debris-removal 
operations to ensure minimum interference with roads, streets, walks, walkways, and 
other adjacent occupied and used facilities. 

1. Comply with requirements for access and protection specified in Division 01 
Section "Temporary Facilities and Controls." 
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B. Temporary Facilities:  Provide temporary barricades and other protection required to 
prevent injury to people and damage to adjacent buildings and facilities. 

1. Provide protection to ensure safe passage of people around selective demolition 
area and to and from occupied portions of building. 

2. Provide temporary weather protection, during interval between selective 
demolition of existing construction on exterior surfaces and new construction, to 
prevent water leakage and damage to structure and interior areas. 

3. Protect walls, ceilings, floors, and other existing finish work that are to remain or 
that are exposed during selective demolition operations. 

4. Cover and protect furniture, furnishings, and equipment that have not been 
removed. 

5. Comply with requirements for temporary enclosures, dust control, heating, and 
cooling specified in Division 01 Section "Temporary Facilities and Controls." 

C. Temporary Shoring:  Provide and maintain shoring, bracing, and structural supports as 
required to preserve stability and prevent movement, settlement, or collapse of 
construction and finishes, and to prevent unexpected or uncontrolled movement or 
collapse of construction being demolished. 

1. Strengthen or add new supports when required during progress of selective 
demolition. 

3.4 SELECTIVE DEMOLITION, GENERAL 

A. General:  Demolish and remove existing construction only to the extent required by new 
construction and as indicated.  Use methods required to complete the Work within 
limitations of governing regulations and as follows: 
 
1. Coordinate with Abatement Contractor for locations of new penetrations and 

openings. 

2. Proceed with selective demolition systematically, from higher to lower level.  
Complete selective demolition operations above each floor or tier before 
disturbing supporting members on the next lower level. 

3. Neatly cut openings and holes plumb, square, and true to dimensions required.  
Use cutting methods least likely to damage construction to remain or adjoining 
construction.  Use hand tools or small power tools designed for sawing or 
grinding, not hammering and chopping, to minimize disturbance of adjacent 
surfaces.  Temporarily cover openings to remain. 

4. Cut or drill from the exposed or finished side into concealed surfaces to avoid 
marring existing finished surfaces. 

5. Do not use cutting torches until work area is cleared of flammable materials.  At 
concealed spaces, such as duct and pipe interiors, verify condition and contents 
of hidden space before starting flame-cutting operations.  Maintain fire watch and 
portable fire-suppression devices during flame-cutting operations. 

6. Maintain adequate ventilation when using cutting torches. 
7. Remove decayed, vermin-infested, or otherwise dangerous or unsuitable 

materials and promptly dispose of off-site. 
8. Remove structural framing members and lower to ground by method suitable to 

avoid free fall and to prevent ground impact or dust generation. 
9. Locate selective demolition equipment and remove debris and materials so as not 

to impose excessive loads on supporting walls, floors, or framing. 
10. Dispose of demolished items and materials promptly. 
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B. Removed and Reinstalled Items: 

1. Clean and repair items to functional condition adequate for intended reuse.  Paint 
equipment to match new equipment. 

2. Pack or crate items after cleaning and repairing.  Identify contents of containers. 
3. Protect items from damage during transport and storage. 
4. Reinstall items in locations indicated.  Comply with installation requirements for 

new materials and equipment.  Provide connections, supports, and miscellaneous 
materials necessary to make item functional for use indicated. 

C. Existing Items to Remain:  Protect construction indicated to remain against damage and 
soiling during selective demolition.  When permitted by Architect, items may be removed 
to a suitable, protected storage location during selective demolition and cleaned and 
reinstalled in their original locations after selective demolition operations are complete. 

3.5 SELECTIVE DEMOLITION PROCEDURES FOR SPECIFIC MATERIALS 

A. Concrete:  Demolish in small sections.  Cut concrete to a depth of at least 3/4 inch at 
junctures with construction to remain, using power-driven saw.  Dislodge concrete from 
reinforcement at perimeter of areas being demolished, cut reinforcement, and then 
remove remainder of concrete indicated for selective demolition.  Neatly trim openings 
to dimensions indicated. 

B. Concrete:  Demolish in sections.  Cut concrete full depth at junctures with construction 
to remain and at regular intervals, using power-driven saw, then remove concrete 
between saw cuts. 

C. Masonry:  Demolish in small sections.  Cut masonry at junctures with construction to 
remain, using power-driven saw, then remove masonry between saw cuts. 

D. Concrete Slabs-on-Grade:  Saw-cut perimeter of area to be demolished, then break up 
and remove. 

E. Resilient Floor Coverings:  Remove floor coverings and adhesive according to 
recommendations in RFCI-WP and its Addendum. 

1. Remove residual adhesive and prepare substrate for new floor coverings by one 
of the methods recommended by RFCI. 

F. Roofing:  Remove no more existing roofing than can be covered in one day by new 
roofing and so that building interior remains watertight and weathertight.  Refer to 
Division 07 for new roofing requirements. 

1. Remove existing roof membrane, flashings, copings, and roof accessories. 
2. Remove existing roofing system down to substrate. 

G. Air-Conditioning Equipment:  Remove equipment without releasing refrigerants. 

3.6 DISPOSAL OF DEMOLISHED MATERIALS 

A. General:  Except for items or materials indicated to be recycled, reused, salvaged, 
reinstalled, or otherwise indicated to remain Owner's property, remove demolished 
materials from Project site and legally dispose of them in an EPA-approved landfill. 
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1. Do not allow demolished materials to accumulate on-site. 
2. Remove and transport debris in a manner that will prevent spillage on adjacent 

surfaces and areas. 
3. Remove debris from elevated portions of building by chute, hoist, or other device 

that will convey debris to grade level in a controlled descent. 
4. Comply with requirements specified in Division 01 Section "Construction Waste 

Management and Disposal." 

B. Burning:  Do not burn demolished materials. 

C. Disposal:  Transport demolished materials off Owner's property and legally dispose of 
them. 

3.7 CLEANING 

A. Clean adjacent structures and improvements of dust, dirt, and debris caused by 
selective demolition operations.  Return adjacent areas to condition existing before 
selective demolition operations began. 

3.8 SELECTIVE DEMOLITION SCHEDULE 

A. Refer to demolition plans for complete scope of work. Delete this Article if Drawings 
show all selective demolition notes and lists. 

END OF SECTION 024119 
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SECTION 061000 - ROUGH CARPENTRY 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 1 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Work included in this Section: 
1. Provide rough carpentry items including but not necessarily limited to wood blocking, 

grounds, backing, stripping, nailers, structural framing, sheathing, rough hardware, and 
decay prevention. 

B. Related Work Specified Elsewhere: 
1. Division 3, Section “Cast in Place Concrete” 
2. Division 7, Section “Joint Sealants” 
3. Division 7, Section “Fiber Cement Siding & Composite Trim” 
4. Division 7, Section “Sheet Metal Flashing & Trim” 
5. Division 9, Exterior Finish Sections 

1.3 INCORPORATED DOCUMENTS 

A. In addition to the Codes and Standards indicated in Division 1, the published Specifications, 
standards, tests, or recommended methods of the industry apply to the work of this Section 
where sited by abbreviations noted below: 
1. American Lumber Standards Committee (ALSC) 
2. American Plywood Association (APA) 
3. Pacific Lumber Inspection Bureau (PLIB) 
4. Redwood Inspection Service (RIS) 
5. United States Product Standard (PS) 
6. West Coast Lumber Inspection Bureau (WCLIB) 

1.4 QUALITY ASSURANCE 

A. Treated Lumber:  Pressure treatment shall not adversely affect application, permanence or 
appearance of finish paint systems.  Provide each piece of treated lumber with the stamp of 
an approved independent agency operating under the observation of the ALSC. 

B. All pieces of lumber shall bear grade-trademark of appropriate grading agency and each 
sheet of plywood shall bear grade and trademark of APA. 

C. Reference Standard (unless otherwise noted), the following standards shall govern the 
work: 
1. All lumber:  CBC 2016 Section 2303.1, DOC 20. 
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2. Plywood:  CBC 2016 Section 2303.1.4, PS 1-95. 
3. “Timber Construction Standards” (AITC), latest edition. 
4. California Building Code, Chapter 23, latest locally adopted edition. 
5. “WCLIB” Westcoast Lumber Inspection Bureau. 

D. Testing and Inspection:  At the direction of the Architect the owner’s testing laboratory will 
test and report on the moisture content of all members at the time of delivery, and at close 
in.  The laboratory will report to the contractor and the Architect, their findings immediately. 

1.5 SUBMITTALS 

A. Submittals shall be in accordance with the Submittals Section 013300, and shall include 
manufacturer’s literature describing products and samples only when requested by the 
Architect. 

B. Nails and Staples:  Submit ICC reports and samples for all pneumatically driven-fasteners. 

C. Submit product catalogues and ICC reports for pre-manufactured and pre-engineered 
hangers, clips, ties, brackets, etc., to be used for connecting wood frame construction.  
Submit complete, accurate equivalence data when submitting equivalent products to those 
specified on the Drawings. 

D. Substitutions for products specified require conformance to substitution requirements in 
Division 1. 

E. Review of materials and hardware for substitution to products specified is at the additional 
expense to the Contractor. 

1.6 JOB CONDITIONS 

A. Coordinate details with other work supporting, adjoining, or fastened to rough carpentry 
work. 

B. Environmental Requirements:  All wood including forms, casual lumber, shavings and 
sawdust shall be removed from the site area and shall not be burned, buried of left on the 
site. 

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. Wood and wood products graded per “Standard Grading Rules No. 17”, Latest Edition 
WCILB.  All materials shall be new when incorporated into the Work.  Grading for various 
members are indicated on the Drawings.  All lumber and plywood as delivered to jobsite 
shall bear the stamp with a grade mark of the grading agency and appropriate grade stamp. 
1. All wood members in contact with concrete shall be No. 1 Douglas Fir; pressure treated 

with an approved preservative under the Treating and Quality Control requirements in 
CBC Section 2303.1.8. 



ROUGH CARPENTRY       061000 - 3 
HCOE – ADMINISTRATION BUILDING FURNACE PROJECT 

2. Lumber shall be air or kiln dry to a maximum 19% moisture content when delivered to 
job site, furnished S4S, nominal sizes, noted and conforming to governing rules and 
standards unless otherwise noted.  Lumber to be protected after delivery so as not to 
allow moisture content to increase. 

3. Stud Framing:  2” to 4” thick, 2” to 6” wide, Douglas Fir No. 1 grade or better. 
4. Structural Joists, Rafters, and other framing not listed above:  2” to 4” thick, 6” and 

wider, Douglas Fir No. 1 grade, 1500/Fb, or better.  Headers: Douglas Fir, No 2 and 
better. 

5. Ceiling Joists (Load Bearing):  Douglas Fir, No.1.  
6. Beams and Stringers:  5” and thicker, Douglas Fir, No. 1 Grade, 1300/Fb, or better. 
7. Posts and Timbers:  5” and larger, Douglas Fir, No. 1 Grade, 1200/Fb, or better. 
8. Plywood for Structural Application:  APA Structural 1, C-D INT, 32/16, Exterior Grade 

Glue, PS 1-95. 
9. Sill Plates:  Pressure Treated Douglas Fir. 

B. Hangar Wire:  Galvanized steel wire conforming to (FS) QQ-W-46 lf (1), Finish 5, Class 1, 
soft temper minimum 9 gauge, single strand. 

C. Rough hardware as required and suited for the work and acceptable to the Architect 
including, but not necessarily limited to the following more major items: 
1. Nails:  Common wire, flat head, diamond point, smooth bright (FS) FF-N-105. 
2. Bolts, Nuts, Lag Screws and Washers:  Steel, ASTM A307. 
3. Power Driven Fasteners:  Steel, same as noted on Drawings or others as approved. 
4. Inserts, for Items Secured to Concrete:  Zinc treated steel threaded for machine bolts, 

sizes as noted and required. 
5. Exposed Exterior Nails or Screws:  Aluminum or Stainless Steel only. 
6. Plywood Joint Clips:  “H” shaped extruded aluminum alloy 1 3/16” long x ¾” wide, 

thickness as required. 
7. Wood-to-Wood or Wood-to-Concrete Connectors:  Connector assemblies shall be 

standard units as manufactured by Simpson Strong-Tie or equivalent, and shall be the 
specific model numbers listed on the Drawings.  They shall be made of galvanized 
steel, die stamped, punched and / or welded in accordance with the manufacturer’s 
standards.  All such assemblies shall be delivered to the job site with manufacturer’s 
identification.  Any substitutes shall meet or exceed structural capabilities listed in the 
Simpson Strong Tie published literature, as certified by ICBO reports.  Connectors 
shall not be bent or field modified unless specifically allowed by product literature. 

D. Pressure Treatment:  Water borne salt preservative, non-corrosive, paintable, odorless; 
same as “Osmose K-33” (Chromated Copper Arsenate, Type B); or corresponding 
approved equivalent.  Equivalents as listed in (FS) TT-W-571 are approved if substitution 
conforms to retentions of equal toxicity.  All treated wood shall bear AWPB stamp. 

E. Adhesives:  Pressure sensitive; same as 3M Co.’s “Contact Bond” or approved equivalent. 

2.2 STRUCTURAL WOOD PANELS 

A. Plywood:  All structural plywood shall be grade marked for conformance with CBC 2007 
Section 2303.1.4, “Product Standard PS 1-95”, and shall be fabricated with exterior glue.  
Grades shall be as required on the Drawings. 
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B. Oriented Strand Board (OSB):  APA grade stamped and manufactured with exterior glue 
may be substituted for plywood when grade stamps and thickness are equivalent in 
strength, stiffness, and quality to the plywood specified. 

PART 3 - EXECUTION 

3.1 INSPECTION 

A. Examine areas to receive rough carpentry and verify that building components, surfaces, 
spacing, direction and details of supports are correct to accommodate installation of 
blocking, grounds, stripping, backing, framing, sheathing, etc.  Do not begin work before 
unsatisfactory conditions have been corrected. 

3.2 INSTALLATION 

A. Carpentry work shall be performed in accordance with the best standards of practice 
relating to the trade and under the constant supervision of a competent foreman who shall 
carefully plan and layout the work to carry out the intent of the Drawings and properly 
accommodate the work of other trades.  All framing fastenings shall comply with the 
applicable Sections of all codes under which this work is performed. 

B. Sill Plates:  Plates shall be accurately aligned, set in grout where indicated on the Drawings 
and secured with anchor bolts in accordance with structural details. 
1. Add sealant under exterior sill plate: 1/2” bead all purpose urethane sealant. 
2. 1/4” x 2” x 2” square washers shall be placed between plate and nut, securely tighten 

and again retightened immediately prior to becoming inaccessible. 

C. Framing:  Framing members shall be accurately cut and fit into required locations, true to 
lines and levels as indicated and required and permanently secured in position with 
fastenings and /or fittings as detailed, or required by code provision. 
1. Except as otherwise noted, studs and furring strips shall be spaced at 16” on center. 
2. Stud partitions, walls or other framing containing plumbing, heating, conduit, etc., shall 

be framed to provide proper clearance for these items. 
3. Pipes exceeding 1/3 of plate width shall not be placed in partitions used as bearing or 

shear walls except in accordance with structural details. 
4. Stud walls shall present a plane surface with a tolerance not exceeding 1/8” in 10 feet, 

vertically and / or horizontally. 

D. Sheathing:  Sheathing shall be applied with all joints cut over bearings with joints spaced 
and positioned as noted on Structural Drawings.  Place plywood with face of grain 
perpendicular to framing unless shown otherwise. 

E. Cutting and Framing:  Concealment and accommodations for mechanical and electrical 
work shall be provided under this Section. 

F. Boltings:  Holes for bolts shall be drilled true to line and layout, 1/16” maximum larger than 
bolt hole diameter, provide washers with all nuts.  Bolts shall be turned up tight at time of 
installation and again immediately prior to becoming inaccessible. 
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G. Screws:  Lag screws and wood screws shall be turned into place, fitted with washers.  Bore 
hole same diameter as unthreaded shank of screw to a depth just short of root of the head.  
Driving of screws by hammering shall not be permitted. 

H. Nailing Blocks:  Form to shape and dimensions noted and required and secure in place in 
firm manner. 

I. Blocking, Bridging, Ledgers, and Grounds:  Stud walls shall be blocked with 2” material 
same width as studs spaced as shown and noted on Drawings.  Joists shall be blocked with 
2” materials of size shown and at spacing noted.  Fire blocking shall be placed at each story 
height or 10 feet maximum on center. 

J. Cutting Joists:  Cutting, notching and boring shall be limited to those areas specifically 
detailed in Drawings and approved by the Architect. 

K. Backing:  Provide at all fixtures, accessories, etc., applied to walls, ceilings, and floors 
adequate for imposed loads.  Material size shall be as required. 

L. Firestopping:  Firestopping shall be provided to cut off all concealed draft openings (both 
vertical and horizontal) and shall form an effective barrier between wall cavities and roof 
space.  It shall be used in specific locations, as follows: 
1. In exterior or interior stud walls, at ceilings and floor levels. 
2. In all stud walls and partitions, including furred spaces, so placed that the maximum 

dimension of any concealed space is not over 10 feet and at ceiling levels. 
3. Any other locations such as holes for pipes, shafting behind furring strips, stair 

stringers and similar places which could afford a passage for flames. 

M. Pressure Treated Lumber or Plywood: 
1. Treated wood, where cut, dried or notched, shall be treated with a preservative listed in 

paragraph 2.1 A.1. of this Section.  

N. Plywood Structural Sheathing: 
1. Plywood nailing shall be as required on the Drawings.  Do not overdrive. (Do not break 

skin of plywood face sheet).  Overdriving will be cause for rejection. 
2. Form plywood may be re-used for concealed sheathing provided the lumber at the time 

of re-use is approved by the Architect, meets the framing grade requirements specified 
herein, is in good condition, and is thoroughly cleaned with all nails removed. 

3. Pneumatic nailing devices shall be adjustable so that nail heads do not penetrate skin 
of plywood.  Contractor shall submit equipment and nails for review prior to use. 

O. Roof and Floor Sheathing:  Except “Panelized Roof”, lay with face grain perpendicular to 
roof rafters, roof trusses or floor joists.  Stagger plywood sheets.  Block all unsupported 
sheet edges with 2x material unless otherwise noted. 

P. Wall Sheathing:  Lay with face grain either parallel or perpendicular to studs.  Exposed 
bottom edges shall be sealed as recommended by manufacturer.  Block all unsupported 
sheet edges with 2x materials unless otherwise noted.  

Q. Panelized Roofs:  Where plywood is set at 8’-0 1/8” spacing, cut every fourth sheet short by 
1/2” to realign structural framing that has been specified to be spaced at even units of 2, 4, 
or 8 feet. 
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3.3 NAILING 

A. General: 
1. Use only common wire nails of the dimension shown on the Nailing Schedule, except 

where otherwise specifically noted in the Drawings.  When nailing guns are employed, 
magazine type nails shall be of equivalent gauge of the required common nail.  All 
machine nailing shall be reviewed by the Architect and Project Inspector.  Nailing shall 
be performed by experienced operators.  Nail head shall not be sunk below the face of 
sheathing. 

2. For conditions not covered in the Nailing Schedule, provide penetration into the piece 
receiving the point of not less than 1/2 the length of the nail or spike.  16d nails may be 
used to connect two pieces of 2” (nominal) thickness. 

3. Do all nailing without splitting wood, preboring as required.  Replace all split members. 

3.4 CLEAN UP 

A. Clean up shall be performed in accordance with Division 1, Section 017700. 

END OF SECTION 061000 
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SECTION 076200 - SHEET METAL FLASHING AND TRIM 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and Division 1 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. Section includes the following sheet metal flashing and trim: 
1. Roof edge, eave, and rake strip protection. 
2. Reglets and counter flashing. 
3. Aluminum gutters  
4. Galvanized Steel Schedule 40 downspouts. 
5. Splash pans. 
6. Seismic flashings. 
7. Parapet caps and flashings. 

B. Related Sections: 
1. All Division 7 Roofing Sections.  
2. Division 7, Section “Joint Sealants”  
3. Division 8, Section “Standard Steel Doors and Frames”  
4. Division 9, Section “Painting”  

1.3 REFERENCES 

A. ASTM A446 – Steel Sheet, Zinc Coated (Galvanized) by the Hot Dip Process, 
Structural (Physical) Quality. 

B. ASTM A527 – Steel Sheet, Zinc Coated (Galvanized) by the Hot Dip Process, Lock 
Forming Quality. 

C. ASTM C920 – Elastomeric Joint sealant. 

D. FS SS–C-00153a – Cement, Bituminous, Plastic – Type 1. 

E. ASTM B 209-04 - Specification for Aluminum and Aluminum-Alloy Sheet and Plate 

F. Architectural Sheet Metal Manual – Sheet Metal and Air Conditioning Contractor’s 
Association, Inc. (SMACNA), Fifth Edition. 
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1.4 SHOP DRAWINGS  

A. See Division 1, “Submittal Procedures”  

B. Shop Drawing:  Indicate material profile, jointing pattern, jointing details, fastening 
methods, flashing terminations, and installation details.  

1.5 QUALITY ASSURANCE  

A. Sheet Metal Flashing and Trim Standard:  Comply with SMACNA’s “Architectural 
Sheet Metal Manual”.  Conform to dimensions and profiles shown unless more 
stringent requirements are indicated.  

1.6 QUALIFICATIONS 

A. Fabricator and Installer:  Company specializing in sheet metal flashing work with five 
years documented experience.  

1.7 DELIVERY, STORAGE AND PROTECTION 

A. Deliver sheet metal flashing materials and fabrications undamaged.  Protect sheet 
metal flashing and trim materials and fabrications during transportation and handling.  

B. Unload, store, and install sheet metal flashing materials and fabrication in a manner 
to prevent bending, warping, twisting, and surface damage.  

C. Stack materials on platforms or pallets, covered with suitable weather tight and 
ventilated covering.  Do not store sheet metal flashing and trim materials in contact 
with other materials that might cause staining, denting, or other surface damage.  

1.8 COORDINATION 

A. Coordinate installation of sheet metal flashing and trim with interfacing and adjoining 
construction to provide a leak-proof, secure, and non-corrosive installation.  

B. Coordinate work of Roofing Sections with installation of flashing and gutters.  

PART 2 - PRODUCTS 

2.1 SHEET METALS 

A. Galvanized Steel:  ASTM A446; Grade A, G90 zinc coating, 24 gauge minimum core 
steel.  (to be used at areas as shown on Drawings to cover existing fascia) 

B. Aluminum Sheet:  ASTM B 209 (ASTM B 209M), alloy as standard with manufacturer 
for finish required, with temper as required to suit forming operations and 
performance required. 
1. Factory Prime Coating:  Where painting after installation is indicated, pretreat 

with white or light-colored, factory-applied, baked-on epoxy primer coat; minimum 
dry film thickness of 0.2 mil. 
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C. Finishes:  Apply Kynar 500 polyvinyldene fluoride finish to all galvanized steel off site 
prior to installation. 

2.2 ACCESSORY MATERIALS AND COMPONENTS 

A. Downspouts & Offset Brackets:  Shall be Schedule 40 galvanized steel with each 
miter and junction welded. Grind all welds flush, smooth and free of burrs. All 
downspouts shall be hot dipped galvanized, post fabrication.  

B. Fasteners:  Concealed hook strip and continuous cleat type; of same material as 
flashings, sized to suit application.  Color as selected by Architect. 

C. Sealant:  Two component polyurethane, conforming to requirements of ASTM C920, 
Type M, Grade, NS, Class 25, non-staining, non-bleeding, non-sagging.  Vulkem 922 
or equivalent.  Color as selected by Architect.  

2.3 FABRICATION 

A. Fabricate metal flashing, coping, scuppers, gutters as indicated on drawings, and in 
accordance with SMACNA Architectural Sheet Manual. 

B. Form sections square, true, and accurate to size, free from distortion and other 
defects detrimental to appearance or performance. 
1. Gutters shall be continuous aluminum. 

C. All seams are to be butt type with back-up sleeve sealed with sealant except at 
corners.  Fabricate corners minimum 18 x 18 inches mitered, soldered, or welded, 
and sealed as one piece. 

D. Wipe and wash clean, all soldered joints to remove traces of flux immediately after 
soldering. 

E. Hem exposed edges of flashings on underside ½”. 

F. Fabricate flashings to allow the toe to extend minimum of 2 inches horizontally over 
roofing and return brake edge. 

G. Back paint flashing with bituminous paint where expected to be in contact with 
cementitious materials or dissimilar metals and bituminous roofing. 

H. Fabricate metal downspouts as detailed, using Schedule 40 galvanized steel with 
threaded fittings. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine substrates, areas, and conditions, with installer present, to verify actual 
locations, dimensions and other conditions affecting performance of work.  
1. Verify that conditions are in accordance with shop drawings.  
2. Verify that substrate is sound, dry, smooth, clean, sloped for drainage, and 

securely anchored.  
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3. Proceed with installation only after unsatisfactory conditions have been 
corrected.  

3.2 INSTALLATION  

A. Install flashings and trim in accordance with SMACNA Architectural Sheet Metal 
Manual and as indicated on drawings.  

B. Supply reglets to respective trade for installation.  Coordinate their correct placement.  

C. Secure flashings in place using specified type fasteners.  Use exposed fasteners in 
location approved by Architect only.  When using exposed fasteners, they are to be of 
same finish as flashings.  

D. Apply sealant at junction of metal flashings and asphalt felt flashings.  

E. Lock seams and end joints.  Fit flashings tight in place.  Make corners square, 
surfaces true and straight in all planes, and all lines accurate to profiles.  

F. Counter flash all mechanical and electrical items projecting through membrane 
roofing.  

G. Install gutters and downspouts in accordance with SMACNA Architectural Sheet 
Metal Manual.  

3.3 CLEANING AND PROTECTION 

A. Clean exposed metal surfaces of substances that interfere with uniform oxidation and 
weathering.  

B. Clean and neutralize flux materials.  Clean off excess solder and sealants.  

C. Remove temporary protective coverings and strippable films as sheet metal flashing 
and trim are installed.  On completion of installation, clean finished surfaces, including 
removing unused fasteners, metal filings, pop rivet stems, and pieces of flashing.  
Maintain in a clean condition during construction.  

D. Replace sheet metal flashing and trim that have been damaged or that have 
deteriorated beyond successful repair by finish touch up or similar minor repair 
procedures.  

END OF SECTION 076200  
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PART 1 GENERAL 

1.1 RESPONSIBILITY  

A. Use only qualified persons experienced in the particular work described herein. Use 
only new materials of the best quality. Install all work in a neat and orderly manner. 
Coordinate this work with other portions of the project to result in complete operable 
systems 

1.2 CONTRACT CONDITIONS 

A. Work of this Division is bound by the General Conditions, Supplementary Conditions, 
and Division 1 in addition to this specification and accompanying drawings 

1.3 RESPONSIBILITY 

A. The contractor shall be responsible for staffing this division of work with qualified 
persons experienced in the particular work described herein. All material shall be new 
and of the best quality. All work shall be installed in a manner so as to result in a 
completed section of work with a neat and orderly appearance.  

1.4 COORDINATION 

A. The Contractor shall coordinate work in Division 15 with work specified in other 
Divisions of the project to result in complete systems. Expense of changes required 
because of lack of supervision shall be borne by the Contractor. Such changes shall be 
to the satisfaction of the Architect. 

1.5 WORK INCLUDED 

A. This division covers the work necessary for complete mechanical systems. Furnish 
materials, labor, and equipment together with all incidental items not shown or 
specified, which are required by code and good practices, to provide complete working 
systems. This work includes, but is not necessarily limited to: 
1. Mechanical and Plumbing Systems. Reference individual sections for the 

detailed scope of work.  

1.6 SITE VISIT 

A. Examine the site of proposed work and become familiar with job conditions affecting 
the work. No additional allowance will be granted due to failure to discover site 
conditions which affect the work.  



MECHANICAL GENERAL REQUIREMENTS 
HCOE ADMINISTRATION BUILDING FURNACE PROJECT 

230050 - 2 

1.7 CONTRACT DRAWINGS 

A. The plans and specifications are diagrammatic in nature and do not represent exact 
locations or distances except where specifically noted. Include all required offsets, 
bends, and other special fittings. Coordinate with the other building trades and make 
modifications required at no extra costs.  

B. The plans showing existing mechanical systems in areas to be remodeled show the 
systems as illustrated in the best available as-built documents and on limited field 
inspection of the site by the Engineer. Inspect and field-verify actual existing 
conditions. The plans reflect the desired new configurations. Include all required 
modifications to implement the new configuration at no extra cost.  

C. Location of equipment on Drawings is approximate. Plan exact location with respect to 
architectural drawings, measurements on the job, and work of other trades prior to 
work. If measurements differ slightly, modify work as required. If measurements differ 
substantially, notify General Contractor prior to fabrication and installation.  

1.8 SUBSTITUTIONS AND SUBMITTALS 

A. Provide submittals of all equipment and materials described in the equipment 
schedules as shown on the drawings. Provide wiring and/or piping diagrams for all 
control systems. Submittal data must be sufficient to verify complete compliance with 
the plans and specifications. Provide complete data even if using materials specified. 
Submittals shall conform to the General Conditions and be submitted in one package 
to expedite the review process.  

B. Provide shop drawings for all fabricated equipment.  

C. Submit all proposed deviations from the plans and specifications in material type, size, 
configuration, quantity, or routing for Engineer’s review.  

D. Manufacturers and catalog/model numbers listed indicate quality of equipment or 
materials. Manufacturers not listed require prior approval. Substitution requests must 
be made in writing to the Architect prior to the bid in accordance with the General 
Requirements. Provide sufficient information indicating compliance with these 
specifications.  

E. Submittal review is for the purpose of determining general conformance with the intent 
of the plans and specifications. The favorable review of part of or all of the submittal 
does not relieve the contractor of any responsibility for compliance with the contract 
documents.  

1.9 AS-BUILT DRAWINGS 

A. Provide and keep up-to-date, a complete set of prints which shall be regularly 
corrected, and show every change from the original contract drawings. Include change 
orders. Deliver as-built set to the Engineer upon project completion and acceptance. 
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Include dimensions, exact locations, and invert elevations of all exterior underground 
piping.  

1.10 SEISMIC CONSTRUCTION 

A. All devices and systems shall be anchored using seismic restraint systems and 
devices, sized to match component weights. Securely attach all equipment, ductwork, 
piping, etc. to the building as detailed in the related construction code, or as described 
in these plans and specifications. Allow for expansion and contractions.  

B. Where anchorage details are not shown on the drawings the field installation shall be 
subject to the approval of the mechanical engineer and the field engineer of the office 
of the state architect.  

1.11  DEMOLITION AND REMOVAL 

A. Demolish and remove from site all portions of the mechanical systems not specifically 
required for the intended operation of the systems and equipment described herein.  

1.12 TEMPORARY SERVICES 

A. Provide in accordance with the General Requirements as required for the completion of 
the work. If permanent system is used for heating, provide filters of same type as used 
in permanent system. Replace with new filters at time of Substantial Completion.  

1.13 COMPLETION 

A. When installation is complete and cleaning and adjustments specified herein have 
been made, operate system to demonstrate to Architect that system is complete and 
operating in conformance with these specifications.  

B. Work hereunder will not be inspected for final acceptance until operating and 
maintenance data, test and balance report, and record drawings have been approved. 

PART 2 PRODUCTS 

1.14 DELIVERY, STORAGE AND HANDLING 

A. Deliver, store, and handle materials and equipment in a manner to prevent damage 
and deterioration. Store in original container. Indoor units, if stored outside, must be 
covered.  
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1.15 MATERIALS 

A. All materials employed in permanent construction shall be new, full weight, in first class 
condition and suitable for space provided. All similar materials shall be of one 
manufacturer. No used materials other than equipment shown as “Existing Relocate” 
(ER) may be installed.  

B. Do not install materials received in a damaged condition or damaged at the job-site. 
Return all damaged components. Repair of minor and incidental damage, if first 
approved by the Engineer and manufacturer, is acceptable.  

C. If approved mechanical equipment of other manufacturer requires modifications or 
additions to any work as shown on drawings, the Mechanical Contractor shall arrange 
and pay for costs of such changes and any engineering required as part of this work.  

PART 3 EXECUTION 

1.16 CUTTING AND PATCHING 

A. Make cuts and patches required to install the work according to good construction 
practice. Modification of existing structural building components shall be made only 
with the Engineer’s specific written approval. 

B. Do not cover concealed ductwork, or other systems installed under this Division until 
inspected and approved by the Engineer and all other required construction inspectors. 
If systems are covered before inspection and approval, Contractor will remove covering 
and replace after inspection at no extra cost. 

1.17 ACCESS TO EQUIPMENT AND ACCESSORIES 

A. Install equipment with adequate access for service. Provide access doors where 
shown or required for access to valves, P-traps, cleanouts, dampers, motors, etc.  
Type, size, and location of access doors shall be coordinated with Architect prior to 
work. 

1.18 CLEANING SYSTEMS 

A. After all equipment, fixtures, pipes, and duct systems are installed, system shall be 
thoroughly cleaned. Remove all stickers and tags from equipment or fixtures. Clean all 
piping system prior to installation of insulation or painting. 

B. Repair or replace any discoloration or damage to system, building finish, or furnishings 
resulting form Contractor’s failure to properly clean the system. 
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1.19 TESTING 

A. When systems are complete, performance test all mechanical systems at one time to 
the Engineer’s satisfaction. No system will be accepted until it proves satisfactory in 
every detail. Provide 72 hours’ notice before testing. 

1.20 TRAINING, OPERATION, AND MAINTENANCE 

A. Submit four bound sets of Operation and Maintenance manuals to the Owner. Submit a 
draft copy to the Engineer for approval prior to issuing the final copies. The O&M 
manuals shall include, at a minimum: 

B. All available manufacturer’s O&M literature, parts lists, etc. 

C. Wiring diagrams 

D. Controls diagrams of all pneumatic, electrical, and electronic control systems 

E. Written sequence of operations of all controls 

F. Any unusual or unique system O&M procedures not covered by manufacturer’s 
literature. 

G. Summary maintenance schedule showing maintenance intervals as recommended by 
the manufacturers (lubrication, filter changes, etc.). 

H. The Contractor is obligated to meet the guarantee requirements of the General 
Conditions. 

I. After all mechanical systems have been tested and accepted, provide at least 1 hour 
training to the Owner’s mechanical crew. Cover operating and maintenance 
procedures for all plumbing systems and components installed. 

 
 
 
 
 
END OF SECTION 230050 
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PART 1 - GENERAL 

1.1 SUMMARY 

A. Section Includes: 

1. Pipes, tubes, and fittings. 
2. Piping specialties. 
3. Piping and tubing joining materials. 
4. Valves. 
5. Pressure regulators. 

1.2 PERFORMANCE REQUIREMENTS 

A. Minimum Operating-Pressure Ratings: 

1. Piping and Valves: 100 psig minimum unless otherwise indicated. 
2. Service Regulators: 65 psig minimum unless otherwise indicated. 

B. Natural-Gas System Pressure within Buildings: 0.5 psig. 

1.3 ACTION SUBMITTALS 

A. Product Data: For each type of product indicated. 

PART 2 - PRODUCTS 

2.1 PIPES, TUBES, AND FITTINGS 

A. Steel Pipe: ASTM A 53/A 53M, black steel, Schedule 40, Type E or S, Grade B. 

1. Malleable-Iron Threaded Fittings: ASME B16.3, Class 150, standard pattern. 
2. Wrought-Steel Welding Fittings: ASTM A 234/A 234M for butt welding and socket 

welding. 
3. Unions: ASME B16.39, Class 150, malleable iron with brass-to-iron seat, ground 

joint, and threaded ends. 
4. Protective Coating for Underground Piping: Factory-applied, three-layer coating 

of epoxy, adhesive, and PE. 

a. Joint Cover Kits: Epoxy paint, adhesive, and heat-shrink PE sleeves. 

2.2 PIPING SPECIALTIES 

A. Appliance Flexible Connectors: 
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1. Indoor, Fixed-Appliance Flexible Connectors: Comply with ANSI Z21.24. 
2. Indoor, Movable-Appliance Flexible Connectors: Comply with ANSI Z21.69. 
3. Outdoor, Appliance Flexible Connectors: Comply with ANSI Z21.75. 
4. Corrugated stainless-steel tubing with polymer coating. 
5. Operating-Pressure Rating: 0.5 psig. 
6. End Fittings: Zinc-coated steel. 
7. Threaded Ends: Comply with ASME B1.20.1. 
8. Maximum Length: 72 inches. 

2.3 JOINING MATERIALS 

A. Joint Compound and Tape: Suitable for natural gas. 

2.4 MANUAL GAS SHUTOFF VALVES 

A. General Requirements for Metallic Valves, NPS 2 and Smaller: Comply with 
ASME B16.33. 

1. CWP Rating: 125 psig. 
2. Threaded Ends: Comply with ASME B1.20.1. 
3. Dryseal Threads on Flare Ends: Comply with ASME B1.20.3. 
4. Tamperproof Feature: Locking feature for valves indicated in "Underground 

Manual Gas Shutoff Valve Schedule" and "Aboveground Manual Gas Shutoff 
Valve Schedule" Articles. 

5. Listing: Listed and labeled by an NRTL acceptable to authorities having 
jurisdiction for valves 1 inch and smaller. 

6. Service Mark: Valves 1-1/4 inches to NPS 2 shall have initials "WOG" 
permanently marked on valve body. 

B. One-Piece, Bronze Ball Valve with Bronze Trim: MSS SP-110. 

1. Body: Bronze, complying with ASTM B 584. 
2. Ball: Chrome-plated brass. 
3. Stem: Bronze; blowout proof. 
4. Seats: Reinforced TFE; blowout proof. 
5. Packing: Separate packnut with adjustable-stem packing threaded ends. 
6. Ends: Threaded, flared, or socket as indicated in "Underground Manual Gas 

Shutoff Valve Schedule" and "Aboveground Manual Gas Shutoff Valve Schedule" 
Articles. 

7. CWP Rating: 600 psig. 
8. Listing: Valves NPS 1 and smaller shall be listed and labeled by an NRTL 

acceptable to authorities having jurisdiction. 
9. Service: Suitable for natural-gas service with "WOG" indicated on valve body. 

C. Bronze Plug Valves: MSS SP-78. 

1. Body: Bronze, complying with ASTM B 584. 
2. Plug: Bronze. 
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3. Ends: Threaded, socket, as indicated in "Underground Manual Gas Shutoff Valve 
Schedule" and "Aboveground Manual Gas Shutoff Valve Schedule" Articles. 

4. Operator: Square head or lug type with tamperproof feature where indicated. 
5. Pressure Class: 125 psig. 
6. Listing: Valves NPS 1 and smaller shall be listed and labeled by an NRTL 

acceptable to authorities having jurisdiction. 
7. Service: Suitable for natural-gas service with "WOG" indicated on valve body. 

D. Valve Boxes: 

1. Cast-iron, two-section box. 
2. Top section with cover with "GAS" lettering. 
3. Bottom section with base to fit over valve and barrel a minimum of 5 inches in 

diameter. 
4. Adjustable cast-iron extensions of length required for depth of bury. 
5. Include tee-handle, steel operating wrench with socket end fitting valve nut or flat 

head, and with stem of length required to operate valve. 

2.5 PRESSURE REGULATORS 

A. General Requirements: 

1. Single stage and suitable for natural gas. 
2. Steel jacket and corrosion-resistant components. 
3. Elevation compensator. 
4. End Connections: Threaded for regulators NPS 2 and smaller. 

B. Line Pressure Regulators: Comply with ANSI Z21.80. 

1. Body and Diaphragm Case: Cast iron or die-cast aluminum. 
2. Springs: Zinc-plated steel; interchangeable. 
3. Diaphragm Plate: Zinc-plated steel. 
4. Seat Disc: Nitrile rubber resistant to gas impurities, abrasion, and deformation at 

the valve port. 
5. Orifice: Aluminum; interchangeable. 
6. Seal Plug: Ultraviolet-stabilized, mineral-filled nylon. 
7. Single-port, self-contained regulator with orifice no larger than required at 

maximum pressure inlet, and no pressure sensing piping external to the 
regulator. 

8. Pressure regulator shall maintain discharge pressure setting downstream, and 
not exceed 150 percent of design discharge pressure at shutoff. 

9. Overpressure Protection Device: Factory mounted on pressure regulator. 
10. Atmospheric Vent: Factory- or field-installed, stainless-steel screen in opening if 

not connected to vent piping. 
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PART 3 - EXECUTION 

3.1 OUTDOOR PIPING INSTALLATION 

A. Comply with NFPA 54 for installation and purging of natural-gas piping. 

B. Install underground, natural-gas piping buried at least 36 inches below finished grade. 
Comply with requirements in Section 312000 "Earth Moving" for excavating, trenching, 
and backfilling. 

1. If natural-gas piping is installed less than 36 inches below finished grade, install it 
in containment conduit. 

C. Install fittings for changes in direction and branch connections. 

3.2 INDOOR PIPING INSTALLATION 

A. Comply with NFPA 54 for installation and purging of natural-gas piping. 

B. Drawing plans, schematics, and diagrams indicate general location and arrangement of 
piping systems. Indicated locations and arrangements are used to size pipe and 
calculate friction loss, expansion, and other design considerations. Install piping as 
indicated unless deviations to layout are approved on Coordination Drawings. 

C. Arrange for pipe spaces, chases, slots, sleeves, and openings in building structure 
during progress of construction, to allow for mechanical installations. 

D. Install piping in concealed locations unless otherwise indicated and except in 
equipment rooms and service areas. 

E. Install piping indicated to be exposed and piping in equipment rooms and service areas 
at right angles or parallel to building walls. Diagonal runs are prohibited unless 
specifically indicated otherwise. 

F. Install piping above accessible ceilings to allow sufficient space for ceiling panel 
removal. 

G. Locate valves for easy access. 

H. Install natural-gas piping at uniform grade of 2 percent down toward drip and sediment 
traps. 

I. Install piping free of sags and bends. 

J. Install fittings for changes in direction and branch connections. 

K. Verify final equipment locations for roughing-in. 

L. Comply with requirements in Sections specifying gas-fired appliances and equipment 
for roughing-in requirements. 
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M. Drips and Sediment Traps: Install drips at points where condensate may collect, 
including service-meter outlets. Locate where accessible to permit cleaning and 
emptying. Do not install where condensate is subject to freezing. 

1. Construct drips and sediment traps using tee fitting with bottom outlet plugged or 
capped. Use nipple a minimum length of 3 pipe diameters, but not less than 3 
inches long and same size as connected pipe. Install with space below bottom of 
drip to remove plug or cap. 

N. Extend relief vent connections for service regulators, line regulators, and overpressure 
protection devices to outdoors and terminate with weatherproof vent cap. 

O. Conceal pipe installations in walls, pipe spaces, utility spaces, above ceilings, below 
grade or floors, and in floor channels unless indicated to be exposed to view. 

P. Use eccentric reducer fittings to make reductions in pipe sizes. Install fittings with level 
side down. 

Q. Connect branch piping from top or side of horizontal piping. 

R. Install unions in pipes NPS 2 and smaller, adjacent to each valve, at final connection to 
each piece of equipment. 

S. Do not use natural-gas piping as grounding electrode. 

T. Install strainer on inlet of each line-pressure regulator and automatic or electrically 
operated valve. 

U. Install sleeves for piping penetrations of walls, ceilings, and floors.  

3.3 VALVE INSTALLATION 

A. Install manual gas shutoff valve for each gas appliance ahead of corrugated stainless-
steel tubing or copper connector. 

B. Install underground valves with valve boxes. 

C. Install regulators and overpressure protection devices with maintenance access space 
adequate for servicing and testing. 

3.4 PIPING JOINT CONSTRUCTION 

A. Ream ends of pipes and tubes and remove burrs. 

B. Remove scale, slag, dirt, and debris from inside and outside of pipe and fittings before 
assembly. 

C. Threaded Joints: 

1. Thread pipe with tapered pipe threads complying with ASME B1.20.1. 
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2. Cut threads full and clean using sharp dies. 
3. Ream threaded pipe ends to remove burrs and restore full inside diameter of 

pipe. 
4. Apply appropriate tape or thread compound to external pipe threads unless 

dryseal threading is specified. 
5. Damaged Threads: Do not use pipe or pipe fittings with threads that are corroded 

or damaged. Do not use pipe sections that have cracked or open welds. 

D. Brazed Joints: Construct joints according to AWS's "Brazing Handbook," "Pipe and 
Tube" Chapter. 

E. Flared Joints: Cut tubing with roll cutting tool. Flare tube end with tool to result in flare 
dimensions complying with SAE J513. Tighten finger tight, then use wrench. Do not 
overtighten. 

F. PE Piping Heat-Fusion Joints: Clean and dry joining surfaces by wiping with clean cloth 
or paper towels. Join according to ASTM D 2657. 

1. Plain-End Pipe and Fittings: Use butt fusion. 
2. Plain-End Pipe and Socket Fittings: Use socket fusion. 

3.5 HANGER AND SUPPORT INSTALLATION 

A. Install seismic restraints on piping. Comply with requirements for seismic-restraint 
devices specified in Section 230548 "Vibration and Seismic Controls for HVAC." 

B. Comply with requirements for pipe hangers and supports specified in Section 230529 
"Hangers and Supports for HVAC Piping and Equipment." 

C. Install hangers for horizontal steel piping with the following maximum spacing and 
minimum rod sizes: 

1. NPS 1 and Smaller: Maximum span, 96 inches; minimum rod size, 3/8 inch. 
2. NPS 1-1/4: Maximum span, 108 inches; minimum rod size, 3/8 inch. 
3. NPS 1-1/2 and NPS 2: Maximum span, 108 inches; minimum rod size, 3/8 inch. 

D. Install hangers for horizontal, corrugated stainless-steel tubing with the following 
maximum spacing and minimum rod sizes: 

1. NPS 3/8: Maximum span, 48 inches; minimum rod size, 3/8 inch. 
2. NPS 1/2: Maximum span, 72 inches; minimum rod size, 3/8 inch. 
3. NPS 3/4 and Larger: Maximum span, 96 inches; minimum rod size, 3/8 inch. 

3.6 CONNECTIONS 

A. Connect to utility's gas main according to utility's procedures and requirements. 
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B. Install natural-gas piping electrically continuous, and bonded to gas appliance 
equipment grounding conductor of the circuit powering the appliance according to 
NFPA 70. 

C. Install piping adjacent to appliances to allow service and maintenance of appliances. 

D. Connect piping to appliances using manual gas shutoff valves and unions. Install valve 
within 72 inches of each gas-fired appliance and equipment. Install union between 
valve and appliances or equipment. 

E. Sediment Traps: Install tee fitting with capped nipple in bottom to form drip, as close as 
practical to inlet of each appliance. 

3.7 LABELING AND IDENTIFYING 

A. Comply with requirements in Section 230553 "Identification for HVAC Piping and 
Equipment" for piping and valve identification. 

B. Install detectable warning tape directly above gas piping, 12 inches below finished 
grade, except 6 inches below subgrade under pavements and slabs. 

3.8 FIELD QUALITY CONTROL 

A. Test, inspect, and purge natural gas according to NFPA 54 and authorities having 
jurisdiction. 

B. Natural-gas piping will be considered defective if it does not pass tests and inspections. 

C. Prepare test and inspection reports. 

3.9 OUTDOOR PIPING SCHEDULE 

A. Underground natural-gas piping shall be the following: 

1. PE pipe and fittings joined by heat fusion; service-line risers with tracer wire 
terminated in an accessible location. 

B. Aboveground natural-gas piping shall be the following: 

1. Steel pipe with malleable-iron fittings and threaded joints. 

3.10 INDOOR PIPING SCHEDULE 

A. Aboveground, branch piping shall be the following: 

1. Corrugated stainless-steel tubing with mechanical fittings having socket or 
threaded ends to match adjacent piping. 

2. Steel pipe with malleable-iron fittings and threaded joints. 
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B. Aboveground, distribution piping shall be on of the following: 

1. Steel pipe with malleable-iron fittings and threaded joints. 
2. Steel pipe with wrought-steel fittings and welded joints. 

3.11 ABOVEGROUND MANUAL GAS SHUTOFF VALVE SCHEDULE 

A. Distribution piping valves for pipe sizes NPS 2 and smaller shall be one of the 
following: 

1. One-piece, bronze ball valve with bronze trim. 
2. Two-piece, [full] [regular]-port, bronze ball valves with bronze trim. 
3. Bronze plug valve. 

B. Valves in branch piping for single appliance shall be[ one of] the following: 

1. One-piece, bronze ball valve with bronze trim. 
2. Two-piece, [full] [regular]-port, bronze ball valves with bronze trim. 
3. Bronze plug valve. 

END OF SECTION 231123 
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PART 1 - GENERAL 

1.1 SUMMARY 

A. Section Includes: 

1. Backdraft and pressure relief dampers. 

2. Manual volume dampers. 

3. Control dampers. 

4. Fire dampers. 

5. Smoke dampers. 

6. Flange connectors. 

7. Turning vanes. 

8. Duct-mounted access doors. 

9. Flexible connectors. 

B. Related Requirements: 

1. Section 233723 "HVAC Gravity Ventilators" for roof-mounted ventilator caps. 

1.2 ACTION SUBMITTALS 

A. Product Data: For each type of product. 

B. Shop Drawings: For duct accessories. Include plans, elevations, sections, details and 
attachments to other work. 

1. Detail duct accessories fabrication and installation in ducts and other 
construction. Include dimensions, weights, loads, and required clearances; and 
method of field assembly into duct systems and other construction. Include the 
following: 

a. Special fittings. 
b. Manual volume damper installations. 
c. Control-damper installations. 
d. Fire-damper and smoke-damper installations, including sleeves; and duct-

mounted access doors. 
e. Wiring Diagrams: For power, signal, and control wiring.  
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1.3 CLOSEOUT SUBMITTALS 

A. Operation and maintenance  data. 

PART 2 - PRODUCTS 

2.1 ASSEMBLY DESCRIPTION 

A. Comply with NFPA 90A, "Installation of Air Conditioning and Ventilating Systems," and 
with NFPA 90B, "Installation of Warm Air Heating and Air Conditioning Systems." 

B. Comply with SMACNA's "HVAC Duct Construction Standards - Metal and Flexible" for 
acceptable materials, material thicknesses, and duct construction methods unless 
otherwise indicated. Sheet metal materials shall be free of pitting, seam marks, roller 
marks, stains, discolorations, and other imperfections. 

2.2 MATERIALS 

A. Galvanized Sheet Steel: Comply with ASTM A 653/A 653M. 

1. Galvanized Coating Designation:  G60 (Z180). 

2. Exposed-Surface Finish: Mill phosphatized. 

B. Stainless-Steel Sheets: Comply with ASTM A 480/A 480M, Type 304, and having a 
No. 2 finish for concealed ducts and finish for exposed ducts. 

C. Reinforcement Shapes and Plates: Galvanized-steel reinforcement where installed on 
galvanized sheet metal ducts; compatible materials for aluminum and stainless-steel 
ducts. 

D. Tie Rods: Galvanized steel, 1/4-inch (6-mm) minimum diameter for lengths 36 inches 
(900 mm) or less; 3/8-inch (10-mm) minimum diameter for lengths longer than 36 
inches (900 mm). 

2.3 BACKDRAFT AND PRESSURE RELIEF DAMPERS 

A. Description: Gravity balanced. 

B. Maximum Air Velocity:  1000 fpm (5.1 m/s). 

C. Maximum System Pressure:  1-inch wg (0.25 kPa). 

D. Frame: Hat-shaped, 0.05-inch- (1.3-mm-) thick, galvanized sheet steel, with welded 
corners or mechanically attached. 

E. Blades: Multiple single-piece blades, center pivoted, maximum 6-inch (150-mm) width, 
with sealed edges. 

F. Blade Action: Parallel. 
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G. Blade Seals:  Neoprene, mechanically locked. 

H. Blade Axles: 

1. Material:  Galvanized steel. 

2. Diameter:  0.20 inch. 

I. Tie Bars and Brackets:  Galvanized steel. 

J. Return Spring: Adjustable tension. 

K. Bearings:  Steel ball or synthetic pivot bushings. 

L. Accessories: 

1. Adjustment device to permit setting for varying differential static pressure. 

2. Counterweights and spring-assist kits for vertical airflow installations. 

3. Electric actuators. 

4. Chain pulls. 

5. Screen Mounting: Front mounted in sleeve. 

a. Sleeve Thickness: 20 gage minimum. 
b. Sleeve Length: 6 inches minimum. 

6. Screen Mounting: Rear mounted. 

7. Screen Material:  Aluminum. 

8. Screen Type:  Insect. 

9. 90-degree stops. 

2.4 MANUAL VOLUME DAMPERS 

A. Standard, Steel, Manual Volume Dampers: 

1. Standard leakage rating, with linkage outside airstream. 

2. Suitable for horizontal or vertical applications. 

3. Frames: 

a. Frame: Hat-shaped, 0.094-inch-thick, galvanized sheet steel. 
b. Mitered and welded corners. 
c. Flanges for attaching to walls and flangeless frames for installing in ducts. 

4. Blades: 
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a. Multiple or single blade. 
b. Parallel- or opposed-blade design. 
c. Stiffen damper blades for stability. 
d. Galvanized-steel, 0.064 inchm) thick. 

5. Blade Axles:  Galvanized steel. 

6. Bearings:  

a. Oil-impregnated bronze. 
b. Dampers in ducts with pressure classes of 3-inch wg (750 Pa) or less shall 

have axles full length of damper blades and bearings at both ends of 
operating shaft. 

7. Tie Bars and Brackets: Galvanized steel. 

B. Jackshaft: 

1. Size:  0.5-inch diameter. 

2. Material: Galvanized-steel pipe rotating within pipe-bearing assembly mounted 
on supports at each mullion and at each end of multiple-damper assemblies. 

3. Length and Number of Mountings: As required to connect linkage of each 
damper in multiple-damper assembly. 

C. Damper Hardware: 

1. Zinc-plated, die-cast core with dial and handle made of 3/32-inch-thick zinc-
plated steel, and a 3/4-inch hexagon locking nut. 

2. Include center hole to suit damper operating-rod size. 

3. Include elevated platform for insulated duct mounting. 

2.5 FLEXIBLE CONNECTORS 

A. Materials: Flame-retardant or noncombustible fabrics. 

B. Coatings and Adhesives: Comply with UL 181, Class 1. 

C. Metal-Edged Connectors: Factory fabricated with a fabric strip 3-1/2 inches wide 
attached to two strips of 2-3/4-inch-wide, 0.028-inch- thick, galvanized sheet steel or 
0.032-inch-thick aluminum sheets. Provide metal compatible with connected ducts. 

D. Indoor System, Flexible Connector Fabric: Glass fabric double coated with neoprene. 

1. Minimum Weight: 26 oz./sq. yd.. 

2. Tensile Strength: 480 lbf/inch in the warp and 360 lbf/inch in the filling. 

3. Service Temperature: Minus 40 to plus 200 deg F. 
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E. Outdoor System, Flexible Connector Fabric: Glass fabric double coated with 
weatherproof, synthetic rubber resistant to UV rays and ozone. 

1. Minimum Weight: 24 oz./sq. yd. 

2. Tensile Strength: 530 lbf/inch in the warp and 440 lbf/inch in the filling. 

3. Service Temperature: Minus 50 to plus 250 deg F. 

PART 3 - EXECUTION 

3.1 INSTALLATION 

A. Install duct accessories according to applicable details in SMACNA's "HVAC Duct 
Construction Standards - Metal and Flexible" for metal ducts and in NAIMA AH116, 
"Fibrous Glass Duct Construction Standards," for fibrous-glass ducts. 

B. Install duct accessories of materials suited to duct materials; use galvanized-steel 
accessories in galvanized-steel and fibrous-glass ducts, stainless-steel accessories in 
stainless-steel ducts, and aluminum accessories in aluminum ducts. 

C. Install backdraft dampers at inlet of exhaust fans or exhaust ducts as close as possible 
to exhaust fan unless otherwise indicated. 

D. Install volume dampers at points on supply, return, and exhaust systems where 
branches extend from larger ducts. Where dampers are installed in ducts having duct 
liner, install dampers with hat channels of same depth as liner, and terminate liner with 
nosing at hat channel. 

1. Install steel volume dampers in steel ducts.  

2. Install aluminum volume dampers in aluminum ducts.  

E. Set dampers to fully open position before testing, adjusting, and balancing.  

F. Install test holes at fan inlets and outlets and elsewhere as indicated.  

G. Install fire and smoke dampers according to UL listing.  

H. Install flexible connectors to connect ducts to equipment.  

I. Connect flexible ducts to metal ducts with draw bands and approved mastic.  

J. Install duct test holes where required for testing and balancing purposes.  

3.2 FIELD QUALITY CONTROL 

A. Tests and Inspections:  

1. Operate dampers to verify full range of movement.  
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2. Inspect locations of access doors and verify that purpose of access door can be 
performed.  

3. Operate fire and smoke dampers to verify full range of movement and verify that 
proper heat-response device is installed.  

4. Inspect turning vanes for proper and secure installation.  

END OF SECTION 233300 
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PART 1 - GENERAL 

1.1 SUMMARY 

A. Section Includes: 
1. Rectangular and square ceiling diffusers. 
2. Louver face diffusers. 
3. Adjustable bar registers and grilles. 
4. Fixed face registers and grilles. 

B. Related Sections: 
1. Section 233300  "Air Duct Accessories" for fire and smoke dampers and volume-

control dampers not integral to diffusers, registers, and grilles. 

1.2 ACTION SUBMITTALS 

A. Product Data: For each type of product indicated, include the following: 

1. Data Sheet: Indicate materials of construction, finish, and mounting details; and 
performance data including throw and drop, static-pressure drop, and noise 
ratings. 

2. Diffuser, Register, and Grille Schedule: Indicate drawing designation, room 
location, quantity, model number, size, and accessories furnished. 

B. Samples: For each exposed product and for each color and texture specified. 

PART 2 - PRODUCTS 

A. As noted on drawings. 

PART 3 - EXECUTION 

3.1 INSTALLATION 

A. Install diffusers, registers, and grilles level and plumb. 

B. Ceiling-Mounted Outlets and Inlets: Drawings indicate general arrangement of ducts, 
fittings, and accessories. Air outlet and inlet locations have been indicated to achieve 
design requirements for air volume, noise criteria, airflow pattern, throw, and pressure 
drop. Make final locations where indicated, as much as practical. For units installed in 
lay-in ceiling panels, locate units in the center of panel. Where architectural features or 
other items conflict with installation, notify Architect for a determination of final location. 

C. Install diffusers, registers, and grilles with airtight connections to ducts and to allow 
service and maintenance of dampers, air extractors, and fire dampers. 
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3.2 ADJUSTING 

A. After installation, adjust diffusers, registers, and grilles to air patterns indicated, or as 
directed, before starting air balancing. 

END OF SECTION 233713 



FURNACES  235400 - 1 
HCOE – ADMINISTRATION BUILDING FURNACE PROJECT 

SECTION 235400 - FURNACES 

PART 1 - GENERAL 

1.1 SUMMARY 

A. This Section includes the following: 

1.  Gas-fired, condensing furnaces and accessories complete with controls. 

1.2 ACTION SUBMITTALS 

A. Product Data: Include rated capacities, operating characteristics, furnished specialties, 
and accessories for each of the following: 

1. Furnace. 
2. Thermostat. 
3. Air filter. 

1.3 INFORMATIONAL SUBMITTALS 

A. Warranty. 

1.4 CLOSEOUT SUBMITTALS 

A. Operation and maintenance data. 

1.5 QUALITY ASSURANCE 

A. Electrical Components, Devices, and Accessories: Listed and labeled as defined in 
NFPA 70, Article 100, by a testing agency acceptable to authorities having jurisdiction, 
and marked for intended use. 

B. ASHRAE Compliance: Applicable requirements in ASHRAE 62.1, Section 5 - "Systems 
and Equipment" and Section 7 - "Construction and Startup." 

C. ASHRAE/IESNA 90.1 Compliance: Applicable requirements in ASHRAE/IESNA 90.1, 
Section 6 - "Heating, Ventilating, and Air-Conditioning." 

D. Comply with NFPA 70. 

1.6 WARRANTY 

A. Special Warranty: Manufacturer's standard form in which manufacturer agrees to repair 
or replace the following components of furnaces that fail in materials or workmanship 
within specified warranty period: 
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1. Warranty Period, Commencing on Date of Substantial Completion: 

a. Furnace Heat Exchanger: 10 years. 
b. Integrated Ignition and Blower Control Circuit Board: One year. 
c. Draft-Inducer Motor: One year. 

PART 2 - PRODUCTS 

2.1 GAS-FIRED FURNACES, CONDENSING 

A. Basis-of-Design Product: Provide the product indicated on drawings. 

B. General Requirements for Gas-Fired, Condensing Furnaces: Factory assembled, 
piped, wired, and tested; complying with ANSI Z21.47/CSA 2.3, "Gas-Fired Central 
Furnaces," and with NFPA 54. 

C. Cabinet:  Steel. 

1. Cabinet interior around heat exchanger shall be factory-installed insulation. 
2. Lift-out panels shall expose burners and all other items requiring access for 

maintenance. 
3. Factory paint external cabinets in manufacturer's standard color. 
4. Airstream Surfaces: Surfaces in contact with the airstream shall comply with 

requirements in ASHRAE 62.1. 

D. Fan: Centrifugal, factory balanced, resilient mounted, direct drive. 

1. Fan Motors: DC Brushless Electrically Commutated motor. 
2. Special Motor Features: Electronically controlled motor (ECM) controlled by 

integrated furnace/blower control. 

E. Type of Gas:  Natural Gas. 

F. Heat Exchanger: 

1. Primary:  Aluminized steel. 

G. Burner: 

1. Gas Valve: 100 percent safety main gas valve, main shutoff valve, pressure 
regulator, safety pilot with electronic flame sensor, limit control, transformer, and 
combination ignition/fan timer control board. 

2. Ignition: Electric pilot ignition, with hot-surface igniter or electric spark ignition. 

H. Gas-Burner Safety Controls: 

1. Electronic Flame Sensor: Prevents gas valve from opening until pilot flame is 
proven; stops gas flow on ignition failure. 

2. Flame Rollout Switch: Installed on burner box; prevents burner operation. 
3. Limit Control: Fixed stop at maximum permissible setting; de-energizes burner on 

excessive bonnet temperature; automatic reset. 

http://www.specagent.com/LookUp/?ulid=4718&mf=04&mf=95&src=wd&mf=04&src=wd
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I. Combustion-Air Inducer: Centrifugal fan with thermally protected motor and sleeve 
bearings prepurges heat exchanger and vents combustion products; pressure switch 
prevents furnace operation if combustion-air inlet or flue outlet is blocked. 

J. Furnace Controls: Solid-state board integrates ignition, heat, cooling, and fan speeds; 
adjustable fan-on and fan-off timing; terminals for connection to accessories. 

K. Accessories: 

1. Combination Combustion-Air Intake and Vent: PVC plastic fitting to combine 
combustion-air inlet and vent through roof. 

2. PVC Plastic Vent Materials: 

a. PVC Plastic Pipe: Schedule 40, complying with ASTM D 1785. 
b. PVC Plastic Fittings: Schedule 40, complying with ASTM D 2466, socket 

type. 
c. PVC Solvent Cement: ASTM D 2564. 

1) PVC solvent cement shall have a VOC content of 510 g/L or less 
when calculated according to 40 CFR 59, Subpart D (EPA 
Method 24). 

2) Adhesive primer shall have a VOC content of 550 g/L or less when 
calculated according to 40 CFR 59, Subpart D (EPA Method 24). 

3) Solvent cement and adhesive primer shall comply with the testing 
and product requirements of the California Department of Health 
Services' "Standard Practice for the Testing of Volatile Organic 
Emissions from Various Sources Using Small-Scale Environmental 
Chambers." 

L. Capacities and Characteristics: 
a. As described on drawings. 

2.2 THERMOSTATS 

A. Controls shall comply with requirements in ASHRAE/IESNA 90.1, "Controls." 

B. Solid-State Thermostat:  Wall-mounting, programmable, microprocessor-based unit 
with manual switching from heating to cooling, preferential rate control, seven-day 
programmability with minimum of four temperature presets per day, vacation 
mode, and battery backup protection against power failure for program settings. 

C. Provide all occupancy setback and fan control features as described and required by 
California Energy Commission 

2.3 AIR FILTERS 

A. Disposable Filters:  1-inch- (25-mm-) thick fiberglass media with ASHRAE 52.2 MERV 
rating of 6 or higher in sheet metal frame. 
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B. Charged Media Air Filters: Sheet metal housing arranged to be ducted in return-air 
duct connection to furnace, generates electrostatic charge; MERV 10 rating. 

PART 3 - EXECUTION 

3.1 INSTALLATION 

A. Install gas-fired furnaces and associated fuel and vent features and systems according 
to NFPA 54. 

B. Suspended Units: Suspend from structure using threaded rods, spring hangers, and 
building attachments. Secure rods to unit hanger attachments. Adjust hangers so unit 
is level and plumb. 

1. Install seismic restraints to limit movement of furnace by resisting code-required 
seismic acceleration. 

C. Base-Mounted Units: Secure units to substrate. Provide optional bottom closure base if 
required by installation conditions. 

1. Anchor furnace to substrate to resist code-required seismic acceleration. 

D. Controls: Install thermostats and humidistats at mounting height of 60 inches (1500 
mm) above floor. 

E. Wiring Method: Install control wiring in accessible ceiling spaces and in gypsum board 
partitions where unenclosed wiring method may be used. Conceal control wiring except 
in unfinished spaces. 

3.2 CONNECTIONS 

A. Drawings indicate general arrangement of piping, fittings, and specialties. Connect gas 
piping with union or flange and appliance connector valve. 

B. Install piping adjacent to equipment to allow service and maintenance. 

C. Vent and Outside-Air Connection, Condensing, Gas-Fired Furnaces: Connect plastic 
piping vent material to furnace connections and extend outdoors. Terminate vent 
outdoors with a cap and in an arrangement that will protect against entry of birds, 
insects, and dirt. 

1. Ream ends of pipes and tubes and remove burrs. Bevel plain ends of steel pipe. 
2. Remove scale, slag, dirt, and debris from inside and outside of pipe and fittings 

before assembly. 
3. Plastic Piping Solvent-Cement Joints: Clean and dry joining surfaces. Join pipe 

and fittings according to the following: 

a. Comply with ASTM F 402 for safe-handling practice of cleaners, primers, 
and solvent cements. 
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b. PVC Pressure Piping: Join schedule number ASTM D 1785, PVC pipe and 
PVC socket fittings according to ASTM D 2672. Join other-than-schedule-
number PVC pipe and socket fittings according to ASTM D 2855. 

c. Requirements for Low-Emitting Materials: 
1) PVC solvent cement shall have a VOC content of 510 g/L or less 

when calculated according to 40 CFR 59, Subpart D (EPA 
Method 24). 

2) Adhesive primer shall have a VOC content of 550 g/L or less when 
calculated according to 40 CFR 59, Subpart D (EPA Method 24). 

3) Solvent cement and adhesive primer shall comply with the testing 
and product requirements of the California Department of Health 
Services' "Standard Practice for the Testing of Volatile Organic 
Emissions from Various Sources Using Small-Scale Environmental 
Chambers." 

4. Slope pipe vent back to furnace or to outside terminal. 

D. Connect ducts to furnace with flexible connector. Comply with requirements in 
Section 233300 "Air Duct Accessories." 

E. Complete installation and startup checks and start units according to manufacturer's 
written instructions. 

F. Verify proper operation of capacity control device. 

G. Adjust airflow and initial temperature and humidity set points. 

H. Set controls, burner, and other adjustments for optimum heating performance and 
efficiency. Adjust heat-distribution features, including shutters, dampers, and relays, to 
provide optimum heating performance and system efficiency. 

I. After completing installation, clean furnaces internally according to manufacturer's 
written instructions. 

J. Install new filters in each furnace within 14 days after Substantial Completion. 

3.3 FIELD QUALITY CONTROL 

A. Perform the following field tests and inspections and prepare test reports: 

1. Perform electrical test and visual and mechanical inspection. 
2. Leak Test: After installation, charge systems with refrigerant and oil and test for 

leaks. Repair leaks, replace lost refrigerant and oil, and retest until no leaks exist. 
3. Operational Test: After electrical circuitry has been energized, start units to 

confirm proper operation, product capability, and compliance with requirements. 
4. Verify that fan wheel is rotating in the correct direction and is not vibrating or 

binding. 
5. Test and adjust controls and safeties. Replace damaged and malfunctioning 

controls and equipment. 

B. Verify that vibration isolation and flexible connections properly dampen vibration 
transmission to structure. 
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END OF SECTION 235400 
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SECTION  260501 - COMMON  ELECTRICAL  REQUIREMENTS 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Includes But Not Limited To: 
1. General electrical system requirements and procedures. 
2. Perform excavating and backfilling work required by work of this Division as described 

in Contract Documents. 
3. Make electrical connections to equipment provided under other Sections. 

B. Related Requirements:  
1. Section 07 8413:  Through Penetration of Firestop Systems. 

1.2 SUBMITTALS 

A. Action Submittals: 
1. Product Data: 

a. Provide following information for each item of equipment: 
1) Catalog Sheets. 
2) Assembly details or dimension drawings. 
3) Installation instructions. 
4) Manufacturer's name and catalog number. 
5) Name of local supplier. 

b. Furnish such information for following equipment: 
1) Sections 26 2417 / 8:  Panelboards. 
2) Section 26 2726:  Wiring devices / Lighting control / Dimming equipment. 
3) Section 26 2816:  Enclosed switches and circuit breakers. 
4) Section 26 5100:  Interior lighting fixtures. 
5) Section 26 5200:  Emergency battery units. 
6) Section 26 5600:  Exterior lighting fixtures and associated control equipment. 

c. Do not purchase equipment before approval of product data. 
2. Shop Drawings: 

a. Submit on Panelboards: 
b. Indicate precise equipment to be used, including all options specified.  Indicate 

wording and format of nameplates where applicable.  Submit in three-ring binder 
with hard cover. 

B. Informational Submittals: 

C. Test And Evaluation Reports:  Report of site tests, before Substantial Completion. 

D. Closeout Submittals: 
1. Operations And Maintenance Manual Data: 

a. Modify and add to requirements of Section 01 7000 as follows: 
1) Provide operating and maintenance instructions for each item of equipment 

submitted under Product Data. 
2) Include copy of approved shop drawings. 
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1.3 QUALITY ASSURANCE 

A. Requirements of Regulatory Agencies: 
1. NEC and local ordinances and regulations shall govern unless more stringent 

requirements are specified. 
2. Material and equipment provided shall meet standards of NEMA or UL and bear their 

label wherever standards have been established and label service is available. 

1.4 OWNER'S INSTRUCTIONS 

A. Provide competent instructor for three days to train maintenance personnel in operation 
and maintenance of electrical equipment and systems.  Factory representatives shall assist 
this instruction as necessary.  Schedule instruction period at time of final inspection. 

PART 2 - PRODUCTS – Not Used 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Confirm dimensions, ratings, and specifications of equipment to be installed and coordinate 
these with site dimensions and with other Sections. 

3.2 INSTALLATION 

A. General: 
1. Locations of electrical equipment shown on Drawings are approximate only.  Field 

verify actual locations for proper installation. Confirm lighting fixture location and height 
on Architectural reflected ceiling plan. 

2. Coordinate electrical equipment locations and conduit runs with those providing 
equipment to be served before installation or rough-in. 
a. Notify Architect of conflicts before beginning work. 
b. Coordinate locations of power and lighting outlets in mechanical rooms and other 

areas with mechanical equipment, piping, ductwork, cabinets, etc, so they will be 
readily accessible and functional. 

3. Work related to other trades which is required under this Division, such as cutting and 
patching, trenching, and backfilling, shall be performed according to standards 
specified in applicable Sections. 

3.3 FIELD QUALITY CONTROL 

A. Field Tests: 
1. Test systems and demonstrate equipment as working and operating properly.  Notify 

Architect before test.  Rectify defects at no additional cost to Owner. 
2. Measure current for each phase of each motor under actual final load operation, i.e. 

after air balance is completed for fan units, etc.  Record this information along with full-
load nameplate current rating and size of thermal overload unit installed for each 
motor. 

END  OF  SECTION 260501 
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SECTION  260502 - MINOR ELECTRICAL  DEMOLITION 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Includes But Not Limited To: 
1. Demolition and removal of selected portions of building or structure. 
2. Salvage of existing items to be reused or recycled. 

1.2 EXAMINATION 

A. Verify field measurements and circuiting arrangements are as shown on Drawings. 

B. Verify that abandoned wiring and equipment serve only abandoned facilities. 

C. Demolition drawings are based on casual field observation and existing record 
documents. 

D. Report discrepancies to Architect before disturbing existing installation. 

E. Beginning of demolition means installer accepts existing conditions.  

1.3 PREPARATION 

A. Disconnect electrical systems in walls, floors, and ceilings to be removed. 

B. Provide temporary wiring and connections to maintain existing systems in service 
during construction.  When work must be performed on energized equipment or 
circuits, use personnel experienced in such operations. 

1.4 DEMOLITION AND EXTENSION OF EXISTING ELECTRICAL WORK 

A. Remove, relocate, and extend existing installations to accommodate new 
construction. 

B. Remove abandoned wiring to source of supply. 

C. Remove exposed abandoned conduit, including abandoned conduit above accessible 
ceiling finishes.  Cut conduit flush with walls and floors, and patch surfaces. 

D. Disconnect abandoned outlets and remove devices.  Remove abandoned outlets if 
conduit servicing them is abandoned and removed.  Provide blank cover for 
abandoned outlets which are not removed. 

E. Repair adjacent construction and finishes damaged during demolition and extension 
work. 

F. Maintain access to existing electrical installations which remain active.  Modify 
installation or provide access panel as appropriate. 

END OF SECTION 260502 
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SECTION  260519 - LINE-VOLTAGE  ELECTRICAL  POWER  CONDUCTORS  AND  
CABLES 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Includes But Not Limited To: 
1. Quality of conductors used on Project except as excluded below. 

B. Related Requirements: 
1. Section 26 0501:  Common Electrical Requirements. 

1.2 REFERENCES 

A. Definitions: 
1. Line Voltage:  Over 70 Volts.  

PART 2 - PRODUCTS 

2.1 SYSTEMS 

A. Line Voltage Conductors: 
1. Copper with AWG sizes as shown: 

a. Minimum size shall be No. 12 except where specified otherwise. 
b. Conductor size No. 8 and larger shall be stranded. 

2. Insulation: 
a. Standard Conductor Size No. 10 And Smaller:  600V type THWN or XHHW (75 

deg C). 
b. Standard Conductor Size No. 8 And Larger:  600V Type THW, THWN, or XHHW 

(75 deg C). 
c. Higher temperature insulation as required by NEC or local codes. 

3. Colors: 
a. 208Y / 120 V System: 

1) Black:  Phase A. 
2) Red:  Phase B. 
3) Blue:  Phase C. 
4) Green:  Ground. 
5) White:  Neutral. 

b. 480Y / 277 Volt System: 
1) Brown:  Phase A. 
2) Orange:  Phase B. 
3) Yellow:  Phase C. 
4) Gray:  Neutral. 
5) Green:  Ground. 

c. Conductors size No. 10 and smaller shall be colored full length.  Tagging or 
other methods for coding of conductors size No. 10 and smaller not allowed. 

d. For feeder conductors larger than No. 10 at pull boxes, gutters, and panels, use 
painted or taped band or color tag color-coded as specified above. 
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B. Line Voltage Cables: 
1. Metal Clad Cable (MC) may be used as restricted below: 

a. Copper conductors 
b. Sizes #12 through #8 
c. Use only in indoor dry locations where: 

1) Not subject to damage. 
2) Not in contact with earth. 
3) Not in concrete. 

d. Provide with redundant insulated green grounding conductor. 

C. Standard Connectors: 
1. Conductors No. 8 And Smaller:  Steel spring wire connectors. 
2. Conductors Larger Than No. 8:  Pressure type terminal lugs. 

PART 3 - EXECUTION 

3.1 INSTALLATION 

A. General: 
1. Conductors and cables shall be continuous from outlet to outlet. 
2. Do not use direct burial cable. 

B. Line Voltage Conductors: 
1. Install conductors in raceway where indicated on Drawings.  Run conductors of 

different voltage systems in separate conduits. 
2. Route circuits at own discretion, however, circuiting shall be as shown in Panel 

Schedules.  Group circuit homeruns to panels as shown on Drawings. 
3. Neutrals: 

a. On three-phase, 4-wire systems, do not use common neutral for more than three 
circuits. 

b. On single-phase, 3-wire systems, do not use common neutral for more than two 
circuits. 

c. Run separate neutrals for each circuit where specifically noted on Drawings. 
d. Where common neutral is run for two or three home run circuits, connect phase 

conductors to breakers in panel which are attached to separate phase legs so 
neutral conductors will carry only unbalanced current.  Neutral conductors shall 
be of same size as phase conductors unless specifically noted otherwise. 

4. Pulling Conductors: 
a. Do not pull conductors into conduit until raceway system is complete and 

cabinets and outlet boxes are free of foreign matter and moisture. 
b. Do not use heavy mechanical means for pulling conductors. 
c. Use only listed wire pulling lubricants. 

C. Line Voltage Cables: 
1. Route circuits at own discretion, however, circuiting and numbering shall be as 

shown in Panel Schedules. 
2. Support cables using approved staples, cable ties, straps, hangers, or similar fittings, 

spaced as required. 
3. Where installing in framing, do not bore holes in joists or beams outside center 1/3  

of member depth or within 24 inches of bearing points.  Do not bore holes in vertical 
framing members outside center 1/3 of member width.  Holes shall be one inch 
diameter maximum. 
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4. Conceal cables within ceilings and walls of finished areas.  Cables may be exposed 
in unfinished areas but not run on floors of mechanical equipment spaces or in such 
a way that they obstruct access to, operation of, or servicing of equipment. 

5. Install exposed cables parallel to or at right angles to building structure lines. 
6. Keep cables 6 inches 150 mm minimum from hot water pipes. 
7. Do not support cables from mechanical ducts or duct supports without Architect’s 

written approval. 
8. Prohibited procedures: 

a. Boring holes for installation of cables in vertical truss members. 
b. Notching of structural members for installation of cables. 

END OF SECTION 260519 
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SECTION  260526 - GROUNDING  AND  BONDING  FOR  ELECTRICAL  SYSTEMS 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Includes But Not Limited To: 
1. Furnish and install grounding for electrical installation as described in Contract 

Documents except as excluded below. 

B. Related Requirements:  
1. Section 26 0501:  Common Electrical Requirements. 

PART 2 - PRODUCTS 

2.1 SYSTEM 

A. Manufacturers: 
1. Type One Acceptable Products: 

a. 'Cadweld' by Erico International, Solon, OH  www.erico.com. 
b. 'ThermOweld' by Continental Industries, Tulsa, NE  www.conind.com. 
c. Equal as approved by Architect before bidding.  See Section 01 6200. 

B. Performance: 
1. Design Criteria:  Size materials as shown on Drawings and in accordance with 

applicable codes. 

C. Materials: 
1. Grounding And Bonding Jumper Conductors:  Bare copper or with green insulation. 
2. Make grounding conductor connections to ground rods and water pipes using 

approved bolted clamps listed for such use. 
3. Service Grounding Connections And Cable Splices:  Make by exothermic process. 

PART 3 - EXECUTION 

3.1 INSTALLATION 

A. Grounding conductors and bonding jumper conductors shall be continuous from terminal 
to terminal without splice.  Provide grounding for following. 
1. Conduits and other conductor enclosures. 
2. Neutral or identified conductor of interior wiring system. 
3. Non-current-carrying metal parts of fixed equipment such as motors, starter and 

controller cabinets, instrument cases, and lighting fixtures. 

B. Connect equipment grounds to building system ground. 
1. Use same size equipment grounding conductors as phase conductors up through 

#10 AWG. 
2. Use NEC Table 250-95 for others unless noted otherwise in Drawings. 

C. Run separate insulated grounding cable from each equipment cabinet to electrical panel.  
Do not use intermediate connections or splices.  Affix directly to cabinet. 

http://www.erico.com/
http://www.conind.com/
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D. On motors, connect ground conductors to conduit with approved grounding bushing and 
to metal frame with bolted solderless lug. 

E. Ground cabinet of transformers to conduit and ground wires, if installed.  Bond 
transformer secondary neutral conductor to cabinet. 

3.2 FIELD QUALITY CONTROL 

A. Field Inspections:  Notify Architect for inspection two days minimum before placing 
concrete over grounding conductor. 

END OF SECTION 260526 
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SECTION  260533 - RACEWAY  AND  BOXES  FOR  ELECTRICAL  SYSTEMS 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Includes But Not Limited To: 
1. Quality of material and installation procedures for raceway, boxes, and fittings used 

on Project but furnished under other Divisions. 
2. Furnish and install raceway, conduit, and boxes used on Project not specified to be 

installed under other Divisions.  
3. Furnish and install main electrical service raceway to comply with electrical utility 

company requirements. 

B. Related Requirements: 
1. Section 260501:  General Electrical Requirements. 

PART 2 - PRODUCTS 

2.1 SYSTEM 

A. Manufacturers: 
1. Manufacturer Contact List: 

a. Cooper B-Line, Highland, IL  www.b-line.com. 
b. Hubbell Incorporated, Milford, CT  www.hubbell-wiring.com or Hubbell Canada 

Inc, Pickering, ON  (905) 839-4332. 
c. Square D, Palatine, IL  www.squared.com. 
d. Steel City, Div Thomas & Betts, Memphis, TN  www.tnb.com or Thomas & Betts 

Ltd, Iberville, PQ  (450) 347-5318. 
e. Thomas & Betts, Memphis, TN  www.tnb.com. 
f. Walker Systems Inc, Williamstown, WV  (800) 240-2601 or Walker Systems Inc / 

Wiremold Canada Inc, Fergus, ON  (519) 843-4332. 
g. Wiremold Co, West Hartford, CT  www.wiremold.com. 

B. Materials: 
1. Raceway And Conduit: 

a. Sizes: 
1) 3/4 inch 19 mm for exterior use, unless indicated otherwise. 
2) 1/2 inch 13 mm for interior use, unless indicated otherwise. 

b. Types:  Usage of each type is restricted as specified below by product. 
1) Galvanized rigid steel or galvanized intermediate metal conduit (IMC) is 

allowed for use in all areas.  Where in contact with earth or concrete, wrap 
buried galvanized rigid steel and galvanized IMC conduit and fittings 
completely with vinyl tape. 
a) For metal conduit systems, flexible steel conduit is required for final 

connections to indoor mechanical equipment. 
2) Galvanized Electrical Metallic Tubing (EMT) and Flexible Steel Conduit: 

a) Allowed for use only in indoor dry locations where it is: 
(1) Not subject to damage. 
(2) Not in contact with earth. 
(3) Not in concrete. 

http://www.b-line.com/
http://www.hubbell-wiring.com/
http://www.squared.com/
http://www.tnb.com/
http://www.tnb.com/
http://www.wiremold.com/
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b) For metal conduit systems, flexible steel conduit is required for final 
connections to indoor mechanical equipment. 

3) Schedule 40 Polyvinyl Chloride (PVC) Conduit: 
a) Allowed for use only underground or below concrete with galvanized 

rigid steel or IMC elbows and risers. 
4) Listed, Liquid-Tight Flexible Metal Conduit: 

a) Use in outdoor final connections to mechanical equipment, length not to 
exceed 36 inches. 

5) Pre-wired 3/8 Inch Flexible Fixture Whips:  Allowed only for connection to 
recessed lighting fixtures, lengths not to exceed 72 inches. 

c. Prohibited Raceway Materials: 
1) Aluminum conduit. 
2) Armored cable type AC (BX) cable. 

2. Raceway And Conduit Fittings: 
a. Rigid Steel Conduit And IMC:  Threaded and designed for conduit use. 
b. EMT: 

1) Compression type. 
2) Steel set screw housing type. 

c. PVC Conduit: 
1) PVC type.  Use PVC adapters at all boxes. 
2) PVC components, (conduit, fittings, cement) shall be from same 

Manufacturer. 
d. Flexible Steel Conduit:  Screw-in type. 
e. Liquid-tight Flexible Metal Conduit:  Sealtite type. 
f. Expansion fittings shall be equal to OZ Type AX sized to raceway and including 

bonding jumper. 
g. Prohibited Fitting Materials: 

1) Crimp-on, tap-on, indenter type fittings. 
2) Cast set-screw fittings for EMT. 
3) Spray (aerosol) PVC cement. 

3. Outlet Boxes: 
a. Galvanized steel of proper size and shape are acceptable for all systems.  

Where metal boxes are used, provide following: 
1) Provide metal supports and other accessories for installation of each box. 
2) Equip ceiling and bracket fixture boxes with fixture studs where required. 
3) Equip outlets in plastered, paneled, and furred finishes with plaster rings 

and extensions to bring box flush with finish surface. 
b. Non-metallic boxes may be used only for control voltage wiring systems. 
c. Telephone / data outlet boxes shall be single device outlet boxes. 
d. HVAC Instrumentation And Control: 

1) Junction boxes in mechanical equipment areas shall be 4 inches square. 
2) Boxes for remote temperature sensor devices shall be recessed single 

device. 
3) Boxes for thermostats shall be 4 inches square with raised single device 

cover. 
4. Floor Boxes: 

a. Type Two Acceptable Products: 
1) 887 cast iron box 885 brass duplex cover plate for carpet by Walker 

Systems. 
2) B-2537 cast iron box with SF3925 brass duplex cover plate for carpet by 

Hubbell. 
3) Equal as approved by Architect before installation.  See Section 01 6200. 
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PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Confirm dimensions, ratings, and specifications of materials to be installed and 
coordinate these with site dimensions and with other Sections. 

3.2 INSTALLATION 

A. Interface With Other Work: 
1. Coordinate with Divisions 22 and 23 for installation of raceway for control of 

plumbing and HVAC equipment. 
2. Before rough-in, verify locations of boxes with work of other trades to insure that they 

are properly located for purpose intended. 
a. Coordinate location of outlet for water cooler with Division 22. 
b. Coordinate location of outlets adjacent to or in millwork with Division 06 before 

rough-in.  Refer conflicts to Architect and locate outlet under his direction. 
3. Coordinate installation of floor boxes in carpeted areas with carpet installer to obtain 

carpet for box doors. 
4. Install pull wires in raceways installed under this Section where conductors or cables 

are to be installed under other Divisions. 

B. Conduit And Raceway: 
1. Keep raceway runs 6 inches minimum from hot water pipes. 
2. Make no more than four quarter bends, 360 degrees total, in any conduit run 

between outlet and outlet, fitting and fitting, or outlet and fitting. 
a. Make bends and offsets so conduit is not injured and internal diameter of 

conduit is not effectively reduced. 
b. Radius of curve shall be at least minimum indicated by NEC. 

3. Cut conduit smooth and square with run and ream to remove rough edges.  Cap 
raceway ends during construction.  Clean or replace raceway in which water or 
foreign matter have accumulated. 

4. Run two spare conduits from each new panelboard to ceiling access area or other 
acceptable accessible area and cap for future use. 

5. Bend PVC conduit by hot box bender and, for PVC 2 inches in diameter and larger, 
expanding plugs.  Apply PVC adhesive only by brush. 

6. Installation In Framing: 
a. Do not bore holes in joists or beams outside center 1/3 of member depth or 

within 24 inches of bearing points.  Do not bore holes in vertical framing 
members outside center 1/3 of member width. 

b. Holes shall be one inch diameter maximum. 
7. Underground Raceway And Conduit: 

a. Bury underground raceway installed outside building 24 inches deep minimum. 
b. Bury underground conduit in planting areas 18 inches deep minimum.  It is 

permissible to install conduit directly below concrete sidewalks, however, 
conduit must be buried 18 inches deep at point of exit from planting areas. 

8. Conduit And Raceway Support: 
a. Securely support raceway with approved straps, clamps, or hangers, spaced as 

required. 
b. Do not support from mechanical ducts or duct supports without Architect's 

written approval.  Securely mount raceway supports, boxes, and cabinets in an 
approved manner by: 
1) Expansion shields in concrete or solid masonry. 
2) Toggle bolts on hollow masonry units. 
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3) Wood screws on wood. 
4) Metal screws on metal. 

9. Prohibited Procedures: 
a. Use of wooden plugs inserted in concrete or masonry units for mounting 

raceway, supports, boxes, cabinets, or other equipment. 
b. Installation of raceway that has been crushed or deformed. 
c. Use of torches for bending PVC. 
d. Spray applied PVC cement. 
e. Boring holes in truss members. 
f. Notching of structural members. 
g. Supporting raceway from ceiling system support wires. 
h. Nail drive straps or tie wire for supporting raceway. 

C. Telephone / Data /Nurse Call / Security Systems: 
1. Install main service raceway as directed by Telephone Company.  Leave pull wire in 

raceway. 
2. Install raceway from outlet to accessible corridor as indicated on Drawings. 

D. Boxes: 
1. Boxes shall be accessible and installed with approved cover. 
2. Do not locate device boxes that are on opposite sides of framed walls in the same 

stud space.  In other wall construction, do not install boxes back to back. 
3. Locate boxes so pipes, ducts, or other items do not obstruct outlets. 
4. Install outlets flush with finished surface and level and plumb. 
5. Use 4 – 11/16 inch square box with single gang ring for data / telephone outlets and 

4 inch square boxes for Nurse Call / Security outlets. 
6. Support switch boxes larger than two-gang with side brackets and steel bar hangers 

in framed walls. 
7. At time of substantial completion, install blank plates on uncovered outlet boxes that 

are for future use. 
8. Location: 

a. Install boxes at door locations on latch side of door, unless explicitly shown 
otherwise on Drawings.  Verify door swings shown on electrical drawings with 
architectural drawings, and report discrepancies to Architect before rough-in.  
Distance of box from jamb shall be within 6 inches of door jamb. 

b. Properly center boxes located in walls with respect to doors, panels, furring, trim 
and consistent with architectural details.  Where two or more outlets occur, 
space them uniformly and in straight lines with each other, if possible. 

c. Center ceramic tile boxes in tile. 

E. Support factory-fabricated speaker enclosures from structure or ceiling suspension 
system. 

END OF SECTION 260533 



 

IDENTIFICATION OF ELECTRICAL SYSTEMS 260526 - 1 
HCOE – ADMINISTRATION BUILDING FURNACE PROJECT 

SECTION  260526 - IDENTIFICATION OF ELECTRICAL SYSTEMS 
 

PART 1  GENERAL 

1.1 SECTION INCLUDES 

A. Nameplates and labels. 

B. Wire and cable markers. 

1.2 REFERENCE STANDARDS 

A. NFPA 70 - National Electrical Code; National Fire Protection Association; 
2005. 

PART 2  PRODUCTS 

2.1 NAMEPLATES AND LABELS 

A. Nameplates:  Engraved three-layer laminated plastic, black letters on 
white background.  

B. Locations: 
1. Each electrical distribution and control equipment enclosure. 

C. Letter Size: 
1. Use 1/8 inch letters for identifying individual equipment and loads. 

2.2 WIRE MARKERS 

A. Description:  Cloth or tape type wire markers. 

B. Locations:  Each conductor at panelboard gutters, pull boxes, outlet 
boxes, and junction boxes each load connection. 

2.3 UNDERGROUND WARNING TAPE 

A. Description: 3 inch wide plastic tape, detectable type colored red with 
suitable warning legend describing buried electrical lines. 

PART 3  EXECUTION 

3.1 INSTALLATION 

A. Install nameplates and labels parallel to equipment lines. 

B. Secure nameplates to equipment front using screws. 

C. Secure nameplates to inside surface of door on panelboard that is 
recessed in finished locations. 

D. Identify underground conduits using underground warning tape.  Install 
one tape per trench at 3 inches below finished grade. 

END OF SECTION 260526 
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SECTION  262726 - WIRING  DEVICES 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Includes But Not Limited To: 
1. Furnish and install wiring devices complete with plates as described in Contract 

Documents.  

B. Related Requirements: 
1. Section 260501:  Common Electrical Requirements. 

PART 2 - PRODUCTS 

2.1 COMPONENTS 

A. Manufacturers: 
1. Manufacturer Contact List: 

a. Cooper Wiring Devices, Peachtree City, GA  www.cooperwiringdevices.com. 
b. General Electric Industrial Systems, Charlotte, NC  www.geindustrial.com. 
c. Hubbell Building Automation, Austin, TX  www.hubbell-automation.com. 
d. Hubbell Inc, Milford, CT  www.hubbell-wiring.com or Hubbell Canada Inc, 

Pickering, ON  (800) 263-4622 or (905) 839-4332. 
e. Hunt Control Systems Inc, Fort Collins, CO  www.huntdimming.com. 
f. Intermatic Inc, Spring Grove, IL  www.intermatic.com. 
g. Leviton Manufacturing Co, Little Neck, NY  www.leviton.com or Leviton 

Manufacturing of Canada Ltd, Pointe-Claire, QB  (800) 461-2002 or (514) 954-
1840. 

h. Lightolier Controls, Dallas, TX  www.lolcontrols.com or Lightolier CFI, Lachine, 
QB  (800) 565-5486 or (514) 636-0670. 

i. Lutron Electronics Co Inc, Coopersburg, PA  www.lutron.com. 
j. Novitas Inc, Peachtree City, GA  www.novitas.com. 
k. Ortronics, New London, CT  www.ortronics.com. 
l. Paragon Electric Co Inc, Carol Stream, IL  www.icca.invensys.com/paragon or 

Paragon Electric, Mississauga, ON  (800) 951-5526 or (905) 890-5956. 
m. Pass & Seymour, Syracuse, NY  www.passandseymour.com or Pass & 

Seymour Canada Inc, Concord, ON  (905) 738-9195. 
n. Red Dot div of Thomas & Betts, Memphis, TN  www.tnbcom. 
o. Siemon Company, Watertown, CT  www.siemon.com. 
p. Square D Co, Palatine, IL  www.squared.com. 
q. Suttle, Hector, MN  www.suttleonline.com. 
r. Tork Inc, Mount Vernon, NY  www.tork.com. 
s. Watt Stopper Inc, Santa Clara, CA  www.wattstopper.com. 

2. Product Options: 
a. Faces shall be nylon where available. 
b. Devices of single type shall be from same Manufacturer. 
c. Devices are listed as white.  Use ivory colored devices and plates. 

B. Receptacles: 

http://www.cooperwiringdevices.com/
http://www.geindustrial.com/
http://www.hubbell-automation.com/
http://www.hubbell-wiring.com/
http://www.huntdimming.com/
http://www.intermatic.com/
http://www.leviton.com/
http://www.lolcontrols.com/
http://www.lutron.com/
http://www.novitas.com/
http://www.ortronics.com/
http://www.icca.invensys.com/paragon
http://www.passandseymour.com/
http://www.tnbcom/
http://www.siemon.com/
http://www.squared.com/
http://www.suttleonline.com/
http://www.tork.com/
http://www.wattstopper.com/
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1. Standard  Style: 
a. 15 amp, specification grade, Back and side wired, self grounding. 
b. Verified by UL to meet Fed Spec WC-596F. 
c. Approved Manufacturers & Models – 

1) Hubbell  -  5252-I 
2) Leviton  -  5252-I 
3) Pass & Seymour  -  5252-I 

d. 15 AMP, specification grade, back and side wired, self grounding. 
e. Category Four Approved Products.  See Section 01 6200 for definitions of 

Categories. 
1) Cooper:  6262W. 
2) Hubbell:  HBL2152WA. 
3) Leviton:  16252-W. 
4) Pass & Seymour:  26252-W. 

C. Plates 
1. Standard Cover Plates – 

a. Nylon or high impact resistant thermoplastic. 
b. Color shall match wiring device. 
c. Ganged switches shall have gang plates. 
d. Approved Manufacturers – 

1) Hubbell 
2) Leviton 
3) Pass & Seymour 

PART 3 - EXECUTION 

3.1 INSTALLATION 

A. Install devices flush with walls, straight, and solid to box. 

B. Install secondary surge arrestor in knock-out of junction box installed on bottom of 
automatic sprinkler controller. 

 END OF SECTION 262726 


