Fortuna Elementary School District

INVITATION FOR BIDS

Proposition 39
South Fortuna Elementary Freezer Foundation

19-908

DEADLINE FOR SUBMITTING BIDS:
2 p.m., Thursday, June 6, 2019

All bids must be submitted in person or by mail to:
Patricia Terry, Project Manager
Redwood Coast Energy Authority (RCEA)
633 374 Street
Eureka, CA, 95501

There will not be a Mandatory Pre-Bid Conference

There will be no mandatory bidders’ conference, however, a site visit is required. If a bidder wishes
to schedule a walk-thru for acquaintance with the project site, please contact Patricia Terry, project
manager RCEA at pterry@redwoodenergy.org . All questions presented should be submitted in

writing.

Contacts:

PROP 39 2019

Patricia Terry, Project Manager Jeff Northern

pterry@redwoodenergy.org
(707) 269-1700 Ext. 317 (707) 725-2293

jnorthern@fortunaesd.com



OVERVIEW

Fortuna Elementary School District is soliciting bids from interested contractors for the demolition
and construction of the foundation for an outdoor walk-in freezer at the South Fortuna Elementary
School campus. The goal of the freezer project is to reduce energy use at the school site. The
expected work product is to install identified capital improvements that will reduce the overall
energy usage and comply with California Energy Commission (CEC) guidelines for the use of
Proposition 39 funding.

The District seeks a contractor to complete the following:

* Demolition and construction of the foundation for an outdoor walk-in freezer at the South
Fortuna Elementary
* Disconnect and reconnect power for the new walk-in freezer.

A proposed schedule indicating the timeline for this solicitation is presented below.

SCHEDULE

The following is a schedule of significant events and deadlines:

Issue Date Tuesday, May 14, 2019

Mandatory pre-bid conference: None scheduled - site visit required
Bids due: By 2 p.m., Thursday, June 6,2019
Public bid opening: After 2 p.m., Thursday, June 6, 2019
Anticipated bid award date: Thursday, June 13, 2019

Installation start date: After June 17,2019

Installation complete: no later than July 26, 2019
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SCOPE OF WORK

Fortuna Elementary School District (“District”) is soliciting bids from licensed and qualified
contractors for the following scope of work at South Fortuna Elementary School in Fortuna,
California.

1. Replace existing walk-in freezer with a new walk-in freezer:
a. Location:
i. The walk-in freezer is located in an exterior courtyard behind the kitchen.
b. Demolition:
i. The existing walk-in freezer slab should be removed completely and properly
disposed of.
ii. See Demolition Plan in Appendix B.
iii. Existing walk-in freezer will be removed by the District’s refrigeration
contractor.
c. Structural:
i. Install a new concrete slab the freezer in the courtyard area outside the kitchen.
ii. See Specifications in the Appendix B.
iii. The walk-in freezer will be installed on the slab by the District’s Refrigeration
contractor.
iv. The unit and foundation will comply with DSA requirements for Walk-In Freezers
and Cold Storage Boxes with Outdoor Installation. See DSA IR A-14 in Appendix
A.
1. The units are limited to 250 square feet of encloses areas and ten feet in
height.
2. Supplemental lateral bracing shall be provided around the perimeters of the
units to resist wind and/or seismic forces required for new buildings per the
CBC Sections 1609A and 1614 respectively.
3. The units shall not obstruct fire access lanes.
v. Contractor will coordinate with architect on design and DSA review for the
anchorages.
d. Electrical:
i. Disconnect and reconnect power in the same location.

2. Coordinate with the District and Redwood Coast Energy Authority to ensure adherence to Proposition
39 program guidelines.

a. All project services will comply with Proposition 39: California Clean Energy Jobs Act —
2016 Program Implementation Guidelines, which can be found at
http://www.energy.ca.gov/2016publications/CEC-400-2016-005/CEC-400-2016-005-
CMF.pdf.

b. Contractor commits to prompt communication of change orders prior to execution to ensure
Proposition 39 compliance.

c. Reporting

d. Report costs and other information as needed to meet Prop 39 reporting requirements.

3. In addition to completing the scope defined in (1) and (2):
a. Purchase all needed materials and equipment.
b. Ensure all removed materials are properly disposed of.

PROP 39 2019 SCOPE OF WORK
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INSTRUCTIONS TO BIDDERS

Each bid submitted to the Fortuna Elementary School District (“District”) for the South Fortuna
Elementary Freezer Foundation (“Project”) shall be in accordance with the following instructions and
requirements, which are part of the Contract Documents for this Project.

1.

Deadline for Receipt of Bids. Each bid shall be sealed and submitted to the Redwood Coast
Energy Authority, 633 Third Street, Eureka, no later than 2 p.m. on Thursday, June 6, 2019.
The District suggests that bids be hand delivered in order to ensure their timely receipt. Any
bids received after the time stated, regardless of the reason, shall be returned, unopened, to
the bidder.

SUBMITTAL OF RESPONSES

Proposals shall be received at the RCEA office at or before 2 p.m. on Thursday, June 6,
2019

ALL DELIVERED OR MAILED PROPOSALS SHALL BE ADDRESSED AS
FOLLOWS:

BID NO. 19-908

Attn: Patricia Terry, Project Manager
Redwood Coast Energy Authority
633 3™ Street

Eureka, CA 95501

The envelope shall also indicate the name and address of the submitting firm, with “DO NOT
OPEN UNTIL BID OPENING” on the front of the envelope.

HAND DELIVERED COURIER OR PACKAGED DELIVERED SERVICE SHALL
BE DELIVERED DIRECTLY TO:

Redwood Coast Energy Authority
633 3™ Street
Eureka, CA 95501

There will not be a Mandatory Pre-Bid Conference

There will be no mandatory bidders’ conference, however, a site visit is required. If a bidder
wishes to schedule a walk-thru for acquaintance with the project site, please contact Patricia
Terry, project manager RCEA at pterry@redwoodenergy.org . All questions presented should
be submitted in writing.

Requests for Information. A bidder’s failure to request clarification or interpretation of an
apparent error, inconsistency or ambiguity in the Contract Documents waives that bidder’s
right to thereafter claim entitlement to additional compensation based upon an ambiguity,
inconsistency, or error, which should have been discovered by a reasonably prudent

PROP 39 2019 INSTRUCTIONS TO BIDDERS
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Contractor, subject to the limitations of Public Contract Code §1104. Any questions relative
to the bid shall be in writing and directed to the District Superintendent or designee at the
address specified for receipt of bid proposals. These requests shall be submitted to the District
at least five working days prior to the date the bid is due.

Bid Proposal Forms. All bid proposals shall be made on the form provided by the District.
All items on the form shall be filled out in ink. Numbers should be stated in figures, and the
signatures of all individuals must be in long hand. The completed form should be without
interlineations, alterations, or erasures.

Execution of Forms. Each bid shall give the full business address of the bidder and must be
signed by the bidder or bidder’s authorized representative with his or her usual signature. Bids
by partnerships must furnish the full names of all partners and must be signed in the
partnership name by a general partner with authority to bind the partnership in such matters.
Bids by corporations must be signed with the legal name of the corporation, followed by the
signature and designation of the president, secretary, or other person authorized to bind the
corporation in this matter. The name of each person signing shall also be typed or printed
below the signature. When requested by the District, satisfactory evidence of the authority of
the officer signing on behalf of the corporation or partnership shall be furnished. A bidder's
failure to properly sign required forms may result in rejection of the bid. All bids must include
the bidder's contractor license number(s) and expiration date(s).

Bid Security. Bid proposals shall be accompanied by a certified or cashier's check or bid bond
for an amount not less than ten percent (10%) of the bid amount, payable to the District. A
bid bond shall be secured from an admitted surety company, licensed in the State of California,
and satisfactory to the District. The bid security shall be given as a guarantee that the bidder
will enter into the Contract if awarded the work, and in the case of refusal or failure to enter
into the Contract within ten (10) calendar days after notification of the award of the Contract
or failure to provide the payment and performance bonds and proof of insurance as required
by the Contract Documents, the District shall have the right to award the Contract to another
bidder and declare the bid security forfeited. The District reserves the right to pursue all other
remedies in law or equity relating to such a breach including, but not limited to, seeking
recovery of damages for breach of contract. Failure to provide bid security, or bid security in
the proper amount, shall result in rejection of the bid.

Withdrawal of Bid Proposals. Bid proposals may be withdrawn by the bidders prior to the
time fixed for the opening of bids, but may not be withdrawn for a period of sixty (60) days
after the opening of bids, except as permitted pursuant to Public Contract Code §5103.

Addenda or Bulletins. The District reserves the right to issue addenda or bulletins prior to the
opening of the bids subject to the limitations of Public Contract Code §4104.5. Any addenda
or bulletins issued prior to bid time shall be considered a part of the Contract Documents.

Bonds. The successful bidder shall be required to submit payment and performance bonds as
specified in and using the bond forms included with the Contract Documents. All required

PROP 39 2019 INSTRUCTIONS TO BIDDERS

Page 2



10.

1.

12.

13.

14.

15.

16.

bonds shall be based on the maximum total contract price as awarded, including additive
alternates, if applicable.

Rejection of Bids and Award of Contract. The District reserves the right to waive any
irregularities in the bid and reserves the right to reject any and all bids. The Contract will be
awarded, if at all, within sixty (60) calendar days after the opening of bids to the lowest
responsible and responsive bidder, subject to Governing Board approval. The time for
awarding the Contract may be extended by the District with the consent of the lowest
responsible, responsive bidder.

Execution of Contract. The successful bidder shall, within ten (10) calendar days of the Notice
of Award of the Contract, sign and deliver to the District the executed contract along with the
bonds and certificates of insurance required by the Contract Documents. In the event the
successful bidder fails or refuses to execute the Contract or fails to provide the bonds and
certificates as required, the District may declare the bidder's bid deposit or bond forfeited as
liquidated damages, and may award the work to the next lowest responsible, responsive
bidder, or may reject all bids and, in its sole discretion, call for new bids. In all cases, the
District reserves the right, without any liability, to cancel the award of Contract at any time
prior to the full execution of the Contract.

Drawings and Specifications. All drawings, specifications and other documents used or
prepared during the project shall be the exclusive property of the District.

Evidence of Responsibility. Upon the request of the District, a bidder shall submit promptly
to the District satisfactory evidence showing the bidder's financial resources, the bidder's
experience in the type of work being required by the District, the bidder's availability to
perform the Contract and any other required evidence of the bidder's qualifications and
responsibility to perform the Contract. The District may consider such evidence before
making its decision to award the Contract. Failure to submit requested evidence may result
in rejection of the bid.

Taxes. Applicable taxes shall be included in the bid prices.

Bid Exceptions. Bid exceptions are not allowed. If the Bidder has a comment regarding the
bid documents or the scope of work, the Bidder shall submit those comments to the District
for evaluation at least five working days prior to the opening of the bids. No oral or telephonic
modification of any bid submitted will be considered and a sealed written modification may
be considered only if received prior to the opening of bids. E-mailed or faxed bids or
modifications will not be accepted.

Discounts. Any discounts which the bidder desires to provide the District must be stated
clearly on the bid form itself so that the District can calculate the net cost of the bid proposal.
Offers of discounts or additional services not delineated on the bid form will not be considered
by the District in the determination of the lowest responsible responsive bidder.

PROP 39 2019 INSTRUCTIONS TO BIDDERS
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17.

18.

19.

20.

21.

22.

23.

24.

25.

Quantities. The quantities shown on the plans and specifications are approximate. The
District reserves the right to increase or decrease quantities as desired.

Prices. Bidders must quote prices F.O.B. unless otherwise noted. Prices should be stated in
the units specified and bidders should quote each item separately.

Samples. On request, samples of the products being bid shall be furnished to the District.

Special Brand Names/Substitutions. In describing any item, the use of a manufacturer or
special brand does not restrict bidding to that manufacturer or special brand, but is intended
only to indicate quality and type of item desired, except as provided in §3400 of the Public
Contract Code. Substitute products will be considered either prior to or after the award of the
Contract in accordance with §3400 and as set forth in the General Conditions, Supplemental
Conditions or the Specifications. All data substantiating the proposed substitute as an "equal”
item shall be submitted with the written request for substitution. The District reserves the
right to make all final decisions on product and vendor selection.

Container Costs and Delivery. All costs for containers shall be borne by the bidder. All
products shall conform to the provisions set forth in the federal, county, state and city laws
for their production, handling, processing and labeling. Packages shall be so constructed to
ensure safe transportation to the point of delivery.

Bid Negotiations. A bid response to any specific item of the bid using terms such as
“negotiable,” “will negotiate,” or similar phrases, will be considered non-responsive.

Prevailing Law. In the event of any conflict or ambiguity between these instructions and state
or federal law or regulations, the latter shall prevail. All equipment to be supplied or services
to be performed under the bid proposal shall conform to all applicable requirements of local,
state and federal law, including, but not limited to, Labor Code §§1771, 1778 and 1779.

Allowances. An “allowance” means an amount included in the bid proposal for work that
may or may not be included in the Project, depending on conditions that will become known
only after the Project is underway.

Subcontractors. Pursuant to the Subletting and Subcontracting Fair Practices Act, Public
Contract Code §§4100-4114, every bidder shall, on the enclosed Subcontractor List Form, set
forth:

a. The name and location of the place of business of each Subcontractor who will
perform work or labor or render service to the bidder in or about the work or fabricate
and install work in an amount in excess of one-half (1/2) of the one percent (1%) of
the bidder's total bid.

b. If the bidder fails to specify a Subcontractor for any portion of the work to be
performed under the Contract in excess of one-half (1/2) of one percent (1%) of the
bidder's total bid, bidder agrees that bidder is fully qualified to and shall perform that
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26.

27.

28.

29.

30.

31.

32.

portion of the work. The successful bidder shall not, without the written consent of
the District or compliance with Public Contract Code §§4100 - 4114, either:

1) Substitute any person as Subcontractor in place of the Subcontractor
designated in the original bid;

2) Permit any subcontract to be voluntarily assigned or transferred or allow the
work to be performed by anyone other than the original Subcontractor listed
in the bid; or

3) Sublet or subcontract any portion of the work in excess of one-half (1/2) of
one percent (1%) of the total bid as to which the bidder's original bid did not
designate a Subcontractor.

Examination of Contract Documents and Work Site. Before submitting a bid proposal, all
bidders shall carefully examine the Contract Documents, including the plans and
specifications, shall visit the site of the proposed work, and shall fully inform themselves of
all conditions in and about the work site, as well as applicable federal, state and local laws and
regulations that may affect the work. No bidder shall visit the site without prior authorization
of the District. Bidders shall contact the District Superintendent or designee for coordination
of site visits.

Form and Approval of Contract. The Contract Documents must be approved by the Governing
Board of the District and its legal counsel. The bidder selected by the District shall execute
the contract provided by the District.

Licenses and Permits. Each bidder, and its Subcontractors, if any, shall at all times possess
all appropriate and required licenses or other permits to perform the work as identified in the
Contract Documents. Upon request, each bidder shall furnish the District with evidence
demonstrating possession of the required licenses or permits.

Denial of Right to Bid. Contractors or Subcontractors who have violated state law governing
public works shall be denied the right to bid on this public works contract pursuant to Labor
Code §1777.7.

Bidders Interested in More Than One Bid. No person, firm, or corporation shall make, or file,
or be interested in more than one bid. However, a person, firm, or corporation that has
submitted a sub-proposal to a bidder, or that has quoted prices of materials to a bidder, is not
thereby disqualified from submitting a sub-proposal or quoting prices to other bidders or from
submitting a prime proposal.

Contractor's State License Board. Contractors and Subcontractors are required by law to be
licensed and regulated by the California Contractors' License Board.

Fingerprinting. By law it is the District’s responsibility to determine whether a contractor must
provide fingerprint certification. Pursuant to Education Code §45125.2, the District considers
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33.

34.

36.

the totality of the circumstances in order to determine if fingerprinting of employees of a
contractor working on a school site is required. Factors to be considered include the length
of time the contractor’s employees are on school grounds, whether students are in proximity
to the location where the contractor’s employees are working, and whether the contractor’s
employees are working alone or with others.

Disabled Veterans Participation Goals. This Contract is [_]/ is not [X] subject to Education
Code §17076.11, Pursuant to that section, this District has established a participation goal for
disabled veteran business enterprises (“DVBE”) of at least 3 percent per year of the overall
dollar amount of funds allocated to the District by the State Allocation Board pursuant to the
Leroy F. Greene School Facilities Act of 1998 for construction or modernization and
expended each year by the District. Prior to, and as a condition precedent for final payment
under the Contract for the project, the Contractor shall provide appropriate documentation to
the District identifying the amount paid to DBVE in conjunction with the contract, so that the
District can assess its success at meeting this goal. The Office of Small Business and DVBE
Certification (OSDC), (916) 375-4940, www.pd.dgs.ca.gov/smbus/default.htm, is an
information resource to assist bidders in locating Disabled Veteran Business Enterprises.
(Please note: while the OSDC may be used as a resource, the DVBE Program administered
by OSDC applies to state contracts, not local agency (school district) contracts.)

Labor Compliance. This project isD<] / is not subject to compliance monitoring and
enforcement by the California Department of Industrial Relations pursuant to Labor Code
sections 1725.5 and 1770 et seq. In accordance with Labor Code sections 1725.5 and 1770
et seq, all bidders, contractors and subcontractors working at the site shall be duly registered
with the Department of Industrial Relations at time of bid opening and at all relevant times.
Proof of registration shall be provided as to all such contractors prior to the commencement
of any work. If this project is under $25,000.00, in accordance with SB 96 Labor Code 1771.1,
the bidder awarded this project will not be required to upload their certified payrolls to the
DIR. They will be required to maintain records and release them to the District and Project
Manager for the project record.

Additive and Deductive Items: Method of Determining Lowest Bid. Pursuant to Public
Contract Code §20103.8, if the bid solicitation includes additive and/or deductive items,
the checked [X] method shall be used to determine the lowest bid: [check one]

DX (a) The lowest bid shall be the lowest bid price on the base contract without
consideration of the prices on the additive or deductive items.

[ ] (b) The lowest bid shall be the lowest total of the bid prices on the base contract and those
additive or deductive items that were specifically identified in the bid solicitation or Bid
Proposal Form as being used for the purpose of determining the lowest bid price.

[ ] (c) The lowest bid shall be the lowest total of the bid prices on the base contract and those
additive or deductive items taken in order from a specifically identified list of those items that,
when in the solicitation, and added to, or subtracted from, the base contract, are less than, or
equal to, a funding amount publicly disclosed by the District before the first bid is opened.
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37.

[ ] (d) The lowest bid shall be determined in a manner that prevents any information that
would identify any of the bidders or the proposed Subcontractors or suppliers from being
revealed to the public entity before the ranking of all bidders from lowest to highest has
been determined.

If no method is checked, sub-paragraph (a) shall be used to determine the lowest bid.

Notwithstanding the method used by the District to determine the lowest responsible bidder,
the District retains the right to add to or deduct from the Contract any of the items included in
the bid solicitation.

Bid Protest. Any bid protest must be in writing and received by the District Office before
5:00 p.m. no later than three (3) working days following bid opening and shall comply with
the following requirements:

a. The bid protest must contain a complete statement of the basis for the protest and all
supporting documentation.

b. The party filing the protest must have actually submitted a bid for the Project. A
Subcontractor of a bidder submitting a bid for the Project may not submit a bid protest.
A bidder may not rely on the bid protest submitted by another bidder, but must timely
pursue its own protest.

C. The protest must refer to the specific portion or portions of the Contract Documents
upon which the protest is based.

d. The protest must include the name, address and telephone number of the person
representing the protesting bidder.

€. The bidder filing the protest must concurrently transmit a copy of the bid protest and
all supporting documentation to all other bidders with a direct financial interest which
may be affected by the outcome of the protest, including all other bidders who appear
to have a reasonable prospect of receiving an award depending upon the outcome of
the protest.

f. The bidder whose bid has been protested may submit a written response to the bid
protest. Such response shall be submitted to the District before 5 p.m. no later than
two (2) working days after the deadline for submission of the bid protest or receipt of
the bid protest, whichever is sooner, and shall include all supporting documentation.
Such response shall also be transmitted concurrently to the protesting bidder and to all
other bidders who appear to have a reasonable prospect of receiving an award
depending upon the outcome of the protest.
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The procedure and time limits set forth in this section are mandatory and are the
bidder’s sole and exclusive remedy in the event of bid protest. The bidder’s failure to
comply with these procedures shall constitute a waiver of any right to further pursue
the bid protest, including filing a Government Code claim or legal proceedings.

If the District determines that a protest is frivolous, the protesting bidder may be
determined to be non-responsible and that bidder may be determined to be ineligible
for future contract awards by the District.

A “working day” for purposes of this section means a weekday during which the

District’s office is open and conducting business, regardless of whether or not
school is in session.

—END --

INSTRUCTIONS TO BIDDERS
Page 8



BID PROPOSAL FORM

Governing Board
Fortuna Elementary School District

Dear Members of the Governing Board:

The undersigned, doing business under the name of
, having carefully examined the

location of the proposed work, the local conditions of the place where the work is to be done, the
Notice Inviting Bids, the General Conditions, the Instructions to Bidders, the Plans and
Specifications, and all other Contract Documents for the proposed Proposition 39 South Fortuna
Elementary Freezer Foundation (“Project”), and having accurately completed the Bidder's
Questionnaire, proposes to perform all work and activities in accordance with the Contract
Documents, including all of its component parts, and to furnish all required labor, materials,
equipment, transportation and services required for the construction of the Project in strict conformity
with the Contract Documents, including the Plans and Specifications, as follows:

BASE BID:

For the sum of

Dollars ($ ).

The undersigned has checked carefully all the above figures and understands that the District is not
responsible for any errors or omissions on the part of the undersigned in making this bid.

Enclosed find certified or cashier's check no. of the
Bank for
Dollars ($ ) or Bidder's Bond of the

surety company in an amount of not less than ten percent (10%) of the entire bid. The undersigned
further agrees, on the acceptance of this proposal, to execute the Contract and provide the required
bonds and insurance and that in case of default in executing these documents within the time fixed by
the Contract Documents, the proceeds of the check or bond accompanying this bid shall be forfeited
and shall become the property of the District.

Contractor agrees to commence the work within the time specified in the Notice to Proceed. It is
understood that this bid is based upon completing the work within the number of calendar days
specified in the Contract Documents.

PROP 39 2019 BID PROPOSAL FORM
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ADDENDA:
Receipt of the following addenda is hereby acknowledged:

Addendum#  Dated: Addendum#  Dated:
Addendum#  Dated: Addendum#  Dated:
Addendum#  Dated: Addendum#  Dated:
Respectfully submitted,
Company:
Address:
By:
(Please Print Or Type)
Signature:
Title:
Date:
Telephone:
Contractor's License No: Expiration Date

DIR Registration No. (if applicable)

Required Attachments: Subcontractor List Form
Workers’ Compensation Certificate
Non-Collusion Affidavit
Bid Bond (or Cashier's or Certified Check)
Bidders’ Questionnaire

PROP 39 2019 BID PROPOSAL FORM
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SUBCONTRACTOR LIST FORM

Each bidder shall list below the name and location of place of business for each Subcontractor who will
perform a portion of the Contract work in an amount in excess of 1/2 of 1 percent of the total contract price.
The nature of the work to be subcontracted shall also be described. Per SB96 Public Contract Code 4104,
please list the DIR registration number for each Subcontractor.

DESCRIPTION OF WORK NAME LOCATION LICENSE # & DIR #

PROP 39 2019 SUBCONTRACTOR LIST FORM



WORKERS' COMPENSATION CERTIFICATE

Labor Code §3700 in relevant part provides:

"Every employer except the State shall secure the payment of compensation in one or more of the
following ways:

(a) By being insured against liability to pay compensation in one or more insurers duly
authorized to write compensation insurance in this State.

(b) By securing from the Director of Industrial Relations a certificate of consent to self-insure,
which may be given upon furnishing proof satisfactory to the Director of Industrial
Relations of ability to self-insure and to pay any compensation that may become due to his
employees."

I'am aware of the provisions of §3700 of the Labor Code which require every employer to be insured against
liability for workers' compensation or to undertake self-insurance in accordance with the provisions of that
Code, and I will comply with such provisions before commencing the performance of the work of this
Contract and will require all Subcontractors to do the same.

Contractor

By:

In accordance with Article 5 (commencing at §1860), Chapter 1, Part 7, Division 2 of the Labor Code, the
above certificate must be signed and filed with the awarding body prior to performing any work under this
Contract.
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NON-COLLUSION AFFIDAVIT

To be executed by the bidder, notarized and submitted with the bid.

STATE OF CALIFORNIA )
) SS
COUNTY OF )
, declares and says that he or she is
of , the party

making the foregoing bid, and affirms that the bid is not made in the interest of, or on behalf of, any
undisclosed person, partnership, company, association, organization, or corporation; that the bid is genuine
and not collusive or sham; that the bidder has not directly or indirectly induced or solicited any other bidder
to put in a false or sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed with
any bidder or anyone else to put in a sham bid, or that anyone shall refrain from bidding; that the bidder has
not in any manner, directly or indirectly, sought by agreement, communication, or conference with anyone
to fix the bid price of the bidder or any other bidder, or to fix any overhead, profit, or cost element of the
bid price, or of that of any other bidder, or to secure any advantage against the public body awarding the
contract of anyone interested in the proposed contract; that all statements contained in the bid are true and
correct; and, further, that the bidder has not, directly or indirectly, submitted his or her bid price or any
breakdown thereof, or the contents thereof, or divulged information or data relative thereto, or paid, and will
not pay, any fee to any corporation, partnership, company association, organization, bid depository, or to
any member or agent thereof to effectuate a collusive or sham bid.

I declare under penalty of perjury under the laws of the State of California that the foregoing is true and
correct.

Date:

Signature

PROP 39 2019 NON-COLLUSION AFFIDAVIT



BID BOND

We, the Contractor, as principal (“Principal”’), and
, as surety (“Surety”), are firmly bound
unto the Fortuna Elementary School District (“District”) in the penal sum of ten percent (10%) of the total
amount of the bid of the Principal submitted to the District for the work described below for the payment of
which sum in lawful money of the United States, we bind ourselves, our heirs, executors, administrators,
successors and assigns, jointly and severally, firmly by this agreement.

Whereas, the  Principal has  submitted the accompanying bid (“Bid”) dated
, for the following project (“Project”):

South Fortuna Elementary Freezer Foundation

Now, therefore, if the Principal does not withdraw its Bid within the period specified, and if the Principal
is awarded the Contract and within the period specified fails to enter into a written contract with District, in
accordance with the Bid as accepted, or fails to provide the proof of required insurance, the performance
bond and/or the payment bond by an admitted surety within the time required, or in the event of unauthorized
withdrawal of the Bid, if the Principal pays the District the difference between the amount specified in the
Bid and the amount for which District may otherwise procure the required work and/or supplies, if the latter
amount is in excess of the former, together with all related costs incurred by District, then the above
obligation shall be void and of no effect. Otherwise, the Principal and Surety shall pay to the District the
penal sum described above as liquidated damages.

Surety, for value received, hereby agrees that no change, extension of time, alteration or addition to the term
of the Contract or the call for bids, or to the work to be performed thereunder, or the Specifications
accompanying the same, shall in any way affect its obligation under this bond, and it does hereby waive
notice of any such change, extension of time, alteration or addition.

In witness whereof the above-bound parties have executed this instrument under their several seals this

day of , 2019, the name and corporate seal of each corporate Party being
hereunder affixed, and these presents duly signed by its undersigned representative, pursuant to the authority
of its governing body.
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(Corporate Seal)

Principal/Contractor

By

Title:
(Corporate Seal)

Surety

Attach Attorney-In-Fact Certificate

By

Title

To be signed by Principal and Surety and Acknowledgment and Notary Seal to be attached.
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TO THE BIDDER:

BIDDER'S QUESTIONNAIRE
for

South Fortuna Elementary Freezer Foundation

In making its award, the Governing Board will take into consideration the Bidder's experience,
financial responsibility and capability. The following questionnaire is a part of the bid. Any bid received
without this completed questionnaire may be rejected as nonresponsive. The Board will use, but will not
be limited to, the information provided herein for evaluating the qualifications and responsibility of the
bidder and the bidder’s organization to carry out satisfactorily the terms of the Contract Document. The
questionnaire must be filled out accurately and completely and submitted with the bid. Any errors,
omissions or misrepresentation of information may be considered as a basis for the rejection of the bid and
may be grounds for the termination of any contract executed as a result of the bid.

A. Description of Bidder's Organization
1. Firm Name
2. Address

3. Telephone Number

4. Type of Organization

a.

PROP 39 2019

Corporation?  Yes No

If yes, list the officers and positions, and the State in which incorporated.

If the Bidder corporation is a subsidiary, give name and address of parent
corporation.

Partnership?  Yes No

If yes, list partner names and addresses
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General Partners:

Limited Partners:

C. Individual Proprietorship?  Yes No

If yes, list name and address of proprietor:

B. Nature of Operations

L. How long have you been engaged in the contracting business under your present
business name?

2. How many years of experience does your business have in construction work similar to that
called for under this bid?

3. Have you now contracts, or have you ever contracted, to provide construction for any school
district, community college district or county office of education in the State of California?
Yes ~ No
a. If “yes,” on a separate attached sheet, provide the following information for all
construction projects you have had with school districts, community college districts
and county offices of education during the last four (4) years:

1. Year contract awarded
2. Type of work
3. Contract completion time called for/actual completion time
4. Contract price
5. For whom performed, including person to call for a reference and telephone
number
PROP 39 2019 BIDDER’S QUESTIONNAIRE
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a

Location of work

7. Number of stop notices filed
8. For each contract, list any lawsuits filed relating to that contract in which you
were a defendant or plaintiff
0. Amount of liquidated damages assessed.
b. On a separate attached sheet, provide the following information for all construction

contracts of a similar nature as called for in this bid that you have had with entities
other than school districts, community college districts and county offices of
education during the last four (4) years:

1. Year contract awarded

2. Type of work

3. Contract completion time called for/actual completion time

4. Contract price

5. For whom performed, including person to call for reference and phone
number

6. Location of work

7. Number of stop notices filed

8. For each contract list any lawsuits filed relating to that contract in which
you were a defendant or plaintiff

9. Amount of liquidated damages assessed.

C. For each construction contract that you have failed to complete within the contract

time in the last four years please state the reasons for the untimely performance.

C. Financial and Credit Data

1. If your bid is considered for award, and if requested by the District, will you supply the
following data? Yes No

a. Names and addresses of any banks where you regularly do business.

b. The names and addresses of any banks, finance companies, dealers, suppliers, or
others where you have notes or loans.

C. Give credit references, including at least three trade or industry suppliers with
whom you regularly deal.
2. Will you submit on request a balance sheet for the past three (3) years? Yes
No

PROP 39 2019
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3. Where have you engaged in the construction business, or any other type of business, in the
last five years?
Name of Business Location Type of Business Years in Business

If any of the business endeavors referred to above are no longer operating, or you
are no longer associated with them, please give brief details:

4. The following surety companies may be contacted as references as to the financial
responsibility and general reliability of the bidder:

Surety Name Contact Person Phone Number

I certify under penalty of perjury that the foregoing is true and correct. Executed at
, California, on , 2019.

Signature of Bidder

Name (print)

Company

PROP 39 2019 BIDDER’S QUESTIONNAIRE
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CONTRACT

This Contract (“Contract”) is made by and between the Fortuna Elementary School District
(“District”), and (“Contractor”).

District and Contractor hereby agree as follows:

1. Description of Work

The Contractor agrees to furnish all labor, materials, equipment, tools, supervision, appurtenances,
and services, including transportation and utilities, required to perform and satisfactorily complete all work
required for the following project (“Project”) in full conformance with the Contract Documents:

Proposition 39 South Fortuna Elementary Freezer Foundation

2. Contract Documents

The Contract Documents consist of the executed Contract and all Addenda, all approved change orders, the
completed Bid Form, the required Bonds and the Insurance forms, the Notice Inviting Bids, the Instructions
to Bidders, the Notice of Award, the Notice to Proceed, the General Conditions and any supplemental
conditions, the Technical Specifications, the Drawings the completed Bidder's Questionnaire and Disabled
Veteran Business Enterprises Requirements (if applicable).

3. Compensation

As full compensation for the Contractor's complete and satisfactory performance of the work and
activities described in the Contract Documents, the District agrees to pay Contractor, and Contractor agrees
to accept the sum of xxxxxxxxx Dollars ($xxxx), which shall be paid to the Contractor according to the
Contract Documents.

4. Prevailing Wages

This Project is subject to prevailing wage requirements and Contractor and its Subcontractors are
required to pay all workers employed for the performance of this Contract no less than the applicable
prevailing wage rate for each such worker. Contractor acknowledges that the project is subject to
compliance monitoring and enforcement by the California Department of Industrial Relations in accordance
with SB 854.

5. Time for Completion

The starting date of the Contract shall be the day listed by the District in the Notice to Proceed
and the Contractor shall fully complete all the work before the expiration of the “Installation Complete”
date listed in the Schedule shown in the Invitation for Bids, and as modified by any subsequent addenda
or change orders. Time is of the essence in the performance of this Contract.

PROP 392019 CONTRACT
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6. Liquidated Damages

Liquidated damages for the Contractor's failure to complete the Contract within the time fixed for
completion are established in the amount of $200.00 per calendar day.

IN WITNESS WHEREOF, the parties agree to the terms of this Contract on the day and year written

below.

District Authorized Signature

Resolution No. Xxxxxxx

Date: xx/xx/xx

For use by NCSIG Members:

Certificates of Insurance and Bonds Approved

By:

Director, JPA Services

Date:

PROP 392019

Contractor

Contractor License No. and Expiration Date

By:
Individual Signature
Title
Date
For:

Corporation or Partnership

If Corporation, Seal Below.
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GENERAL CONDITIONS TO CONTRACT

DEFINITIONS

Addendum: A written change or revision to the Contract Documents issued to the prospective
bidders prior to the time of receiving bids.

Alternate: The sum to be added to or deducted from the base Bid if the change in scope of work as
described in Alternates is accepted by the District.

Approved: Approved by the District or the District’s authorized representative unless otherwise
indicated in the Contract Documents.

Architect: The person or firm holding a valid license to practice architecture or engineering
which has been designated (if any designated) to provide architectural or engineering design
services on this Project. When Architect is referred to within the Contract Documents and no
architect or engineer has in fact been designated, then the matter shall be referred to the District
Superintendent or designee.

As Directed: As directed by the District or its Project Manager, unless otherwise indicated in the
Contract Documents.

As Selected: As selected by the District or its Project Manager, unless otherwise indicated in the
Contract Documents.

Bid: The properly completed and signed proposal to perform the construction work for the Project
as described in the Contract Documents.

Contract: The legally binding agreement between the District and the Contractor wherein the
Contractor agrees to furnish the labor, materials, equipment, and appurtenances required to perform
the work described in the Contract Documents and the District agrees to pay the Contractor for such
work.

Contract Documents: The Contract Documents are described in the Contract for this Project.

Contractor: The person or entity holding a valid license in the State of California required for
performing this Project and who has contracted with the District to perform the construction work
described in the Contract Documents. The term Contractor shall be construed to mean all of the
officers, employees, Subcontractors, suppliers, or other persons engaged by the Contractor for the
work of this Project.

District and/or Owner: The Fortuna Elementary School District, its Governing Board, authorized
officers and employees, and authorized representatives.

DSA: The State of California Division of the State Architect.
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Final Completion: Final Completion is achieved when the Contractor has fully completed all
Contract Document requirements, including, but not limited to, all final punch list items and project
closeout, to the District’s satisfaction.

Furnish: Purchase and deliver to the site of installation.

Governing Board: The Governing Board of Fortuna Elementary School District.

Indicated or As Shown: Shown on drawings and/or as specified.

Inspector: The person engaged by the District to conduct the inspections required by the Education
Code and Title 24.

Project: The total construction work and activities described in these Contract Documents.

Project Manager: Redwood Coast Energy Authority (RCEA) serves as the Proposition 39 Project
Manager for this Project.

Secure: Obtain.

Subcontractor: A person, firm, or corporation, duly licensed by the State of California, who has a
contract with the Contractor regarding the Project.

PROJECT MANAGER

The Project Manager is responsible for the overall management of the Project. The scope of
work, specifications, incentive requirements and other information necessary to define the work
have been prepared by the Project Manager or Project Manager/Engineer working as a
subcontractor for the Project Manager. The Project Manager shall visit, inspect and observe the
construction to determine general compliance with the Contract Documents, and interpret the
scope and Specifications consistent with their intent. The Project Manager shall evaluate the
schedule, samples and other submittals required in the technical Specifications, and maintain an
up-to-date log of all such items processed for the project record The Project Manager will consult
with the District, Contractor, and any state, county or city agency having jurisdiction over the
work whenever necessary to further the best interests of the Project.

CONTRACT DOCUMENTS

a. Contents and Precedence

The Contract Documents consist of the executed Contract and all Addenda, all approved
change orders, the completed Bid Form, the required Bonds and the Insurance forms, the
Notice Inviting Bids, the Instructions to Bidders, the Notice of Award, the Notice to Proceed,
the General Conditions, any supplemental Conditions, and the Technical Specifications, the
Drawings and the completed Bidder's Questionnaire. The Contract Documents are
complementary and anything required by one shall be as binding as if required by all. In
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case of conflicts within the Contract Documents, the order of precedence of interpretation
shall be as listed above, with the executed Contract and any change order thereto having
priority, and subsequent Addenda having priority over prior Addenda only to the extent
modified by the subsequent Addenda. In case of conflict within the drawings, larger scale
drawings shall govern smaller scale drawings, and written dimensions shall govern over
scaled dimensions.

b. Ambiguities, Errors, and Inconsistencies

If, in the opinion of the Contractor, the construction details indicated on the drawings or
otherwise specified are in conflict with accepted industry standards for quality construction
and therefore might interfere with its full guarantee of the work involved, the Contractor
shall promptly bring this information to the attention of the Project Manager for appropriate
action before submittal of the bid. Contractor’s failure to request clarification or
interpretation of an apparent ambiguity, error or inconsistency waives that Contractor’s right
to thereafter claim any entitlement to additional compensation based upon an ambiguity,
inconsistency, or error, which should have been discovered by a reasonably prudent
Contractor, subject to the limitations of Public Contract Code §1104. During the Project,
should any discrepancy appear or any misunderstanding arise as to the import of anything
contained in the Contract Documents, the matter shall be promptly referred to the Project
Manager, who will issue instructions or corrections.

C. Lines and Planes

All lines and planes appearing on Contract drawings to be horizontal or vertical and not
explicitly indicated otherwise shall be constructed true and plumb. All lines and planes
appearing on Contract drawings to intersect at right angles and not explicitly indicated
otherwise shall be constructed at true right angles. Where details are indicated covering
specific conditions, such details also apply to all similar conditions not specifically indicated.

d. Standards

The specification standards of the various sections of the Specifications shall be the
procedural, performance, and material standards of the applicable association publications
identified and shall be the required level of installation, materials, workmanship, and
performance for the applicable work. Except where a specific date of issue is mentioned
hereinafter, references to specification standards shall mean the edition, including
amendments and supplements, in effect on the date of the Notice Inviting Bids. Where no
standard is identified and a manufacturer is specified, the manufacturer's specifications are
the standards. All standards shall be subordinate to the requirements of the applicable codes
and regulations.
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€. Reference to the Singular

Wherever in the Specifications an article, device or piece of equipment is referred to in the
singular, such reference shall include as many such items as are shown on drawings or
required to complete the installation.

INTENT OF DRAWINGS AND SPECIFICATIONS

a. Drawings and Specifications are to be read as an integrated document. The Contractor shall
promptly report to the Project Manager any ambiguities, discrepancies, or errors which come
to the Contractor’s attention.

b. Figured dimensions shall be followed in preference to scaled dimensions, and the Contractor
shall make all additional measurements necessary for the work and shall be responsible for
their accuracy. Before ordering any material or doing any work, the Contractor shall verify
all measurements at the Project site and shall be responsible for the correctness of same.

C. It is the intent of the drawings and Specifications to show and describe complete
installations. Items shown but not specified, or specified but not shown, shall be included
unless specifically omitted.

d. The Specifications shall be deemed to include and require everything necessary and
reasonably incidental to the completion of all work described and indicated on the drawings,

whether particularly mentioned or shown, or not.

TRADE DIVISIONS

Segregation of the Specifications into the designated trade divisions is only for the purpose of
facilitating descriptions and shall not be considered as limiting the work of any subcontract or trade.
Subject to other necessary provisions set forth in the Specifications, the terms and conditions of such
limitations or inclusions shall lie solely between the Contractor and its Subcontractors. "Scope" as
indicated in each section of the Specifications shall serve only as a general guide to what is included
in that section. Neither the stated description nor the division of the plans and Specifications to
various sections, which is done solely for convenience, shall be deemed to limit the work required,
divide or indicate it by labor jurisdiction or trade practice, or set up any bidding barriers to the
various sub-contractors or suppliers.

a. The Contractor shall be responsible for the proper execution of all work required by the
Contract Documents and for allocating such portions as the Contractor sees fit to the various
Subcontractors, subject to applicable law. The Contractor is cautioned that the various
individual sections may not contain all work that the Contractor may wish to allocate to a
particular Subcontractor or everything bearing on the work of a particular trade, some of
which may appear in other portions of the plans or Specifications.
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b. If the Contractor elects to enter into any subcontract for any section of the work the
Contractor assumes all responsibility for ascertaining that the Subcontractor for the work is
competent, licensed, solvent, thoroughly acquainted with all conditions and legal
requirements of the work, has included all materials and appurtenances in connection
therewith in the subcontract, and has performed its work in strict compliance with the
Contract Documents.

C. It shall be the responsibility of the Contractor to notify each prospective Subcontractor at
the time of request for bids of all portions of the Contract Documents, including the General
Conditions, Supplementary Conditions and any parts of sections of Specifications or plans
that the Contractor intends to include as part of the subcontract.

6. MASTER MANDATORY PROVISIONS

a. Any material, item, or piece of equipment mentioned, listed or indicated without definition
of quality, shall be consistent with the quality of adjacent or related materials, items, or
pieces of equipment on the Project and in accordance with best practices.

b. Any method of installation, finish, or workmanship of an operation called for, without
definition of standard of workmanship, shall be followed or performed and finished in
accordance with best practices and consistent with adjacent or related installations on the
Project.

C. Any necessary material, item, piece of equipment or operation not called for but reasonably
implied as necessary for proper completion of the work shall be furnished, installed or
performed and finished; and shall be consistent with adjacent or related materials, items, or
pieces of equipment on the Project, and in accordance with best practices.

d. Names or numbered products are to be used according to the manufacturers' directions or
recommendations unless otherwise specified.

7. CONTRACTOR

a. The Contractor shall perform all the work and activities required by the Contract Documents
and furnish all labor, materials, equipment, tools and appurtenances necessary to perform
the work and complete it to the District’s satisfaction within the time specified. The
Contractor shall at all times perform the work of this Contract in a competent and
workmanlike manner and, if not specifically stated, accomplish the work according to the
best standards of construction practice. The Contractor in no way is relieved of any
responsibility by the activities of the Project Manager, engineer, inspector or DSA in the
performance of such duties.

b. The Contractor shall employ a full-time competent superintendent and necessary assistants
who shall have complete authority to act for the Contractor on all matters pertaining to the
work. The superintendent shall be satisfactory to the District and, if not satisfactory, shall
be replaced by the Contractor with one that is acceptable. Also, the superintendent shall not
be changed without the written consent of the District unless the superintendent ceases to be
employed by the Contractor.
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C. Contractor shall make the layout of lines and elevations and shall be responsible for the
accuracy of both the Contractor’s and the Subcontractors' work resulting there from. All
dimensions affecting proper fabrication and installation of all Contract work must be verified
by the Contractor prior to fabrication and installation by taking field measurements of the
true conditions. The Contractor shall take, and assist Subcontractors in taking, all field
dimensions required in performance of the work, and shall verify all dimensions and
conditions on the site. If there are any discrepancies between dimensions in drawings and
existing conditions which will affect the work, the Contractor shall promptly bring such
discrepancies to the attention of the Project Manager for adjustment before proceeding with
the work. Contractor shall be responsible for the proper fitting of all work and for the
coordination of all trades, Subcontractors and persons engaged upon this Contract.

d. Contractor shall do all cutting, fitting, or patching of Contractor’s work that may be required
to make its several parts come together properly and fit it to receive or be received by work
of other contractors as shown, or reasonably implied by, the drawings and Specifications for
the completed work. Any cost incurred by the District due to defective or ill-timed work
shall be borne by the Contractor.

8. RESPONSIBILITY OF CONTRACTOR

a. Contractor shall be held strictly responsible for the proper performance of all work covered
by the Contract Documents, including all work performed by Subcontractors. All work
performed under this Contract shall comply in every respect to the rules and regulations of
all agencies having jurisdiction over the Project or any part thereof.

b. Contractor shall perform the duties and shall submit Verified Reports as required by Title
24, California Code of Regulations (“CCR”) if applicable for this project.

C. Where, because of short supply, any item of fabricated materials and/or equipment, indicated
on drawings or specified is unobtainable and it becomes necessary, with the consent of the
Project Manager, to substitute equivalent items differing in details or design, the Contractor
shall promptly submit complete drawings and details indicating the necessary modifications
of the work. This provision shall be governed by the terms of the General Conditions
regarding Substitutions & Submittals: Shop Drawings, Cuts and Samples.

c. With respect to work performed at and near a school site, Contractor shall at all times take all
appropriate measures to ensure the security and safety of students and staff, including, but not
limited to, ensuring that all of Contractor’s employees, Subcontractors, and suppliers entering
school property strictly adhere to all applicable District policies and procedures, e.g., sign-in
requirements, visitor badges, and access limitations.

9. SUBCONTRACTORS

a. Nothing contained in the Contract Documents shall create any contractual relationship
between any Subcontractor and the District. The District shall be deemed to be the third
party beneficiary of the contract between the Contractor and each Subcontractor. If the
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Contractor does not specify a Subcontractor for any portion of the work to be performed
under this Contract, as required by law, Contractor shall perform that portion of the work
with its own forces. The Contractor shall not substitute any other person or firm as a
Subcontractor for those listed in the bid submitted by the Contractor, without the written
approval of the District and in conformance with the requirements of the Public Contract
Code. The District reserves the right of approval of all Subcontractors proposed for use on
this Project, and to this end, may require financial, performance, and such additional
information as is needed to secure this approval. If a Subcontractor is not approved, the
Contractor shall promptly submit another firm of the same trade for approval.

b. The Contractor shall insert appropriate provisions in all subcontracts pertaining to work on
this Project requiring the Subcontractors to be bound by all applicable terms of the Contract
Documents. The Contractor shall be as fully responsible for the acts and omissions of the
Subcontractors, and of persons either directly or indirectly employed by them, as the
Contractor is for the acts and omissions of persons directly employed by the Contractor.

10. PERFORMANCE AND PAYMENT BONDS

a. If this amount specified in the Notice of Award is $25,000 or more, as directed in the Notice
of Award, the Contractor shall file with the District the following bonds, using the bond
forms provided with these Contract Documents:

1) A corporate surety bond, in a sum not less than 100 percent of the amount of the
Contract, to guarantee the faithful performance of the Contract.

2) A corporate surety bond, in a sum not less than 100 percent of the amount of the
Contract, to guarantee the payment of wages for services engaged and of bills
contracted for materials, supplies, and equipment used in the performance of the
Contract.

b. Corporate sureties on these bonds and on bonds accompanying bids shall be admitted
sureties as defined by law, legally authorized to engage in the business of furnishing surety
bonds in the State of California. All sureties and bond forms must be satisfactory to the
District. Failure to submit the required bonds within the time specified by the Notice of
Award, using the forms provided by the District, may result in cancellation of the award of
Contract and forfeiture of the Bid Bond.

c. The amount of the Contract, as used to determine the amounts of the bonds, shall be the total
amount fixed in the Contractor's proposal for the performance of the required work.

d. During the period covered by the Contract, if any of the sureties upon the bonds shall become
insolvent or unable, in the opinion of the District, to pay promptly the amount of such bonds
to the extent to which surety might be liable, the Contractor, within thirty (30) days after
notice given by the District to the Contractor, shall provide supplemental bonds or otherwise
substitute another and sufficient surety approved by the District in place of the surety
becoming insolvent or unable to pay. If the Contractor fails within such thirty (30) day
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period to substitute another and sufficient surety, the Contractor shall, if the District so elects,
be deemed to be in default in the performance of its obligations hereunder and upon the bid
bond, and the District, in addition to any and all other remedies, may terminate the Contract
or bring any proper suit or other proceedings against the Contractor and the sureties or any
of them, or may deduct from any monies then due or which thereafter may become due to
the Contractor under the Contract, the amount for which the surety, insolvent or unable to
pay, shall have been liable on the bonds, and the monies so deducted shall be held by the
District as collateral security for the performance of the conditions of the bonds.

e. Provide one electronic copy and one hardcopy set of bonds to the Project Manager to send
to the District for signature.

1. INSURANCE

a. Contractor shall obtain insurance from a company or companies acceptable to District. All
required insurance must be written by an admitted company licensed to do business in the
State of California at the time the policy is issued. All required insurance shall be equal to
or exceed an A VIII rating as listed in Best's Insurance Guide’s latest edition. Required
documentation of such insurance shall be furnished to the District at the time Contractor
returns the executed Contract or within 10 days of receipt of Notice of Award. On a case-
by-case basis, the District may accept insurance written by a company listed on the State of
California Department of Insurance List of Eligible Surplus Lines (“LESLI List”) with a
rating of A VIII or above as listed in Best’s Insurance Guides’ latest edition. Contractor
shall not commence work nor shall it allow its employees or Subcontractors or anyone to
commence work until all insurance required hereunder has been submitted and approved by
the District and a notice to proceed has been issued.

b. Contractor shall take out and maintain at all times during the life of this Contract, up to the
date of acceptance of the work by the District, the following policies of insurance:

1) General Liability Insurance: Personal injury and replacement value property damage
insurance for all activities of the Contractor and its Subcontractors arising out of or
in connection with this Contract, written on a comprehensive general liability form
including contractor's protected coverage, blanket contractual, completed operations,
vehicle coverage and employer's non-ownership liability coverage, in an amount no
less than either:

a. $1,000,000.00 combined single limit personal injury and property damage
for each occurrence and $2,000,000.00 annual aggregate with a $0
umbrella/excess; or

b. $2,000,000.00 annual combined single limit.
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2)

3)

Builders Risk Insurance:

X _Contractor is not required to procure and maintain builders' risk insurance (all-
risk coverage).

____ Contractor shall procure and maintain builders' risk insurance (all-risk
coverage) on a one hundred percent completed value basis on the insurable portion
of the project for the benefit of the District, and the Contractor and subcontractor as
their interest may appear.

Automobile Liability Insurance: Covering bodily injury and property damage in an
amount no less than $1,000,000 combined single limit for each occurrence. Such
insurance shall include coverage for owned, hired, and non-owned vehicles and be
included on the umbrella/excess policy.

C. The certificate(s) for both the General Liability Policy(ies) and the Automobile Liability
Policy specified above must state that the insurance is under an occurrence based, and not
claims made, policy(ies) and shall be endorsed with the following specific language:

“The Fortuna Elementary School District is named as additional insured for
all liability arising out of the operations by or on behalf of the named insured,
and this policy protects the additional insured, its officers, agents and
employees against liability for bodily injuries, deaths or property damage or
destruction arising in any respect directly or indirectly in the performance of
the Contract.”

d. The certificate(s) for both the General Liability Policy and the Automobile Liability Policy,
as well the Builders' Risk Policy if required above, shall be endorsed with the following
specific language:

)

2)

3)

4)

S)

PROP 392019

The inclusion of more than one insured shall not operate to impair the rights of one
insured against another insured and the coverages afforded shall apply as though
separate policies have been issued to each insured.

The insurance provided herein is primary and no insurance held or owned by the
District shall be called upon to contribute to a loss.

Coverage provided by this policy shall not be reduced or canceled without thirty (30)
days written notice given to the Owner.

This policy does not exclude explosion, collapse, underground excavation hazard, or
removal of lateral support.

The certificates must state that the insurance is under an occurrence based, and not a
claims-made, or "modified occurrence," policy (policies).
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€. Within ten (10) days following issuance of the Notice of Award of the Contract, the
following documentation of insurance shall be submitted to Project Manager and District
electronically for approval prior to issuance of the Notice to Proceed: Certificates of
insurance showing the limits of insurance provided, certified copies of all policies, and
signed copies of the specified endorsements for each policy. At the time of making
application for an extension of time, the Contractor shall submit evidence that the insurance
policies will be in effect during the requested additional period of time.

f. If the Contractor fails to maintain such insurance, the District may take out such insurance
to cover any damages of the above mentioned classes for which the District might be held
liable on account of the Contractor's failure to pay such damages, and deduct and retain the
amount of the premiums from any sums due the Contractor under the Contract.

g. Workers' Compensation Insurance:

1) Within ten (10) calendar days following issuance of the Notice of Award of the
Contract, the Contractor shall submit to Project Manager electronically in order to
send to the District satisfactory proof that the Contractor and all Subcontractors it
intends to employ have procured, for the period covered by the Contract, full
Workers’ Compensation insurance and employer's liability with limits of at least
$1,000,000 with an insurance carrier satisfactory to the District for all persons whom
the Contractor may employ in carrying out the work contemplated under this
Contract in accordance with the Workers' Compensation Insurance and Safety Act,
approved May 26, 1913, and all acts amendatory or supplemental thereto (the
“Act”). Such insurance shall be maintained in full force and effect during the period
covered by the Contract. In the event the Contractor is self-insured, Contractor shall
furnish a Certificate of Permission to Self-Insure, signed by the Department of
Industrial Relations Administration of Self-Insurance, Sacramento, California.

2) If the Contractor fails to maintain such insurance, the District may take out worker’s
compensation insurance to cover any compensation which the District might be
liable to pay under the provisions of the Act, by reason of any employee of the
Contractor being injured or killed, and deduct and retain the amount of the premiums
for such insurance from any sums due the Contractor under the Contract, or
otherwise recover that amount from the Contractor or the Surety.

3) If an injury occurs to any employee of the Contractor for which the employee, or the
employee’s dependents in the event of the employee’s death, is entitled to
compensation under the provisions of the Act, or for which compensation is claimed
from the District, the District may retain from the sums due the Contractor under this
Contract an amount sufficient to cover such compensation, as fixed by the Act, until
such compensation is paid, or until it is determined that no compensation is due, and
if the District is compelled to pay such compensation, it will deduct and retain from
such sums the amount so paid, or otherwise recover this sum from the Contractor or
its Surety.
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12.

13.

14.

4) The policies represented by the certificates shall be endorsed with a Waiver of
Subrogation and must contain the provision (and the certificates must so state) that
the insurance cannot be canceled until thirty (30) days after written notice of
intended cancellation has been given to the District.

CODES AND REGULATIONS

a. The Contractor shall be knowledgeable regarding and shall comply with applicable portions
of Code of Regulations Title 24, the applicable Building Codes, and all other codes,
ordinances, regulations or orders of properly constituted authority having jurisdiction over
the work of this Project. The Contractor shall examine the Contract Documents for
compliance with these codes and regulations and shall promptly notify the Project Manager
of any discrepancies.

b. All work, and materials shall be in full accordance with the latest rules and regulations of
the Safety Orders of the Division of Industrial Safety and the applicable State laws and/or
regulations. Nothing in the Project plans or Specifications is to be construed to permit work
not conforming to the applicable Codes. Buildings and/or all other construction covered by
this Contract shall meet all the regulations for access by the physically handicapped as
administered by the Division of the State Project Manager and as may be required by federal
or state law.

C. If the work under this Contract is for the construction of a school building as defined by the
Education Code, then the following provisions shall apply to the Contract:

1) All work shall be executed in accordance with the current requirements of the Education
Code and California Code of Regulations: Title 24 and Title 19. No deviations from
the (DSA) approved plans and Specifications will be permitted except upon a Change
Order or Addenda, signed by the District and Project Manager and approved by the
Division of the State Project Manager and the State Fire Marshal, if applicable.

PERMITS AND TAXES

a. The Contractor shall obtain and pay for all permits, fees and licenses that are required in
order to perform the work under this Contract if applicable. The District shall pay
connection charges and meter costs for new permanent utilities required by these Contract

Documents.
b. The Contractor shall pay for all applicable taxes on materials and equipment.
PATENTS AND ROYALTIES

All fees or claims for patents, royalties or licenses on materials, equipment or processes used in the
performance of work on this Project shall be included in the amount of the Bid. The Contractor
shall indemnify, defend, and hold harmless the District, its Governing Board, the Project Manager,
and their officers and employees, from all claims or liability, including costs and expenses, which
may arise from the use on this Project of any patented or copyrighted materials, equipment, or
processes.
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15.

16.

SAFETY AND FIRE PREVENTION

a. The Contractor, Subcontractors and all of their agents and employees shall fully comply
with all of the provisions and requirements of CAL/OSHA, Title 8, California Code of
Regulations and all other safety codes applicable to the Project. The Contractor shall take
thorough precautions at all times for the protection of persons and property, and shall be
liable for all damages to persons or property, either on or off the site, which occur as a result
of Contractor’s prosecution of the work. The Contractor shall obtain permits for, install and
maintain in safe condition barricades, walkways, fences, railings, and whatever other
safeguards that may be necessary to protect persons and property from damage as a result
of the construction under this Contract.

b. Contractor is required to ensure Material Safety Data Sheets (“MSDS”) are available in a
readily accessible place at the work site for any material requiring a MSDS pursuant to the
federal "Hazard Communication" standard or employee "right to know" laws. Contractor is
also required to ensure proper labeling on materials brought on the job site such that any
person working with the material or within the general area of the material is informed of
the hazards of the material and follows proper handling and protection procedures. A copy
of the MSDS shall also be promptly submitted directly to the District.

C. Contractor shall not endanger any work by cutting, excavating, or otherwise altering the
work and shall not cut or alter the work of any other contractor except with the written
consent of the Project Manager, nor overload any new or existing structures by the placing
or storage of materials, equipment, or other items thereon, and, if necessary, shall provide
calculations proving the safety in so doing.

d. If it is necessary to work at night, or where daylight is obscured, the Contractor shall provide
and maintain lighting of an adequate level to properly prosecute the work, to permit the
thorough inspection of same, and to ensure the safety to workers and others.

€. Contractor shall take extraordinary care to prevent fires and keep all flammable materials
and oily rags in tightly closed metal containers. Contractor shall exercise particular care
when welding or cutting, and with regard to the disposition of waste materials, the nature
and quantity of which might create or increase a fire hazard.

HAZARDOUS MATERIALS

Unless otherwise specified, this Contract does not include the removal, handling, or disturbance of
any hazardous substances or materials encountered in the new construction or on the Project
grounds. If such substances or materials are encountered, work shall cease in that area and the
District shall be promptly notified to take appropriate action for removal or otherwise abating the
condition in accordance with current regulations applicable to the District. No asbestos, asbestos-
containing products or other hazardous materials shall be used in this construction or in any tools,
devices, clothing or equipment used to further this construction. Asbestos and/or asbestos
containing products shall be defined as all items containing but not limited to chrysotile, crocidolite,
amosite, anthophyllite, tremo-lite or actinolite.
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17.

18.

19.

TEMPORARY FACILITIES

a. The Contractor shall obtain permits for, install and maintain in safe condition all scaffolds,
hoisting equipment, barricades, walkways, or other temporary structures that may be
required to accomplish the work. Such structures shall be adequate for the intended use and
capable of safely accepting all loads that may be imposed upon them. They shall be installed
and maintained in accordance with all applicable codes and regulations.

b. The Contractor shall provide and maintain temporary heat from an approved source
whenever in the course of the work it may become necessary for curing, drying or warming
spaces as may be required for the proper installation of materials or finishes. The Contractor
shall provide and maintain any and all facilities that may be required for dewatering in order
that work may proceed on the Project. If it is necessary for dewatering to occur continually,
the Contractor shall have on hand whatever spare parts or equipment that may be required
to avoid interruption of service or work.

C. The Contractor shall promptly remove all such temporary facilities when they are no longer
needed for the work or on completion of the Project. The Contractor shall repair any damage
to premises or property which resulted from the construction, use, or removal of temporary
facilities and shall restore the premises and property to their original condition.

d. See the Supplemental General Conditions and/or specifications for requirements concerning
temporary sanitary facilities and utilities.

SIGNS

No signs may be displayed on or about the District's property (except those which may be required
by law) without the District's prior written approval of size, content and location. Any signs required
by the District will be designated in the Supplemental General Conditions.

TIME

a. The Contractor shall commence the work on the date indicated in the Notice to Proceed.
Time is of the essence regarding the Contract work, and the Contractor shall prosecute the
work diligently and regularly at such a rate of progress as to ensure completion of this Project
within, or sooner than, the time specified.

b. The Contractors and Subcontractors shall investigate and become aware of the amount of
time required for the delivery of all equipment and materials required to perform the work
under this Contract, and no extension of time shall be granted due to failure to order the
equipment and materials sufficiently before their incorporation into the work so as to avoid
delay to the Project.

C. The Contractor and Subcontractors shall provide and maintain enough manpower, materials
and equipment to ensure a rate of construction progress that will complete the Project within
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or sooner than the time specified and according to the schedule of work. If, in the District’s
opinion, the Contractor and/or Subcontractors are not prosecuting the work at a sufficient
rate of progress to meet the Project schedule, the District may direct the Contractor to
provide additional manpower, materials or equipment, or to work additional hours, holidays
or weekends without additional cost to the District until the work is progressing in a manner
satisfactory to the District. Failure to prosecute the work in a timely manner according to
the Project schedule is considered a breach of Contract and shall be cause for termination of
the Contract.

20. CONSTRUCTION SCHEDULE

a. Within fifteen (15) calendar days after the award of the Contract, the Contractor shall prepare
and submit to the Project Manager and District an electronic version of the as-planned
construction schedule showing in detail how the Contractor plans to prosecute the work
within the time set for Final Completion. The schedule shall include the work of all trades
necessary for construction of the Project, and shall be sufficiently complete and
comprehensive to enable progress to be monitored on a day-by-day basis. The information
for each activity shall include at a minimum the activity description, duration, start date and
completion date.

b. The Contractor shall take care in the preparation of the schedule to ensure that it represents
an accurate and efficient plan for accomplishing the work. If the Project is more than one
week behind schedule, it must be promptly revised showing how the Contractor plans to
complete the work, but in no case shall it show a completion date later than that required by
the Contract, unless a time extension has been granted. The current schedule shall be kept
posted in the Contractor's project office on site.

C. The Contractor shall be responsible for the coordination of all work necessary and pertaining
to the construction whether actually a part of this Contract or attendant thereto. The
Contractor shall notify the District and various utility companies, as far as possible in
advance of their required work, in order that work schedules may be developed for all
concerned, which will permit the most effective and timely accomplishment of the entire
Project.

21. DELAYS AND TIME EXTENSIONS

a. The Contractor may be granted a time extension if the Contractor encounters an unavoidable
delay of the work due to causes completely beyond the Contractor’s control and which the
Contractor could not have avoided by the exercise of reasonable care, prudence, foresight
and diligence. Causes for which a claim for extension of time may be made include: acts
of the public enemy, acts of another contractor in the performance of another contract with
the District, priority of a governmental agency for materials or equipment, fire, flood, violent
wind storm, epidemic, quarantine restriction, strike, freight embargo, or weather of an
unusually severe nature. The Contractor will not be granted time extensions for weather
conditions which are normal for the location of the Project, according to the U. S. Weather
Bureau Records.
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b. A request for extension of time and compensation related thereto shall be made in writing
to the Project Manager and District within ten (10) calendar days of the date the delay is
encountered, or shall be deemed waived. The request shall include a detailed description of
the reasons for the delay and corrective measures by the Contractor. In order for the Project
Manager to consider a request for time extension, the Contractor must prove that the reasons
stated for the delay actually caused a delay in portions of the work which will result in
completion beyond the date specified in the Contract. The Contractor may also be granted
a time extension for a significant change in the scope of work which request for extension
of time shall be included in a Contract modification proposal.

C. No damages or compensation or any kind shall be paid to a Contractor because of delays in
the progress of work, whether such delays be avoidable or unavoidable, that are not the
responsibility of District. District's liability to Contractor for delays for which District is
responsible shall be limited to an extension of time unless such delays were unreasonable
under the circumstances involved and were not within the contemplation of the parties when
the Contract was awarded. Delay damages shall not include Contractor or Subcontractor
markup for overhead and profit, but only actual, documented, and direct actual costs. The
District shall not be liable for any damages which the Contractor could have avoided by any
reasonable means including, but not limited to, the more judicious handling of forces or
equipment.

22. LIQUIDATED DAMAGES

a. The parties understand and agree that the goodwill, educational process, and other business
of District will be damaged if the Project is not completed within the time limits required.
The parties have further agreed that the exact amount of damages for failure to complete the
Work within the time specified is, in some cases, extremely difficult, impractical, or
impossible to determine. As to those damages that are difficult, impractical, or impossible
to determine, Should the Contractor fail to achieve Final Completion of this Contract within
the time fixed for Final Completion, together with extensions granted by the District for
unavoidable delays, Contractor shall become liable to the District in the amount specified in
the Contract per calendar day for each day the Contract remains incomplete beyond the time
for Final Completion, as liquidated damages and not as a penalty. Contractor shall not be
charged with liquidated damages when the delay in completion of the work beyond the time
for Final Completion is due to acts of the District.

b. In addition to any liquidated damages which may be assessed, if Contractor fails to achieve
Final Completion of this Contract within the time fixed for Final Completion, together with
extensions granted by the District for unavoidable delays, and if as a result District finds it
necessary to incur any costs and/or expenses, or if District receives any claims by other
contractors, subcontractors, or third parties claiming time or other compensation by reason
of Contractor’s failure to complete work on time, Contractor shall pay all those costs and
expenses incurred by District. These costs and expenses may include but are not limited to
such items as rental payments, inspection fees, and additional architectural fees, whether
related to the acquisition of facilities or caused by the delay in completion.
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C. Any money due or to become due the Contractor may be retained to cover liquidated and
other delay damages. Should such money not be sufficient to cover those damages, the
District shall have the right to recover the balance from the Contractor or Contractor’s
sureties.

d. Should the District authorize suspension of the work for any cause, the time work is
suspended will be added to the time for completion. Suspension of the work by the District
shall not be a waiver of the right to claim liquidated or other delay damages as set forth in
this section.

23. DISTRICT'S RIGHT TO STOP WORK:; TERMINATION OR SUSPENSION OF THE
CONTRACT

a. District's Right to Stop Work:

In addition to or as an alternative to any and all other remedies available to the District, if
the Contractor fails to correct work which is not performed in accordance with the Contract
Documents, or if the Contractor persistently fails to perform the work in accordance with the
Contract Documents, the District may by written order direct the Contractor to stop the work,
or any portion thereof, until the cause for such order has been eliminated to the satisfaction
of the District. However, the right of the District to stop the work shall not give rise to a
duty on the part of the District to exercise this right for the benefit of the Contractor or any
other person or entity, and the failure of the District to do so shall not be raised as a defense
to the Contractor's failure to perform the work in accordance with the Contract Documents.

b. Termination for Cause:

1) If the Contractor refuses or fails to furnish sufficient materials, work force,
equipment, and appurtenances to properly prosecute the work in a timely manner, or
if Contractor refuses or fails to comply with any provisions of the Contract
Documents, or if Contractor should file a bankruptcy petition or make a general
assignment for the benefit of Contractor’s creditors or if a receiver should be
appointed on account of Contractor’s insolvency, then the District may give the
Contractor and Contractor’s Surety written notice of intention to terminate the
Contract. Unless within seven (7) calendar days after the serving of such notice upon
the Contractor and Contractor’s Surety such violation shall cease and arrangements
for correction of such conditions shall be made satisfactory to the District, the
Contract shall cease and terminate. In the event of such termination, the District
shall immediately serve written notice thereof upon the Contractor and Contractor’s
Surety.

2) In the event of termination for cause, in addition to all remedies available to the
District, the Contractor’s Surety shall have the right to take over and perform the
Contract; provided, however, that if the Surety does not commence performance
within five (5) calendar days from the date of the issuance of such notice of
termination, the District may take over the work and prosecute the same to
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24.

25.

completion by letting another Contract, or by any other method that the District
deems advisable. The Contractor and Contractor’s Surety shall be liable for any
excess cost incurred by the District thereby, and in any such event the District may
take possession of such materials, equipment, and other property belonging to the
Contractor as may be on the site and use same in completing the work.

C. Termination or Suspension for Convenience:

The District reserves the right, in its sole discretion, to terminate or suspend all or part of the
Contract for convenience following three (3) days written notice to the Contractor. In the
event of termination or suspension for convenience, Contractor shall have no claims against
the District, except:

1) The actual cost of labor, materials and services provided pursuant to the Contract,
and which have not yet been paid for, as documented by timesheets, invoices,
receipts and the like; and

2) Five percent (5%) of the total cost of the work performed as of the date of notice of
termination or suspension or five percent (5%) of the value of the work yet to be
completed, whichever is less. The parties agree that this amount shall constitute full
and fair compensation for all of Contractor's lost profits and other damages resulting
from the termination or suspension for convenience.

ASSIGNMENT OF CONTRACT

The Contractor may not assign or delegate all or any portion of this Contract without the written
consent of the District and no such consent shall be given which would relieve the Contractor or its
Surety of their responsibilities under the Contract. The Contractor may assign, without liability to
the District, monies due the Contractor under the Contract to banks, trust companies or other
financial institutions provided written notice thereof is promptly delivered to the District.
Assignment of monies earned by the Contractor shall be subject to the same retention as other
payments made to Contractor, and shall also be subject to setoffs and back charges as provided by
this Contract.

COORDINATION WITH OTHER CONTRACTS

a. The District reserves the right to do other work or award other contracts in connection with
this Project. By entering into this Contract, Contractor acknowledges that there may be other
contractors on or adjacent to the Project site whose work must be coordinated with that of
its own. Contractor expressly warrants and agrees that it will cooperate with other
contractors and will do nothing to delay, hinder, or interfere with the work of other
contractors, or that of the District and its Project Manager. Contractor also expressly agrees
that in the event its work is hindered, delayed, interfered with, or otherwise affected by a
separate contractor, its sole remedy will be a direct action against the separate contractor.
To the extent allowed by law, the Contractor expressly waives any remedy against the
District and its Project Manager on account of delay, hindrance, interference or other such
events caused by a separate contractor.
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b. If any part of Contractor's work depends upon the work of a separate contractor, Contractor
shall inspect such other work and promptly report in writing to the District and Project
Manager any defects in such other work that render it unsuitable to receive the work of
Contractor. Failure of the Contractor to so inspect and report shall constitute an acceptance
of the other contractor's work, except as to defects which the Contractor could not have
detected through the reasonable inspection of the other contractor's work prior to the
execution of Contractor's work.

C. If Contractor is aware of a current or potential conflict between Contractor’s work and the
work of another contractor on the site, and is unable to informally resolve the conflict
directly with the other contractor, Contractor shall promptly provide written notice to the
District, with a copy to the Project Manager and the other contractor, specifying the nature
of the conflict, the date upon which the conflict arose, and the steps taken to attempt to
resolve the conflict. The District may issue written instructions to address the conflict.

d. If, through Contractor’s negligence, any other contractor or subcontractor shall suffer loss
or damage to the work, Contractor shall make a reasonable effort to settle with such other
contractor and subcontractor by agreement or arbitration. If such other contractor or
subcontractor shall assert any claim against the District or Project Manager, on account of
any damage alleged to have been so sustained, the District or Project Manager shall notify
the Contractor, who shall defend such proceedings at Contractor’s own expense and save
harmless and indemnify the District and the Project Manager from any such claim.

26. SUBMITTALS: SHOP DRAWINGS, CUTS AND SAMPLES

a. One electronic copy of shop drawings, brochures and cuts and samples in quantities
specified by the Project Manager shall be submitted to the Project Manager for all items for
which they are required by the plans and Specifications. Prior to transmittal, the Contractor
shall examine all submittals for accuracy, notation and completeness in order to verify their
suitability for the work and compliance with the Contract Documents and shall sign and date
each submittal. Submittals shall be given to the Project Manager for review within 15 days
of the Notice of Award in order to be approved sufficiently before the items are required for
the work so as to cause no delay and shall be in accordance with the Project construction
schedule.

b. In addition to information furnished as common practice, submittals shall contain the Project
name and location, Contractor's name and address, Subcontractor's or supplier's name and
address, date of submittal and any revisions, and reference to appropriate specification
section, and/or drawing and detail numbers. The Contractor and/or the Subcontractors shall
verify in the field all dimensions and relationships to adjacent work necessary to ensure the
proper fit of the items submitted. If necessary, the Contractor shall make any corrections
required and resubmit with all due haste in the same number as initially required.
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C. Review of submittals, shop drawings, cuts or samples by the District or Project Manager
shall not relieve the Contractor from complying with the requirements of the Contract
Documents.

d. Any materials or equipment installed without approval shall be at the Contractor's own risk,
and Contractor may be required to remove any such materials or equipment and install the
specified items at Contractor’s own cost, including repairs to adjacent work.

27. PAYMENTS

a. Cost Breakdown:

Prior to submitting Contractor’s first request for payment, the Contractor shall prepare and
submit to the Project Manager and District a cost breakdown (schedule of values) if there
are more than one trade required in construction of the Project or a sample invoice whichever
is applicable. If the scope of work calls for more than one trade, please show the major work
items for each trade or operation required in construction of the Project on a cost breakdown
(schedule of values). The work items will be sufficiently detailed to enable the Project
Manager to accurately evaluate the completion percentages requested by the Contractor.
The cost for each work item shall include overhead and profit. The total of all work item
costs shall equal the amount of the Contract.

b. Progress Payments:

The Contractor will, on or about the 25th of each month, make an estimate of the value of
the work completed by Contractor in the performance of the Contract. These estimates shall
be subject to the review and approval of the Project Manager. The first such estimate will
be of the value of the work completed after the Contractor commenced the performance of
the Contract, and every subsequent estimate, except the final estimate, will be of the value
of the work completed since the immediately preceding estimate. Such estimates will be
based on labor, materials and equipment incorporated into the work, and items of materials
and equipment delivered to the Project. The Contractor shall be responsible for the security
and protection of such materials and equipment delivered to the Project and not incorporated
in the work. Within thirty (30) calendar days after the approval of each estimate for progress
payment, the District will pay to the Contractor an amount equal to ninety five (95) percent
of the approved estimate, unless a different retention amount is stated in the notice inviting
bids, in which case that sum shall control. Payments may at any time be withheld if in the
judgment of the District the work is not proceeding in accordance with the Contract
Documents, the Contractor is not complying with the requirements of the Contract, stop
notices have been timely filed, the estimate contains an error, or the District has incurred
costs or requests reasonable financial assurances regarding defective work by the Contractor.

PROP 392019 GENERAL CONDITIONS
Page 21



C. Final Payment:

Within thirty (30) days after all required work is fully completed in accordance with the
Contract Documents, the Contractor shall submit a final invoice for the total value of the
work completed in accordance with the Contract, which shall be subject to review and
approval by the District. As required by law, District shall pay Contractor the unpaid balance
of the Contract price of the work, or the whole Contract price of the work if no progress
payment has been made, determined in accordance with the terms of the Contract, less such
sums as may be lawfully retained under any provision of the Contract, including, but not
limited to, amounts retained as liquidated damages, for stop notices, for third-party claims
for which the Contractor is required to indemnify the District, for defective work and costs
incurred by the District in connection therewith, or for other such claims and damages
attributable to the Contractor (“Final Payment™). Prior progress estimates and payments are
subject to correction in the Final Payment. Tender of the Final Payment shall constitute
denial by the District of any unresolved claim. Contractor’s acceptance of the Final Payment
shall operate as a full and final release to the District and its agents from any and all
unasserted claims Contractor has, or may have, related to this Contract.

d. Payments Do Not Imply Acceptance of Work:

The granting of any progress payment or payments by the District or the receipt thereof by
the Contractor shall not constitute acceptance of the work or of any portion thereof, and shall
in no way lessen the liability of the Contractor to replace unsatisfactory work or material,
whether or not the unsatisfactory character of such work or material was apparent or detected
at the time such payment was made.

€. Retention of Sums Charged Against Contractor:

It is mutually understood and agreed that when under any provision of this Contract the
District shall charge any sums of money against the Contractor, the amount of such charge
shall be deducted and retained by the District from the amount of the next succeeding
progress estimate, or from any other monies due or that may become due the Contractor on
account of the Contract. If on completion or termination of the Contract such monies due
the Contractor are found insufficient to cover the District's charges against the Contractor,
the District shall have the right to recover the balance from the Contractor or the Contractor’s
Sureties.

f. Release:

The Contractor and each assignee under an assignment in effect at the time of Final Payment
shall, if required by the District, execute and deliver at the time of Final Payment and as a
condition precedent to Final Payment, a release in form and substance satisfactory to and
containing such exemptions as may be found appropriate by the District, discharging the
District, its officers, agents and employees of and from liabilities, obligations and claims
arising under this Contract.
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g. Payment to Subcontractors and Suppliers:

The Contractor shall pay each Subcontractor and supplier promptly on receipt of each
progress payment from the District for the materials, labor and equipment delivered to the
site or incorporated in the work by each Subcontractor during the period for which the
progress payment is made, less any retention as provided above.

h. Stop Notice Costs:

The District reserves the right to charge the Contractor or Surety, or to withhold from release
of retention, all costs incurred by the District, including attorney’s fees, for processing and
defending stop notice claims.

28. MODIFICATIONS OF CONTRACT

a. Changes In The Work:

1)

2)

3)

PROP 392019

The District, before the date of acceptance of the work, may, without notice to the
Sureties, order changes in the work (“Modifications”), may order extra materials and
extra work in connection with the performance of the Contract, and the Contractor
shall promptly comply with such orders. All Modifications must be approved by
DSA and the State Fire Marshall, if applicable, as required by law.

If changes ordered in design, workmanship or materials are of such a nature as to
increase or decrease the cost of any part of the work, the price fixed in the Contract
shall be increased or decreased by such amount as represents the reasonable and
proper allowance for the increase or decrease in the cost of the work in accordance
with the provisions of this Article, and any other applicable terms of the Contract,
including, but not limited to, the Contractor’s schedule of values and the price for
allowances, if any. Except as provided by law, the total cost of all Modifications
shall not exceed ten (10) percent of the original Contract price.

In the case of a disputed work item, the District may direct the Contractor to perform
the disputed work at no additional cost to the District on the grounds that the work
is adequately indicated in the Contract Documents, and therefore already included
in the Contract price. If the Contractor maintains that the disputed work represents
a modification to the Contract, Contractor may submit a claim in accordance with
Article 40, Resolution of Construction Claims. Notwithstanding any dispute
regarding the requirements of the Contract Documents, Contractor shall promptly
and fully comply with the District’s directive. Contractor’s failure to do so shall be
deemed a material breach of this Contract, and in addition to all other remedies,
District may, at its sole discretion, hire another contractor and/or use its own forces
to complete the disputed work at Contractor’s sole expense, and may deduct the cost
of such work from the Contract price.
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b. Cost Breakdown:

When the Modification is proposed, the Contractor shall furnish a complete breakdown of
actual costs of both credits and extras, itemizing materials, labor, taxes, overhead and profit.
Subcontract work shall be so indicated. All costs must be fully documented. The following
limitations shall apply:

1)

2)

PROP 392019

Limitations Where Contract Price Changes are Involved:

(a) Overhead and Profit for the Contractor. The Contractor's overhead and profit
on the cost of subcontracts shall be a sum not exceeding ten percent (10%)
of such costs. The Contractor's overhead and profit on the costs of work
performed by the Contractor shall be a sum not exceeding fifteen percent
(15%) of such costs. Overhead and profit shall not be applied to the cost of
taxes and insurance by Contractor or Subcontractors or to credits. No
processing or similar fees may be charged by the Contractor in connection
with the Modification.

(b) Bond Premiums. The actual rate of bond premiums as paid on the total cost
(including taxes) will be allowed, but with no markup for profit and
overhead.

(c) Taxes. State and city sales taxes should be indicated. Federal excise tax
shall not be included. (District will issue an exemption on request.)

Change Order Certification:

All change orders and requests for proposed change orders shall be deemed to
include the following certification by the Contractor:

"The undersigned Contractor approves the foregoing as to the changes in work, if
any, and as to the Contract price specified for each item and as to the extension of
time allowed, if any, for completion of the Project as stated herein, and agrees to
furnish all labor, materials, and service and to perform all work necessary to
complete any additional work specified for the consideration stated herein.
Submission of claims which have no basis in fact or which Contractor knows are
false are made at the sole risk of the Contractor and may be a violation of the False
Claims Act, as set forth in Government Code §§12650 et seq. It is understood that
the changes to the Contract Documents set forth herein shall only be effective upon
approval by the Governing Board of the District.

"It is expressly understood that the value of the extra work or changes expressly
includes any and all of the Contractor's costs and expenses, both direct and indirect,
resulting from additional time required on the Project or resulting from delay to the
Project. Any costs, expenses, damages, or time extensions not included herein are
deemed waived."
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C. Unit Prices, Schedule of Values, or Allowances:

Where Unit Prices, a Schedule of Values, and/or Allowances are required by the Contract
Documents, that pricing shall govern in computing any additions to or deductions from the
Contract price on account of any added or omitted work. Unit Prices listed in the original
bid include all costs and no addition of any description will be allowed.

d. Time and Materials:

If it is impractical, because of the nature of the work, or for any other reason, to fix an
increase in price in advance, the Change Order may fix a maximum price which shall not
under any circumstances be exceeded, and subject to such limitation, such alteration,
modification or extra shall be paid for at the actual necessary cost as determined by the sum
of the following items (1) to (5) inclusive:

1) Labor, including premium on compensation insurance and charge for Social
Security taxes, and other taxes pertaining to labor.

2) Material, including sales taxes and other taxes pertaining to materials.

3) Plant and equipment rental, to be agreed upon in writing before the work is begun.
No charge for the cost of repairs to plant or equipment will be allowed.

4) Overhead and profit computed at fifteen percent (15%) of the total of Items (1) to
(3) inclusive.

5) The proportionate cost of premiums on bonds computed at one and one-half percent
(1-1/2%) of the total of items (1) to (4) inclusive.

If the Time and Materials work is done by a Subcontractor, the amount shall be determined
as set forth above under items (1) to (5) inclusive. The Contractor's overhead and profit on
the costs of subcontracts (exclusive of taxes and insurance) shall not exceed ten percent
(10%) of such costs.

The District reserves the right to furnish such materials as it may deem expedient and no
allowance will be made for profit thereon. The above-described methods of determining the
payment for work and materials shall not apply to the performance of any work or the
furnishing of any material which, in the judgment of the District, may properly be classified
under items for which prices are established in the Contract.

e. Oral Modifications:

No oral statements of any person shall in any manner or degree modifies or otherwise affects
the terms of the Contract.
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29.

30.

31.

32.

INDEMNITY

Contractor shall defend with counsel acceptable to the District, indemnify and hold harmless to the
full extent permitted by law, the District and its Board of Trustees, officers, agents, Project Manager,
employees and volunteers from and against any and all liability, loss, damage, claims, expenses,
fines, judgments and costs (including, without limitation, attorney’s fees and costs and fees of
litigation) (collectively, "Liability") of every nature arising out of or in connection with Contractor's
performance of the Project or its failure to comply with any of its obligations contained in these
Contract Documents, except such Liability caused by the sole negligence or willful misconduct of
the District. Such indemnification shall extend to all claims, demands, or liabilities occurring after
completion of the project as well as during the progress of the work. Pursuant to Public Contract
Code §9201, District shall timely notify Contractor of receipt of any third-party claim relating to
this Project.

WARRANTY OF TITLE

Contractor warrants that title to all work, materials or equipment included in a request for payment
shall pass and transfer to the District whether or not they are installed or incorporated in the Project,
free from any claims, liens or encumbrances, when such payment is made to the Contractor.
Contractor further warrants that no such work, materials or equipment have been purchased for work
under the Contract subject to an agreement by which an interest therein or an encumbrance thereon
is retained by the seller or supplier.

USE OF COMPLETED PARTS OF THE WORK BEFORE ACCEPTANCE

Whenever the work or any part thereof is in a condition suitable for use, and the best interest of the
District requires such use, as determined by the District, the District may take possession of, connect
to, open for public use, or use the work or a part thereof. When so used, maintenance and repairs
due to ordinary wear and tear or vandalism will be made at District's expense. The use by the District
of the work or part thereof as contemplated in this section shall in no case be construed as
constituting acceptance of the work or any part thereof, including, but not limited to, the right to
assess liquidated damages. Such use shall neither relieve the Contractor of any of Contractor’s
responsibilities under the Contract nor act as a waiver by the District of any of the conditions thereof.
Contractor shall continue to maintain all insurance, including Builder's Risk insurance, on the entire
Project, and diligently pursue full completion of the work.

GUARANTEE AND WARRANTY

a. By signing this Contract, Contractor agrees to the following guarantee and warranty:

Guarantee & Warranty

Contractor hereby guarantees and warrants its work on the Project for a period of two
(2) years from the date of the filing of the Notice of Completion as follows.
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33.

Contractor shall promptly repair or replace to the satisfaction of the District any or all
work that appears defective in workmanship, equipment and/or materials for whatever
reason, ordinary wear and tear and unusual abuse or neglect excepted, together with
any other work which may be damaged or displaced in so doing.

Contractor agrees to promptly correct and remedy any failure by the Contractor to
conform its work, activities and services to the requirements of the Contract
Documents.

In the event of the Contractor’s failure to comply with the above-mentioned
obligations within ten (10) calendar days of notice, or sooner if required by an
emergency, Contractor hereby authorizes the District to have the defects or
deficiencies repaired, remedied, corrected and made good at Contractor’s expense,
and Contractor shall pay the costs and charges therefore upon demand. The Surety
agrees to be responsible for these costs and charges as well.

PROTECTION OF WORK AND PROPERTY

The Contractor shall be responsible for each operation and all work on the Project, both
permanent and temporary. The Contractor shall protect the work and materials from damage
due to negligence, the action of the elements, the carelessness of third parties, vandalism, or
any other cause whatsoever, until the final completion and acceptance of the Project. Should
improper work by the Contractor be covered by another contractor and damage or defects
result, the whole work affected shall be made good by the Contractor to the satisfaction of
the Project Manager and District without expense to the District. The Contractor shall take
reasonable care to avoid damage to existing facilities or utilities, whether on the Project or
adjacent to it, and Contractor shall be liable for any damage thereto or interruption of service
due to Contractor’s operations. If the Contractor encounters any facilities or utilities not
shown on the drawings or not reasonably inferable there from, Contractor shall promptly
notify the Project Manager about them, and shall do no further work which may cause
damage to same. If it is determined that some action needs to be taken regarding facilities
not shown, the Contractor will be given directives on what action to take, and any additional
cost to the Contractor incurred thereby will be handled by Change Order.

The property limits of the area of the Project are indicated on the drawings. Except for work
specifically shown or noted, Contractor shall confine Contractor’s operations within the
indicated property limits. The Contractor shall provide, install, and maintain all shoring,
bracing and underpinning necessary to support adjacent property, streets, buildings and
structures, that may be affected by building operations for this work; shall serve or cause to
be served all legal notices to adjoining property owners that may be necessary for their
protection; and shall protect from damage all adjacent buildings, fences, landscaping, and
repair or replace any such property damaged in the course of work under the Contract.
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34.

35.

MATERIALS

Unless explicitly stated otherwise, all specified equipment and material comprising the work
of this Contract, as being provided or furnished or installed, shall imply the inclusion of all
components, hardware and accessories, required for complete installation and satisfactory
operation as intended by the manufacturer. Wherever the method of installation of any
material is not explicitly specified, the installation shall be as recommended by
manufacturer.

Wherever in the Contract Documents it is provided that the Contractor shall furnish
materials or equipment for which no detailed specifications are set forth, such materials or
equipment shall be new and of the best grade for the purpose for which they will be used
when incorporated in the work. Materials specified by reference to a number or symbol of
a specific standard, such as A.S.M., Federal Specification, State Standard, Trade
Association, or similar standards, shall comply with requirements in the latest revision
thereof and any amendment or supplement in effect on the date of the notice inviting bids.

None of the materials to be provided furnished or installed on this project shall contain
asbestos or any other "hazardous substance" as that term is defined by federal or state law.

SUBSTITUTIONS

Wherever in the drawings or Specifications a material or product is called for by trade or
brand names or manufacturer and model number, alternative items of equal quality and
purpose may be proposed for use by the Contractor. The burden of proof of equality is on
the Contractor, and Contractor shall furnish all information and supplies necessary for the
Project Manager to make a thorough evaluation of the proposed substitution. The Project
Manager's decision about the equality of the proposed substitution is final, and if the
proposed substitution is not approved, the Contractor shall install the item called for.
Proposed substitutions and any changes in adjacent work caused by them shall be made by
the Contractor at no additional cost to the District.

Proposed substitutions shall be submitted sufficiently before actual need to allow time
for thorough evaluation. Substitutions shall not be proposed for the reason that
submittals were not made early enough to avoid delay. Project Manager’s review of
substitutions shall not relieve the Contractor from complying with the requirements of
the drawings and Specifications. Requests for substitution will be considered if received
within 30 days after receipt of the Notice of Award. Requests received more than 30
days after receipt of the Notice of Award may be considered or rejected at the discretion
of the Project Manager. Contractor shall identify the product, or the fabrication or
installation method to be replaced in the request. Contractor shall also provide
complete documentation showing compliance with the requirements for substitutions, as
set forth herein, and the following information, as appropriate:

*  Product Data, including Drawings and descriptions of products, fabrication and installation
procedures.
»  Samples, where applicable or requested.
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*  Adetailed comparison on the same page of significant qualities of the proposed substitution
with those of the Work specified. Significant qualities may include elements such as size,
weight, durability, performance and visual effect. All differences in products shall be
noted.

* A statement indicating the substitution's effect on the Contractor's Construction Schedule
compared to the schedule without approval of the substitution. Indicate the effect of the
proposed substitution on overall Contract Time.

*  Certification by the Contractor that the substitution proposed complies in every significant
respect to that required by the Contract Documents, and that it shall:

Be equal to or better in every significant respect to specified material or
product, and shall perform adequately in the intended application.

Provide the same or greater warranty for the substitution as for the specified
product.

Provide the same required fire rating for the substitution as for the specified
product.

Coordinate installation and make changes to other Work, which may be
required for the Work to be complete with no additional costs to Owner.

C. In the event Contractor makes substitutions in materials, equipment, or designs, with or
without the District's approval, other than those authorized herein, the Contractor shall then
assume full responsibility for the effects of such substitutions on the entire Project, including
the design, and shall reimburse the District for any charges resulting from such substitutions,
including any charges for modifications in the work of other trades, and including any
charges for additional design and review, plus reasonable and customary mark-ups.

36. TESTING

a. Materials, equipment, or other work requiring tests may be specified in the Contract
Documents, and they shall be adequately identified and delivered to the site in ample time
before intended use to allow for testing. If such materials, equipment or other work should
be covered without required testing and approval, they shall be uncovered at the Contractor's
expense, including any repairs or replacement resulting therefrom. The Contractor shall
notify the District and Project Manager when and where such materials, equipment or other
work are ready for testing, and Contractor shall bear the cost of making them available for
testing. The Contractor shall notify the District and Project Manager sufficiently before the
need for testing so as to cause no delay in the work and, in any case, at least forty-eight (48)
hours prior to the need for testing.

b. The cost of initial tests called for will be paid by the District and will be performed by
independent testing consultants retained by the District, but if so specified by the District,
the amount paid or a portion thereof may be collected from the Contractor. All other tests
and inspections specified or otherwise required to substantiate compliance with specified
requirements for quality of material or performance of operation shall be paid for by the
District, but if so specified by the District, the amount paid may be collected from the
Contractor. If retesting or additional testing is necessary because of substandard initial test
results, the costs thereof shall be paid by the District, but if so specified by the District, the
amount paid may be collected from the Contractor, including any repairs or replacement
resulting there from.
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37.

38.

39.

INSPECTION

a. All materials, equipment and workmanship used in the work of the Project shall be subject
to inspection or testing at all times and locations during construction and/or manufacture.
The District's and Project Manager's authorized representatives and representatives of other
agencies having authority over the work shall have access to the work for the above purposes
at all reasonable times and locations. Any material or work found to be unsatisfactory or not
according to the Contract Documents shall be replaced with the correct material or work and
the defective items promptly removed, all at the Contractor's expense, when directed to do
so by any of the above-named persons having authority over the work. The cost of review
time and analysis by the Project Manager or other District consultants necessitated by
incomplete or defective work by the Contractor shall be charged to the Contractor.

b. Inspection and testing by the District or its representatives shall not relieve the Contractor
from complying with the requirements of the Contract Documents. The Contractor is
responsible for its own quality control.

CLEANUP

a. The Contractor shall maintain the premises and area of the work in a neat and clean
condition. No burning of rubbish on site shall be allowed. The Contractor shall control dust
on the site by sprinkling at whatever intervals are necessary to keep it laid down and shall
take measures to prevent dust and debris from being accidentally transported outside the
area of the work.

b. Final cleaning, such as sweeping, dusting, vacuuming, dry and wet mopping, and other
finish operations normally required on newly installed work shall be taken to indicate the
finished conditions of the various new and existing surfaces to restore area to condition was
in at the time of acceptance. After the time of acceptance, all marks, stains, fingerprints,
dust, dirt, splattered paint and blemishes resulting from the various operations shall be
removed throughout the Project.

INSTRUCTIONS AND MANUALS

One electronic copy of all maintenance instructions, application/installation instructions and service
manuals called for in the Specifications shall be provided by the Contractor. These shall be complete
as to drawings, details, parts lists, performance data and other information that may be required for
the District to easily maintain and service the materials and equipment installed under this Contract.
All manufacturer's application/installation instructions shall be given to the Project Manager at least
ten (10) days prior to first material application or installation of the item. The maintenance
instructions and manuals, along with any specified guarantees, shall be delivered to the Project
Manager for review prior to submitting to District, and the Contractor or appropriate Subcontractors
shall instruct District's personnel in the operation and maintenance of the equipment prior to final
acceptance of the Project. All documentation must be received by the Project Manager within thirty
(30) calendar days after District's notice of completion.
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40.

41.

AS-BUILT DRAWINGS

The Contractor and all Subcontractors shall maintain on the work site a separate complete set of
contract drawings which will be used solely for the purpose of recording changes made in any
portion of the work during the course of construction, regardless of the reason for the change. As
changes occur, there will be included or marked on this record set on a daily basis if necessary to
keep them up to date at all times. Actual locations to scale shall be identified on the drawings for
all runs of mechanical and electrical work, including all site utilities installed underground, in walls,
floors, and furred spaces, or otherwise concealed. Deviations from the drawings shall be shown in
detail. All main runs, whether piping, conduit, duct work, drain lines, etc., shall be located in
addition by dimension and elevation. Progress payments may be delayed or withheld until such
time as the record set is brought up to date to the satisfaction of the Project Manager. The Contractor
shall verify that all changes in the work are included in the "AS-BUILT" drawings and deliver the
complete set thereof to the Project Manager for review and approval within thirty (30) calendar days
after District's notice of completion. District's acceptance and approval of the "AS-BUILT"
drawings are a necessary condition precedent to the release of the final retention.

SUBSTITUTION OF SECURITIES

a. Pursuant to Public Contract Code §22300, Contractor may request in writing that it be
allowed at its own expense to substitute securities for moneys withheld by District to ensure
performance under this Contract. Only securities listed in Government Code §16430 and
bank or savings and loan certificates of deposit, interest-bearing demand deposit accounts,
standby letters of credit, or any other security mutually agreed to by Contractor and District
shall qualify under this Article. Securities equivalent to the amount withheld shall be
deposited with the District or with a state or federally chartered bank in California as the
escrow agent. Upon satisfactory completion of the Contract and on written authorization by
the District, the securities shall be returned to Contractor. Contractor shall be the beneficial
owner of the securities and shall receive any interest thereon. The Contractor may
alternatively request District to make payment of retentions earned directly to the escrow
agent at the expense of the Contractor.

b. At the expense of the Contractor, the Contractor may direct the investment of the payments
into securities and the Contractor shall receive the interest earned on the investments upon
the same terms provided for above for securities deposited by Contractor. Upon satisfactory
completion of the Contract, Contractor shall receive from the escrow agent all securities,
interest, and payments received by the escrow agent from the District. The Contractor shall
pay to each Subcontractor, not later than 20 days of receipt of payment, the respective
amount of interest earned, net of costs attributed to retention withheld from each
Subcontractor, on the amount of retention.

C. Any escrow agreement entered into pursuant to this Article shall comply with Public
Contract Code §22300 and shall be subject to approval by District's counsel.
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42.

43.

NO DISCRIMINATION

It is the policy of the District that, in connection with all work performed under this public works
contract, there shall be no discrimination against any prospective or active employee or any other
person engaged in the work because of actual or perceived race, color, ancestry, national origin,
ethnic group identification, religion, sex, gender, sexual orientation, age, physical or mental
disability, or marital status. The Contractor agrees to comply with applicable Federal and California
laws including, but not limited to, the California Fair Employment Practice Act, beginning with
Government Code §12900, Government Code §11135, and Labor Code §§ 1735, 1777.5, 1777.6
and 3077.5. In addition, the Contractor agrees to require like compliance by all Subcontractors and
suppliers.

LABOR STANDARDS

a. Work Hours:

In accordance with Labor Code §1810, eight (8) hours of labor shall constitute a legal day's
work under this Contract. Contractor and any Subcontractor shall pay workers overtime pay
as required by Labor Code §1815. The Contractor shall pay each worker, laborer, mechanic
or persons performing work under this Contract at a rate not less than the prevailing wage
for each craft or classification covering the work actually performed.

b. Penalty:

Contractor shall forfeit to District as a penalty the sum of fifty dollars ($50.00) for each
worker employed in the execution of this Contract by Contractor or any Subcontractor for
each calendar day during which the worker is required or permitted to work more than eight
(8) hours in any one (1) calendar day or more than forty (40) hours per calendar week in
violation of Article 3, Division 2, Part 7, Chapter 1 of the California Labor Code.

C. Employment of Apprentices:

Contractor shall comply with Labor Code §§1773.3, 1777.5 and 1777.6, and 3077 et. seq.,
each of which is incorporated by reference into this Contract. These sections require that
contractors and subcontractors employ apprentices in apprenticeable occupations in a ratio
of not less than one (1) hour of apprentice work for every five (5) hours of labor performed
by a journeyman, unless an exception is granted and that Contractors and Subcontractors
shall not discriminate against otherwise qualified employees as apprentices on any public
works solely on the ground of actual or perceived race, religion, color, national origin, ethnic
group identification, sex, gender, sexual orientation, age, or physical or mental disability.
Only apprentices who are in training under written apprenticeship occupations shall be
employed. The responsibility for compliance with these provisions for all apprenticeable
occupations rests with Contractor.

d. The Contractor shall be knowledgeable of and comply with Labor Code §§1727, 1773.5,
1775, 1777, 1777.5, 1810, 1813, 1860, including all amendments thereto; each of these
sections is incorporated by reference into this Contract.
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44,

45.

GENERAL RATE OF PER DIEM WAGES

On File:

As required by Labor Code §1773.2, the District has available copies of the general
prevailing rate of per diem wages for workers employed on public work as determined by
the Director of the Department of Industrial Relations, which shall be available to any
interested party on request. Contractor shall post a copy of the document at each job site.

Prevailing Wage Rate:

The Contractor and each Subcontractor shall pay each worker performing work under this
Contract at a rate not less than the prevailing wage as defined in Labor Code §1771 and 1774
and §16000(a) of Title 8, California Code of Regulations.

Penalty:

In accordance with §1775 of the Labor Code, the Contractor shall forfeit to the District as
penalty, the sum of $200 for each calendar day, or portion thereof, for each worker paid less
than the prevailing wage rates, as determined by the Director of the California Department
of Industrial Relations, for any work done under this Contract by Contractor or by any
Subcontractor. Contractor shall also pay each worker the difference between the stipulated
prevailing wages rates and the amount actually paid to such worker.

RECORD KEEPING

The Contractor agrees to comply with the provisions of §§1776 and 1812 of the Labor Code.
The Contractor and each Subcontractor shall keep or cause to be kept an accurate record
showing the names, addresses, social security numbers, work classifications, straight time
and overtime hours worked each day and week of all workers employed by Contractor in
connection with the execution of this Contract or any subcontract thereunder and showing
the actual per diem wages paid to each of such workers. These records shall be certified and
shall be open at all reasonable hours to the inspection of the District awarding the Contract,
its officers and agents, and to the Chief of the Division of Labor Statistics and Law
Enforcement of the State Department of Industrial Law Enforcement of the State
Department of Industrial Relations, and his or her other deputies and agents.

In addition, copies of the above records shall be available as follows:
1) A certified copy of an employee's payroll record shall be made available for
inspection or furnished to the employee or his or her authorized representative on

request;

2) A certified copy of all payroll records shall be made available for inspection or
furnished upon request to the District, the Division of Labor Standards Enforcement,
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and the Division of Apprenticeship Standards of the Department of Industrial
Relations;

3) An electronic certified copy of all payroll records shall be made available upon
request by the public for inspection or copies thereof made; provided, however, that
a request by the public shall be made through either the District, Project Manager,
the Division of Apprenticeship Standards, or the Division of Apprenticeship
Standards, or the Division of Labor Standards Enforcement. If the requested payroll
records have not been previously provided, the requesting party shall, prior to being
provided the records, reimburse the costs of the Contractor, Subcontractors, and the
entity through which the request was made. The public shall not be given access to
the records at the principal office of the Contractor.

C. The Contractor shall file a certified copy of the records with the entity requesting the records
within ten days after receipt of a written request. Any copy of records made available for
inspection as copies and furnished upon request to the public or any public agency by the
District, shall be marked or obliterated in such a manner as to prevent disclosure of an
individual's name, address, and social security number. The name and address of the
Contractor awarded the Contract or performing the Contract shall not be marked or
obliterated.

d. The Contractor shall inform the Owner of the location of the records, including the street
address, city and county, and shall, within five working days, provide a notice of a change
of location and address.

€. In the event of noncompliance with the requirements of this section, the Contractor shall
have ten days in which to comply subsequent to receipt of written notice specifying in what
respects the Contractor must comply with this section. Should noncompliance still be
evident after the ten day period, the Contractor shall, as a penalty to the District, forfeit one
hundred dollars ($100.00) for each calendar day, or portion thereof, for each worker, until
strict compliance is effectuated. Upon the request of the Division of Apprenticeship
Standards or the Division of Labor Standards Enforcement, these penalties shall be withheld
from progress payments then due.

f. Responsibility for compliance with this provision shall be with the Contractor.

46. PROJECT COMPLETION

a. When all of the work to be performed under this Contract has been fully completed, the
Contractor shall notify the Project Manager and District, in writing, setting a date for
inspection. The Contractor and Subcontractor representatives shall attend the inspection.
As a result of this inspection, the Project Manager will prepare a list of items ("punch list")
that are incomplete or not installed according to the Contract Documents. Failure to include
items on this list does not relieve the Contractor from fulfilling all requirements of the
Contract Documents.
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b. The Project Manager will promptly deliver the punch list to the Contractor and it will include
a period of time by which the Contractor shall complete all items listed thereon. On
completion of all items on the punch list, verified by a final inspection, and all other Contract
requirements, so that Final Completion has been achieved to the District’s satisfaction, the
District will file a Notice of Completion with the County Recorder. Payment of retention
from the Contract, less any sums withheld pursuant to the terms of this Contract or applicable
law, shall not be made sooner than thirty-five (35) calendar days after the date of filing of
Notice of Completion.

C. District reserves the right to occupy buildings and/or portions of the site at any time before
Completion, and occupancy shall not constitute final acceptance of any part of the Work
covered by the Contract Documents, nor shall such occupancy extend the date specified for
completion of the Work. Beneficial occupancy of building(s) does not commence any
warranty period or entitle Contractor to any additional compensation due to such occupancy,
or affect in any way or amount Contractor’s obligation to pay liquidated damages for failure
to complete the Project on time.

47. TRENCHING OR OTHER EXCAVATIONS

a. Excavations or Trenches Deeper than Four Feet:

If the Project involves digging trenches or other excavations that extend deeper than four
feet, the following provisions shall be a part of this Contract:

1) The Contractor shall promptly, and before the following conditions are disturbed,
provide written notice to the District if the Contractor finds any of the following
conditions:

(a) Material that the Contractor believes may be a hazardous waste, as defined
in §25117 of the Health and Safety Code, which is required to be removed
to a Class I, Class II, or Class III disposal site in accordance with the
provisions of existing law.

(b) Subsurface or latent physical conditions at the site which are different from
those indicated or expected.

(c) Unknown physical conditions at the site of any unusual nature or which are
materially different from those ordinarily encountered and generally
recognized as inherent in work which the Contractor generally performs.

2) In the event that the Contractor notifies the District that Contractor has found any of
the conditions specified in subparagraphs (a), (b) or (c), above, the District shall
promptly investigate the condition(s). If the District finds that the conditions are
materially different or that a hazardous waste is present at the site which will affect
the Contractor's cost of, or the time required for, performance of the Contract, the
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District shall issue a change order in accordance with the procedures set forth in this
Contract.

3) In the event that a dispute arises between the District and the Contractor regarding
any of the matters specified in Paragraph (2), above, the Contractor shall proceed
with all work to be performed under the Contract and the Contractor shall not be
excused from completing the Project as provided in the Contract. In performing the
work pursuant to this Paragraph, the Contractor retains all rights provided by Article
40 which pertains to the resolution of disputes between the contracting parties.

b. Regional Notification Center: The Contractor, except in an emergency, shall contact the
appropriate regional notification center at least two (2) days prior to commencing any
excavation if the excavation will be conducted in an area that is known, or reasonably should
be known, to contain subsurface installations other than the underground facilities owned or
operated by the District, and obtain an inquiry identification number from that notification
center.

C. Existing Utility Lines:

1) Pursuant to Government Code §4215, the District assumes the responsibility for
removal, relocation, and protection of main or trunk utility lines and facilities located
on the construction site at the time of commencement of construction under this
Contract with respect to any such utility facilities that are not identified in the plans
and Specifications.

2) Locations of existing utilities provided by the District shall not be considered exact,
but approximate within reasonable margin and shall not relieve Contractor of
responsibilities to exercise reasonable care nor costs of repair due to Contractor’s
failure to do so.

3) No provision herein shall be construed to preclude assessment against Contractor for
any other delays in completion of the Project. Nothing in this section shall be
deemed to require the District to indicate the presence of existing service laterals,
appurtenances, or other utility lines, with the exception of main or trunk lines,
whenever the presence of such utilities on the site of the construction Project can be
inferred from the presence of other visible facilities, such as buildings, meter and
junction boxes, on or adjacent to the site of the construction.

4) If Contractor, while performing work under this Contract, discovers utility facilities
not identified by the District in the Project plans and Specifications, Contractor shall
immediately notify the District and the utility in writing. The cost of repair for
damage to above-mentioned visible facilities without prior written notification to the
District shall be borne by the Contractor.
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d. Trenches Five Feet and Deeper:

Pursuant to Labor Code §6705, if the Contract price exceeds $25,000 and involves the
excavation of any trench or trenches five (5) feet or more in depth, the Contractor shall, in
advance of excavation, promptly submit to the District and/or a registered civil or structural
engineer employed by the District or Project Manager, a detailed plan showing the design
of shoring for protection from the hazard of caving ground during the excavation of such
trench or trenches.

48. RESOLUTION OF CONSTRUCTION CLAIMS

a. Public work claims of $375,000 or less between the Contractor and the District are subject
to the provisions of Article 1.5 (commencing with §20104) of Chapter 1 of Part 2 of the
Public Contract Code (“Article 1.5 claim™). For purposes of Article 1.5, "public work" has
the same meaning as set forth in §§3100 and 3106 of the Civil Code; "claims" means a
separate demand by Contractor for a time extension or payment of money or damages arising
from work done by or on behalf of Contractor pursuant to the Contract and payment of which
is not otherwise expressly provided for or the claimant is not otherwise entitled to or the
amount of the payment which is disputed by the District.

b. All Article 1.5 claims shall be submitted on or before the date of the Final Payment and shall
include all documents necessary to substantiate the claim. District shall respond in writing
within 45 days of receipt of claim if the claim is less than or equal to $50,000 ("$50,000
claim") or within 60 days if the claim is over $50,000 but less than or equal to $375,000
("50,000 - $375,000 claim"). In either case, District may request in writing within 30 days
of receipt of claim any additional documentation supporting the claim or relating to any
defenses to the claim which the District may have against the Contractor. Any additional
information shall be requested and provided upon mutual agreement of the District and the
Contractor. District's written response to the claim shall be submitted to Contractor within
15 days after receipt of the further documentation for $50,000 claims or within 30 days after
receipt of the further documentation for $50,000 - $375,000 claims or within a period of
time no greater than that taken by the Contractor in producing the additional information,
whichever is greater.

C. Within 15 days of receipt of the District's response, if Contractor disputes the District's
written response, or within 15 days of the District's failure to respond within the time
prescribed, the Contractor shall provide written notification to District demanding an
informal conference to meet and confer ("conference") to be scheduled by District within 30
days. Following the conference, if any claim or portion remains in dispute, the Contractor
may file a claim as provided in Chapter 1 (commencing with §900) and Chapter 2
(commencing with §910) of Part 3 of Division 3.6 of Title 1 of the Government Code. For
purposes of those provisions, the period of time within which a claim must be filed is tolled
from the time the claimant submits a written claim pursuant to this section until the time that
claim is denied as a result of the conference process, including any period of time utilized
by the meet and confer process.
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d. Pursuant to Public Contract Code §20104.2(f), this section does not apply to tort claims and
does not change the period for filing claims or actions specified by Chapter 1 (commencing
with §900) and Chapter 2 (commencing with §910) of Part 3 of Division 3.6 of Title 1 of
the Government Code.

€. If a civil action is filed, within 60 days, but no earlier than 30 days, following the filing of
responsive pleadings, the court shall submit the matter to nonbinding mediation unless
waived by mutual stipulation of both parties. The mediation process shall provide that both
parties select a disinterested third person mediator within 15 days, shall be commenced
within 30 days of the submittal, and shall be concluded within 15 days of the commencement
of the mediation unless time is extended upon a good cause showing to the court or by
stipulation of the parties. If the parties fail to select a mediator within the 15-day period, any
party may petition the court to appoint the mediator.

f. If the matter remains in dispute, the case shall be submitted to judicial arbitration as set forth
in Public Contract Code §§20104.4 (b)(1) through (b)(3).

g. For any claim in excess of $375,000, the Contractor and the District shall follow the same
process as for an Article 1.5 claim. The District will forward a response within 60 days of
submittal of any such claim. Judicial arbitration is not required for claims in excess of
$375,000.

Claims shall also be processed consistent with Public Contract Code section 9204, which
provides processing timelines and procedures, and requires that undisputed claims be
promptly paid in accordance with this code provision.

h. In addition, for all unresolved claims that the Contractor wishes to pursue, the Contractor
shall file a timely claim pursuant to the Government Claims Act and shall otherwise comply
with the procedures set forth in that Act prior to commencing any litigation against the
District. The accrual date for any such claim is the date the dispute or controversy first arose
regarding the issues raised in the claim.

1. “The date of Final Payment,” as used in this Article 40, means the date the public entity is
required to release retention proceeds in accordance with Public Contract Code §7107
regardless of whether any payment is made to the Contractor at that time.

]- The claims required by this Article are jurisdictional and conditions precedent to the
commencement of any further legal proceedings. Strict compliance with all filing deadlines
is mandatory.
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49.

FINGERPRINTING

(Applies to K-12 districts only.)

The District has considered the totality of the circumstances concerning the Project
and has determined that the Contractor and Contractor's employees (which includes
Subcontractor employees):

are subject to the requirements of Education Code §45125.2 and
Paragraph (a) below, is applicable.

X are not subject to the requirements of Education Code §45125.2,

E_Paragraph (b) below, is applicable.

a. Contracts for Construction, Reconstruction, Rehabilitation or Repair of a School Facility
Involving More than Limited Contact with Students (§45125.2)

By execution of the Contract, the Contractor acknowledges that Contractor is entering into
a contract for the construction, reconstruction, rehabilitation, or repair of a school facility
where the Contractor and/or Contractor's employees will have more than limited contact
with students and the services to be provided do not constitute an emergency or exceptional
situation. In accordance with Education Code §45125.2 the Contractor shall, at Contractor’s
own expense, (1) install a physical barrier to limit contact with students by Contractor and/or
Contractor’s employees, and/or (2) provide for the continuous supervision and monitoring
of the Contractor and/or Contractor’s employees by an employee of the Contractor who has
received fingerprint clearance from the California Department of Justice, and/or (3) provide
for the surveillance of the Contractor and Contractor's employees by a District employee.

b. Contracts for Construction, Reconstruction, Rehabilitation or Repair of a School Facility
Involving Only Limited Contact With Students (§45125.2)

By execution of the Contract, the Contractor acknowledges that Contractor is entering into
a contract for the construction, reconstruction, rehabilitation or repair of a school facility
involving only limited contact with students. Accordingly, the parties agree that the
following conditions apply to any work performed by the Contractor and Contractor's
employees on a school site: (1) Contractor and Contractor's employees shall check in with
the school office each day immediately upon arriving at the school site; (2) Contractor and
Contractor's employees shall inform school office staft of their proposed activities and
location at the school site; (3) Once at such location, Contractor and Contractor's employees
shall not change locations without contacting the school office; (4) Contractor and
Contractor's employees shall not use student restroom facilities; and (5) If Contractor and/or
Contractor's employees find themselves alone with a student, Contractor and Contractor's
employees shall immediately contact the school office and request that a member of the
school staff be assigned to the work location.
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50.

51.

LABOR COMPLIANCE PROGRAM

If this Contract is for a public works project over $25,000 or for a maintenance project over
$15,000, Contractor acknowledges that the project is subject to compliance monitoring and
enforcement by the California Department of Industrial Relations in accordance with
California Labor Code sections 1725.5 and 1770 et seq. All bidders, contractors and
subcontractors working at the site shall be duly registered with the Department of Industrial
Relations at time of bid opening and at all relevant times. Proof of registration shall be provided
as to all such contractors prior to the commencement of any work. Contractor shall coordinate
with the Architect to ensure that DIR is advised of the award of the construction contract in a
timely manner by filing form PWC-100 with DIR within thirty days of award of the contract,
but no later than the first day in which the Contractor has workers employed upon the project.

DRUG-FREE WORKPLACE CERTIFICATION

Contractor certifies all of the following:

1) Contractor is aware of the provisions and requirements of California Government Code §§
8350 et seq., the Drug Free Workplace Act of 1990.

2) Contractor is authorized to certify, and does certify, that a drug free workplace will be
provided by doing all of the following:

a) Publishing a statement notifying all employees that the unlawful manufacture,
distribution, dispensation, possession or use of a controlled substance is prohibited in
Contractor's workplace and specifying actions which will be taken against employees for
a violation of the prohibition;

b) Establishing a drug-free awareness program to inform employees about all of the
following:

(1) The dangers of drug abuse in the workplace;
(i1) Contractor's policy of maintaining a drug-free workplace;

(1))  The availability of drug counseling, rehabilitation and employee-assistance
programs; and

(iv)  The penalties that may be imposed upon employees for drug abuse violations;

c) Requiring that each employee engaged in the performance of Work on the Project be given
a copy of the statement required by subdivision (a), above, and that as a condition of
employment by Contractor in connection with the Work on the Project, the employee agrees
to abide by the terms of the statement.

PROP 392019 GENERAL CONDITIONS
Page 40



3) Contractor understands that if the District determines that Contractor has either: (a) made a false
certification herein, or (b) violated this certification by failing to carry out and to implement the
requirements of Government Code §§ 8350 et seq., the Contract is subject to termination,
suspension of payments, or both. Contractor further understands that, should Contractor violate
the terms of the Drug-Free Workplace Act of 1990, Contractor may be subject to debarment in
accordance with the provisions of Government Code §§ 8350, et seq.

51. OTHER PROVISIONS

a. This contract is [_]/ is not ] subject to Disabled Veteran Business Enterprise requirements.
If this contract is subject to those requirements, the following apply:

)

2)

In accordance with Education Code §17076.11, this District has a participation goal
for disabled veteran business enterprises (“DVBE”) of at least 3 percent (3%) per
year of the overall dollar amount of funds allocated to the District by the State
Allocation Board pursuant to the Leroy F. Greene School Facilities Act of 1998 for
construction or modernization and expended each year by the District. Prior to, and
as a condition precedent for final payment under any contract for such project, the
Contractor shall provide appropriate documentation to the District identifying the
amount paid to DBVE in conjunction with the Contract, so that the District can assess
its success at meeting this goal.

The Contractor agrees that, for all contracts subject to DVBE participation goals, the
State and the District have the right to review, obtain and copy all records pertaining
to performance of the contract in accordance with DVBE requirements. The
Contractor agrees to provide the State or the District with any relevant information
requested and shall permit the State or District access to its premises upon reasonable
notice for purposes of interviewing employees and inspecting records. The
Contractor agrees to maintain such records for a period of three years after final
payment under the Contract.

b. The project is subject to compliance monitoring and enforcement by the California
Department of Industrial Relations. In accordance with SB 854, all bidders, contractors and
subcontractors working at the site shall be duly registered with the Department of Industrial
Relations at time of bid opening and at all relevant times if the project is valued over
$25,000.00. Proof of registration shall be provided as to all such contractors prior to the
commencement of any work.

c. If this project total cost is over $25,000.00, Contractor shall coordinate with the Project
Manager to ensure that DIR is advised of the award of the construction contract in a
timely manner by filing form PWC-100 with DIR within five days of award of the
contract.
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53.

54.

PROVISIONS REQUIRED BY LAW DEEMED INSERTED

Every provision of law and clause required by law to be inserted in this Contract shall be deemed to
be inserted, and this Contract shall be read and enforced as though it were included, and if through
mistake or otherwise any provision is not inserted or is not correctly inserted, upon application of
either party the Contract shall be amended to make the insertion or correction. All references to
statutes and regulations shall include all amendments, replacements, and enactments on the subject
which are in effect as of the date of this Contract.

GENERAL PROVISIONS

a.

Assignment and Successors:

Neither party may transfer or assign its rights or obligations under the Contract Documents,
in part or in whole, without the other party’s prior written consent. The Contract Documents
are binding on the successors, and permitted assigns of the parties hereto.

Third Party Beneficiaries:

There are no intended third party beneficiaries to the Contract.

Choice of Law and Venue

The Contract Documents shall be governed by California law, and venue shall be in the
Superior Court of the county in which the project is located, and no other place.

Severability

If any provision of the Contract Documents is determined to be illegal, invalid, or
unenforceable, in part of in whole, the remaining provisions, or portions of the Contract
Documents shall remain in full force and effect.

Entire Agreement

The Contract Documents constitute the final, complete, and exclusive statement of the terms
of the agreement between the parties regarding the subject matter of the Contract Documents
and supersedes all prior written or oral understandings or agreements of the parties.

Waiver

No waiver of a breach, failure of any condition, or any right or remedy contained in or
granted by the provisions of the Contract Documents shall be effective unless it is in writing
and signed by the party waiving the breach, failure, right, or remedy.

Headings

The headings in the Contract Documents are included for convenience only and shall neither
affect the construction or interpretation of any provision in the Contract Documents nor
affect any of the rights or obligations of the parties to the Contract.

—END--
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APPENDICES

APPENDIX 1 - PROPOSITION 39 REQUIREMENTS

Contractor acknowledges that all Work must qualify as an eligible project under Proposition 39 and shall
comply with all Proposition 39 Guidelines; and that the Scope of Work may be amended to reflect
changes in funding allocation and District’s energy expenditure plan, upon mutual agreement of the
Parties and a written amendment to this Contract related to any changes in scope, payment and duration.
Prior to commencement of any Work, District shall review and approve the Project.

Contractor agrees to maintain and make available Project records for inspection by the District and other
agencies, as requested by the District. Contractor shall provide or assist the District in providing all
required annual and final reports for each Proposition 39 funded project and shall provide data for reports
to Citizens Oversight Board.

Contractor shall comply with an give notices required by laws, ordinances, rules, regulations, and lawful
orders of public authorities bearing on performance of the Work, including but not limited to data and
reports to the California Energy Commission required under Proposition 39.
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APPENDIX 2 — PROJECTED ENERGY SAVINGS

Projected energy savings and cost estimates, per Public Resource Code Section 26206. See the Scope of
Work in the Invitation for Bids for further details about each energy efficiency measure.

This table will be filled in before the contract is executed.

e Total Installed Energy Savings
Measure Description Cost (KWh)
Replaf:e reach-in freezer with new efficient $ TBD 308
walk-in freezer.
PROP 39 2019 APPENDICES
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NOTICE OF AWARD

To:

Project Description: Proposition 39 South Fortuna Elementary Freezer Foundation

The District has considered the bid submitted by you for the above described work in response to its Notice
Inviting Bids for the Project.

You are hereby notified that your bid has been accepted in the amount of: xxxxx ($xx,xxX).

You are required to execute the Contract and furnish the required Performance Bond and Payment Bond
using the bond forms provided in the Contract Documents and the required certificates of insurance within
ten (10) calendar days from the date of issuance of this Notice.

If you fail to execute the Contract and to furnish the bonds and insurance within ten (10) calendar days from
the date of issuance of this Notice, the District will be entitled to consider all your rights arising out of its
acceptance of your bid as abandoned and your Bid Bond forfeited. The District will be entitled to such
other rights as may be granted by law.

You are required to return an acknowledged copy of this Notice of Award to the District.

Dated this xxxx day of xxxxx, 2019.

By:  Jeff Northern
Authorized District Signature

Receipt of this above Notice of Award is hereby acknowledged by:

XXXXX, this is the xxth day of xxxx, 2019.
By:  xxxxx

Title: xxxxx
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NOTICE TO PROCEED

To: Date: xx/xx/xx

PROJECT: Proposition 39 South Fortuna Elementary Freezer Foundation

You are hereby notified to commence work in accordance with the Contract dated Month DD, 2019, on or
before Month DD, 2019, and you shall complete the work xx consecutive calendar days thereafter.

Authorized District Signature
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PERFORMANCE BOND

WHEREAS, the Governing Board of the Fortuna Elementary School District (“District”), at its meeting on
, 2019 has awarded to
(“Principal”), the Contract for performance of the following project (“Project”):

Proposition 39 South Fortuna Elementary Freezer Foundation

WHEREAS, the Principal is required under the terms of the Contract to furnish a bond to the District as
obligee ensuring its full and faithful performance of the Contract Documents, which are fully incorporated
herein by this reference,

NOW, THEREFORE, we, the Principal and
as Surety, hereby guarantee the Principal’s full, faithful and complete performance of the Contract
Document requirements in the penal sum of
dollars ($ ) for the payment of which sum will and truly be made, we bind
ourselves, our heirs, executors, administrators and successors, jointly, severally, and firmly by this
agreement to perform or have performed all of the work and activities required to complete the Project
pursuant to the Contract Documents and to pay to the District all damages the District incurs as a result of
the Principal’s failure to fully perform in accordance with the Contract Documents.

The condition of the obligation is such that if the Principal, its heirs, executors, administrators, successors
or assigns shall in all things abide by, and well and truly keep and perform the covenants, conditions and
agreements in the Contract Documents and any amendment thereof made as therein provided, on its or their
parts to be kept and performed at the time and in the manner therein specified, and in all respects according
to their true intent and meaning, and shall insure and indemnify and save harmless the District, its officers
and agents, as therein stipulated, then this obligation shall become null and void. Otherwise, it shall be and
remain in full force and effect.

The Surety, for value received, hereby stipulates and agrees that no change, extension of time, alteration or
addition to the Contract Documents shall in any way affect its obligations on this bond and it does hereby
waive notice of any such change, extension of time, alteration or addition.

Principal and Surety further agree to pay all costs incurred by the District in connection with enforcement
of this bond, including, but not limited to the District’s reasonable attorney’s fees and costs incurred, with
or without suit, in addition to any other sum required by this bond. Surety further agrees that death,
dissolution, or bankruptcy of the Principal shall not relieve the Surety of its obligations hereunder.
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In witness whereof, this instrument has been duly executed by the Principal and Surety on the
day of ,2019.

To be signed by
Principal and Surety PRINCIPAL
and acknowledgment
and notarial seal to By:
be attached.
TITLE
SURETY
By:
TITLE
The above bond is accepted and approved this day of ,2019.
By:

Authorized District Signature
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PAYMENT BOND

WHEREAS, the Governing Board of the Fortuna Elementary School District (“District”) and the
Contractor, (“Principal”) have entered into
a contract (“Contract”) for the furnishing of all materials, labor, services, equipment, tools, supervision and
transportation necessary, convenient and proper for the Proposition 39 South Fortuna Elementary Freezer
Foundation (“Project”) which Contract dated , 2019, and all of the Contract Documents made
part thereof are fully incorporated herein by this reference; and

WHEREAS, Contractor/Principal is required by Division 4, Part 6, Title 3, Chapter 5 (commencing at
Section 9550) of the California Civil Code to furnish a bond in connection with the contract;

NOW, THEREFORE, we, the Contractor/Principal and
as Surety, are held firmly bound unto Owner in the penal sum of $ Dollars
$ ), lawful money of the United States of America for the payment of which sum well and truly
to be made, we bind ourselves, our heirs, executors, administrators, successors, and assigns, jointly and
severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH that if the Contractor/Principal, his/her or its heirs,
executors, administrators, successors, or assigns, or a subcontractor, shall fail to pay any person or persons
named in Civil Code Section 9100 or fail to pay for any materials or other supplies used in, upon, for, or
about the performance of the work contracted to be done, or for any work or labor thereon of any kind, or
for amounts due under the Unemployment Insurance Code with respect to work or labor thereon of any
kind, or shall fail to deduct, withhold, and pay over to the Employment Development Department any
amounts required to be deducted, withheld, and paid over by Section 13020 of the Unemployment Insurance
Code with respect to work and labor thereon of any kind, then said Surety will pay for the same, in or to an
amount not exceeding the amount set forth above, and in case suit is brought upon this bond Surety will
also pay such reasonable attorney's fees as shall be fixed by the court, awarded and taxed as provided in
Division 4, Part 6, Title 3, Chapter 5 (commencing at Section 9550) of the California Civil Code.

This bond shall inure to the benefit of any of the persons named in Section 9100 of the California Civil Code
so as to give a right of action to such person or their assigns in any suit brought upon this bond.

It is further stipulated and agreed that the Surety of this bond shall not be exonerated or released from the
obligation of the bond by any change, extension of time for performance, addition, alteration, or
modification in, to, or of any contract, plans, specifications, or agreement pertaining or relating to any
scheme or work of improvement described above or pertaining or relating to the furnishing of labor,
materials, or equipment therefor, nor by any change or modification of any terms of payment or extension
of the time for any payment pertaining or relating to any scheme or work of improvement described above,
nor by any rescission or attempted rescission of the contract, agreement, or bond, nor by any conditions
precedent or subsequent in the bond attempting to limit the right of recovery of claimants otherwise entitled
to recover under any such contract or agreement or under the bond, nor by any fraud practiced by any person
other than the claimant seeking to recover on the bond, and that this bond be construed most strongly against
the Surety and in favor of all persons for whose benefit such bond is given, and under no circumstances
shall Surety be released from liability to those for whose benefit such bond has been given, by reason of any
breach of contract between the Owner and original contractor or on the part of any obligee named in such
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bond, but the sole conditions of recovery shall be that claimant is a person described in Section 8400 and
8402 of the California Civil Code and has not been paid the full amount of his/her or its claim and that
Surety does hereby waive notice of any such change, extension of time, addition, alteration, or modification.

In witness whereof, this instrument has been duly executed by the Principal and Surety this

day of ,2019.
To be signed by
Principal and Surety
and acknowledgment PRINCIPAL
and notarial seal to
be attached.
By:
Title
SURETY
By:
Title
The above bond is accepted and approved this day of ,2019.
By:

Authorized District Signature
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GUARANTEE

Guarantee for Fortuna Elementary School District. We hereby guarantee that the South Fortuna Elementary
Freezer Foundation project, which we have installed in South Fortuna Elementary School has been done in
accordance with the Contract Documents, including without limitation, the drawings and specifications, and
that the work as installed will fulfill the requirements included in the bid documents. The undersigned and its
surety agrees to repair or replace any or all such work, together with any other adjacent work, which may be
displaced in connection with such replacement, that may prove to be defective in workmanship or material
within a period of two years from the date of the Notice of Completion of the above-mentioned structure by the

Fortuna Elementary School District, ordinary wear and tear and unusual abuse or neglect excepted.

In the event the undersigned or its surety fails to comply with the above-mentioned conditions

within a reasonable period of time, as determined by the District, but not later than ten (10) days

after being notified in writing by the District or within forty-eight (48) hours in the case of an

emergency or urgent matter, the undersigned and its surety authorizes the District to proceed to

have said defects repaired and made good at the expense of the undersigned and its surety, who will pay the
costs and charges therefore upon demand. The undersigned and its surety shall be jointly and severally liable

for any costs arising from the District's enforcement of this Guarantee.

Countersigned
(Signature of Subcontractor) (Signature of General Contractor if for Subcontractor)
(Company Name) (Company Name)
By: By:

Representatives to be contacted for service:
Name:

Address:

Phone Number:
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Appendix A

California Department of General Services - Division of the State Architect - Interpretation of Regulations Document

WALK-IN FREEZERS AND I R A_ 14

COLD STORAGE BOXES

References: Revised 08-03-11
California Code of Regulations (CCR), Title 24 Issued 08-28-07

Part 1: California Administrative Code, Section 4-317

Discipline: ALL

This Interpretation of Regulations (IR) is intended for use by the Division of the State Architect (DSA) staff, and as a resource for
design professionals, to promote more uniform statewide criteria for plan review and construction inspection of projects within the
jurisdiction of DSA which includes State of California public elementary and secondary schools (grades K-12), community colleges
and state-owned or state-leased essential services buildings. This IR indicates an acceptable method for achieving compliance with
applicable codes and regulations, although other methods proposed by design professionals may be considered by DSA.

This IR is reviewed on a regular basis and is subject to revision at any time. Please check the DSA web site for currently effective
IRs. Only IRs listed in the document at http://www.dgs.ca.gov/dsa/Resources/IRManual.aspx at the time of plan submittal to DSA
are considered applicable.

* Indicates alternative 2010 CBC section that can be used by community colleges, per 2010 CBC Section 1.9.2.2.

Purpose: This Interpretation of Regulations clarifies the Division of the State Architect
(DSA) review and acceptance of walk-in freezers and cold storage boxes (WIF/CSB).

Background: DSA does not review the design and fabrication of pre-manufactured
equipment, but does check anchorage of equipment to resist gravity and lateral loads.
Walk-in freezers and cold storage boxes are typically constructed from prefabricated wall
and roof panels interconnected with cam-locks. The strength of the cam-locks is
determined by static tests. Some WIF/CSB may be designed with different interconnection
systems for the panels.

Policy: DSA will accept WIF/CSB as pre-manufactured equipment for public school
construction projects if the construction meets the indoor or outdoor installation
requirements of this policy. Otherwise, WIF/CSB shall be designed to meet the
requirements of California Building Code (CBC) for new buildings.

1. Requirements for Indoor Installation: The WIF/CSB units must be confined
on three sides by walls capable of resisting seismic forces from the WIF/CSB units as
prescribed by CBC Section 1613A (1613*) (Section 1632A in the 2001 CBC). Mechanical
anchorage is not required, and restraint may be provided by bearing on walls or floor curbs.
On the fourth side, with door, supplemental lateral bracing must be provided per Section
2.3.2 below. Supplementary bracing shall not block or interfere with doorways or means of
egress.

2. Requirements for Outdoor Installation: Outdoor installation may be
accepted as pre-manufactured equipment if the WIF/CSB unit meets the limitations and
requirements of Sections 2.1 to 2.6 below.

2.1 Dimensional Limitation: WIF/CSB units are limited to 250 square foot of enclosed
areas and ten feet in height.

2.2 Snow Load Limitation: Snow load shall be limited to the lesser of 20 psf or the
manufacturer’s recommendation.
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2.3 Installation Options: Provide either fencing or supplemental lateral bracing around
the perimeters as follow:

2.3.1 Fencing Option: Enclose the WIF/CSB unit by a fence with a clear space
between the fence and the unit equal to the height of the unit, or

2.3.2 Supplementary Bracing Option: Provide supplemental lateral bracing around
the perimeters of the WIF/CSB units, i.e. steel lateral frames, steel columns or
bollards, etc. Supplementary bracing shall be designed to resist the required wind
and/or seismic forces for new buildings per CBC Sections 1609A or 1609* and
1613A (1613*) respectively (Chapter 16A, Divisions 11l and IV in the 2001 CBC).

2.4 Anchorage: WIF/CSB units installed outside of building shall be anchored to resist
the required wind and seismic forces required for new buildings per the CBC Sections
1609A (1609*) and 1613A (1613*) respectively (Chapter 16A, Divisions Ill and IV in
the 2001 CBC).

2.5 DSA Review: DSA will check the foundation and anchorage capacities per Section
2.4 above, and the supplemental lateral bracing per Section 2.3.2 above. Provide
plans, details, specifications, calculations, and any other information that are
necessary to complete the DSA reviews.

2.6  Abutting a Building: When a WIF/CSB unit is located adjacent to another building,
the WIF/CSB, if recommended by the manufacturer, may be attached to, and
laterally supported by the building. A California registered architect or structural
engineer shall provide calculations to verify the adequacy of the existing building to
support the design forces imposed by the adjacent WIF/CSB unit.

Alternatively, the WIF/CSB may be separated from the adjacent building by a
structural joint at least two inches clear and provided with supplementary lateral
bracing on four sides in accordance with Section 2.3.2 above.

4. Fire Life Safety Requirements: An automatic fire sprinkler system is required
for WIF/CSB units that are housed in or adjacent to a building protected or required to be
protected by an automatic fire sprinkler system. DSA will check WIF/CSB units installed
indoors.

4.1 When WIF/CSB are installed outdoors or adjacent to buildings, site plans showing all
approved fire lanes shall be submitted. DSA will check the site plan to ensure no fire
access lanes are obstructed by the WIF/CSB units.

5. Access Compliance Requirements: Commercial kitchens used only by
employees are generally considered to be work stations requiring compliance with CBC
Section 1123B.2 (32” clear entry opening, aisles, and floors and levels). Pre-manufactured
walk-in coolers and freezers used only by employees within a commercial kitchen (work
station) are considered to be kitchen equipment not requiring compliance with accessibility
provisions.

However, if pre-manufactured walk-in freezers or cold storage boxes are used by students
as a part of their education curriculum, or they are used by the general public, they are not
considered to be a part of an employee only work station and therefore must meet all
accessibility requirements of the California Building Code.



