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OVERVIEW 

 

Fortuna Elementary School District is soliciting bids from interested contractors to implement 
electrical work for the new freezer on one of their campuses. 
 
The District seeks a contractor to complete the following: 
 

Provide and Install new 1” C-3#4, 1#8G from existing Switchboard A in the electrical 
room on the northwest side of the Multipurpose/Kitchen building, penetrating the roof 
and routing to new Panel A on the refrigeration structure in order to provide electrical 
power to the refrigeration unit. 
 

There will be no mandatory pre-bid site visit, however, it is the contractor’s obligation to be 
informed of all site/equipment conditions that may affect the scope of work. Therefore, it is highly 
recommended that the bidder coordinate with the Facilities Director to visit the site and familiarize 
themselves with the conditions. 
 
A proposed schedule indicating the timeline for this solicitation is presented below.   
 
SCHEDULE 

 

The following is a schedule of significant events and deadlines: 
 

Issue Date     Thursday, May 7, 2020 
Bids due:      By  3:00 PM, May 20, 2020 

Anticipated bid award date:   Friday, May 22, 2020 
Installation start date:     After June 1, 2020       
Installation complete:     no later than June 26, 2020 
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SCOPE OF WORK 

Fortuna Elementary School District (“District”) is soliciting bids from licensed and qualified 
contractors for the following scope of work at the South Fortuna Elementary School in Fortuna, CA 
95540. 
 
Provide and Install new 1” C-3#4, 1#8G from existing Switchboard A in the electrical room on the 
northwest side of the Multipurpose/Kitchen building, penetrating the roof and routing to new Panel 
A on the refrigeration structure in order to provide electrical power to the refrigeration unit. 
 
General Notes 

1. Do all work and install products in accordance applicable NECA requirements, 
applicable state laws, local laws, codes, and ordinances. the contractor shall adhere to the 
specific product and installation requirements of the utility companies and manufacturer's 
providing materials to the job. conflicts, if any, will be resolved at the discretion of the 
Electrical Engineer of Record (EEOR).  

2. It is of the utmost importance that the installing contractor have a mastery of the project-
specific requirements shown in specifications and construction drawings. it is strongly 
advised that the contractor contact the EEOR for clarification or RFI the EEOR if further 
information is required. the EEOR shall require revisions to be made in the field if the 
installation does not fall within these project-specific guidelines. no allowance shall be 
made for installations not adhering to these requirements. 

 

Refer to Plans and Specifications Attached.  
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INSTRUCTIONS TO BIDDERS 
 

Each bid submitted to the Fortuna Elementary School District (“District”) for the South Fortuna 
Elementary Freezer Electrical (“Project”) shall be in accordance with the following instructions and 
requirements, which are part of the Contract Documents for this Project. 
 
 

1. Deadline for Receipt of Bids.  Each bid shall be submitted to the Redwood Coast Energy 
Authority electronically no later than 3:00 PM on May 20, 2020. The District suggests that 
bids be sent early to ensure their timely receipt as there may be server delays.  Any bids 
received after the time stated, regardless of the reason, may be rejected.   

 

SUBMITTAL OF RESPONSES 

 

             Proposals shall be received electronically before 3:00 PM on May 20, 2020  

ALL E-MAILED PROPOSALS SHALL BE TITLED AS FOLLOWS: 

To: Patricia Terry, Project Manager <pterry@redwoodenergy.org > 

Subject: SOUTH FORTUNA ELEMENTARY ELECTRICAL BID 
  

All bids shall include the following originally signed documents scanned in the following order: 

Bid Proposal Form 
Subcontractor List 
Workers Compensation Certificate Statement 

 
2.  Mandatory Pre-Bid Conference.  There will be no mandatory pre-bid site visit, however, it is 

the contractor’s obligation to be informed of all site/equipment conditions that may affect 
the scope of work. Therefore, it is highly recommended that the bidder coordinate with the 
Facilities Director to visit the site and familiarize themselves with the conditions. 

 
3. Requests for Information.  A bidder’s failure to request clarification or interpretation of an 

apparent error, inconsistency or ambiguity in the Contract Documents waives that bidder’s 
right to thereafter claim entitlement to additional compensation based upon an ambiguity, 
inconsistency, or error, which should have been discovered by a reasonably prudent 
Contractor, subject to the limitations of Public Contract Code §1104.   Any questions relative 
to the bid shall be in writing and directed to the District Project Manager – Patricia Terry at 
pterry@redwoodenergy.org.   These requests shall be submitted to the District Project 
Manager at least five working days prior to the date the bid is due. 

 
4. Bid Proposal Forms.  All bid proposals shall be made on the form provided by the District.  

All items on the form shall be filled out in ink.  Numbers should be stated in figures, and the 
signatures of all individuals must be in long hand.  The completed form should be without 
interlineations, alterations, or erasures. 
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5. Execution of Forms.  Each bid shall give the full business address of the bidder and must be 
signed by the bidder or bidder’s authorized representative with his or her usual signature.  Bids 
by partnerships must furnish the full names of all partners and must be signed in the 
partnership name by a general partner with authority to bind the partnership in such matters.  
Bids by corporations must be signed with the legal name of the corporation, followed by the 
signature and designation of the president, secretary, or other person authorized to bind the 
corporation in this matter.  The name of each person signing shall also be typed or printed 
below the signature.  When requested by the District, satisfactory evidence of the authority of 
the officer signing on behalf of the corporation or partnership shall be furnished.  A bidder's 
failure to properly sign required forms may result in rejection of the bid.  All bids must include 
the bidder's contractor license number(s) and expiration date(s). 

 
6. Withdrawal of Bid Proposals.  Bid proposals may be withdrawn by the bidders prior to the 

time fixed for the opening of bids, but may not be withdrawn for a period of sixty (60) days 
after the opening of bids, except as permitted pursuant to Public Contract Code §5103. 

 
8. Addenda or Bulletins.  The District reserves the right to issue addenda or bulletins prior to the 

opening of the bids subject to the limitations of Public Contract Code §4104.5.  Any addenda 
or bulletins issued prior to bid time shall be considered a part of the Contract Documents.   

 
9. Rejection of Bids and Award of Contract.  The District reserves the right to waive any 

irregularities in the bid and reserves the right to reject any and all bids.  The Contract will be 
awarded, if at all, within sixty (60) calendar days after the opening of bids to the lowest 
responsible and responsive bidder, subject to Governing Board approval.  The time for 
awarding the Contract may be extended by the District with the consent of the lowest 
responsible, responsive bidder. 

 
11. Execution of Contract.  The successful bidder shall, within ten (10) calendar days of the Notice 

of Award of the Contract, sign and deliver to the District the executed contract along with the 
certificates of insurance required by the Contract Documents.  In the event the successful 
bidder fails or refuses to execute the Contract or fails to provide the certificates as required, 
the District may declare the bidder's bid forfeited and may award the work to the next lowest 
responsible, responsive bidder, or may reject all bids and, in its sole discretion, call for new 
bids.  In all cases, the District reserves the right, without any liability, to cancel the award of 
Contract at any time prior to the full execution of the Contract. 

 
12. Drawings and Specifications.  All drawings, specifications and other documents used or 

prepared during the project shall be the exclusive property of the District. 
 
13. Evidence of Responsibility.  Upon the request of the District, a bidder shall submit promptly 

to the District satisfactory evidence showing the bidder's financial resources, the bidder's 
experience in the type of work being required by the District, the bidder's availability to 
perform the Contract and any other required evidence of the bidder's qualifications and 
responsibility to perform the Contract.  The District may consider such evidence before 
making its decision to award the Contract.  Failure to submit requested evidence may result 
in rejection of the bid. 
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14. Taxes.  Applicable taxes shall be included in the bid prices.   
 
15. Bid Exceptions.   Bid exceptions are not allowed.  If the Bidder has a comment regarding the 

bid documents or the scope of work, the Bidder shall submit those comments to the District 
for evaluation at least five working days prior to the opening of the bids. No oral or telephonic 
modification of any bid submitted will be considered and a sealed written modification may 
be considered only if received prior to the opening of bids.  E-mailed or faxed bids or 
modifications will not be accepted. 

 
16. Discounts.  Any discounts which the bidder desires to provide the District must be stated 

clearly on the bid form itself so that the District can calculate the net cost of the bid proposal.  
Offers of discounts or additional services not delineated on the bid form will not be considered 
by the District in the determination of the lowest responsible responsive bidder. 

 
17. Quantities.  The quantities shown on the plans and specifications are approximate.  The 

District reserves the right to increase or decrease quantities as desired. 
 
18. Prices.  Bidders must quote prices F.O.B. unless otherwise noted.  Prices should be stated in 

the units specified and bidders should quote each item separately. 
 
19. Samples.  On request, samples of the products being bid shall be furnished to the District. 
 
20. Special Brand Names/Substitutions.  In describing any item, the use of a manufacturer or 

special brand does not restrict bidding to that manufacturer or special brand, but is intended 
only to indicate quality and type of item desired, except as provided in §3400 of the Public 
Contract Code. Substitute products will be considered either prior to or after the award of the 
Contract in accordance with §3400 and as set forth in the General Conditions, Supplemental 
Conditions, or the Specifications.  All data substantiating the proposed substitute as an "equal" 
item shall be submitted with the written request for substitution.  The District reserves the 
right to make all final decisions on product and vendor selection.   

 
21. Container Costs and Delivery.  All costs for containers shall be borne by the bidder.  All 

products shall conform to the provisions set forth in the federal, county, state and city laws 
for their production, handling, processing, and labeling.  Packages shall be so constructed to 
ensure safe transportation to the point of delivery. 

 
22. Bid Negotiations.  A bid response to any specific item of the bid using terms such as 

“negotiable,” “will negotiate,” or similar phrases, will be considered non-responsive. 
 
23. Prevailing Law.  In the event of any conflict or ambiguity between these instructions and state 

or federal law or regulations, the latter shall prevail.  All equipment to be supplied or services 
to be performed under the bid proposal shall conform to all applicable requirements of local, 
state, and federal law, including, but not limited to, Labor Code §§1771, 1778 and 1779. 
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24. Allowances.  An “allowance” means an amount included in the bid proposal for work that 
may or may not be included in the Project, depending on conditions that will become known 
only after the Project is underway.   

 
25. Subcontractors.  Pursuant to the Subletting and Subcontracting Fair Practices Act, Public 

Contract Code §§4100-4114, every bidder shall, on the enclosed Subcontractor List Form, set 
forth: 

 
a. The name and location of the place of business of each Subcontractor who will 

perform work or labor or render service to the bidder in or about the work or fabricate 
and install work in an amount in excess of one-half (1/2) of the one percent (1%) of 
the bidder's total bid. 

 
b. If the bidder fails to specify a Subcontractor for any portion of the work to be 

performed under the Contract in excess of one-half (1/2) of one percent (1%) of the 
bidder's total bid, bidder agrees that bidder is fully qualified to and shall perform that 
portion of the work.  The successful bidder shall not, without the written consent of 
the District or compliance with Public Contract Code §§4100 - 4114, either: 

 
1) Substitute any person as Subcontractor in place of the Subcontractor 

designated in the original bid; 
 

2) Permit any subcontract to be voluntarily assigned or transferred or allow the 
work to be performed by anyone other than the original Subcontractor listed 
in the bid; or 

 
3) Sublet or subcontract any portion of the work in excess of one-half (1/2) of 

one percent (1%) of the total bid as to which the bidder's original bid did not 
designate a Subcontractor.  

 
26. Examination of Contract Documents and Work Site.  Before submitting a bid proposal, all 

bidders shall carefully examine the Contract Documents, including the plans and 
specifications, shall visit the site of the proposed work, and shall fully inform themselves of 
all conditions in and about the work site, as well as applicable federal, state and local laws and 
regulations that may affect the work.  No bidder shall visit the site without prior authorization 
of the District.  Bidders shall contact the District Superintendent or designee for coordination 
of site visits.   

  
27. Form and Approval of Contract. The Contract Documents must be approved by the District 

and its legal counsel.  The bidder selected by the District shall execute the contract provided 
by the District.   

 
28. Licenses and Permits.  Each bidder, and its Subcontractors, if any, shall at all times possess 

all appropriate and required licenses or other permits to perform the work as identified in the 
Contract Documents.  Upon request, each bidder shall furnish the District with evidence 
demonstrating possession of the required licenses or permits.   
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29. Denial of Right to Bid. Contractors or Subcontractors who have violated state law governing 

public works shall be denied the right to bid on this public works contract pursuant to Labor 
Code §1777.7. 

 
30. Bidders Interested in More Than One Bid.  No person, firm, or corporation shall make, or file, 

or be interested in more than one bid.  However, a person, firm, or corporation that has 
submitted a sub-proposal to a bidder, or that has quoted prices of materials to a bidder, is not 
thereby disqualified from submitting a sub-proposal or quoting prices to other bidders or from 
submitting a prime proposal. 

 
31. Contractor's State License Board.  Contractors and Subcontractors are required by law to be 

licensed and regulated by the California Contractors' License Board.   
 
32. Fingerprinting. By law it is the District’s responsibility to determine whether a contractor must 

provide fingerprint certification.  Pursuant to Education Code §45125.2, the District considers 
the totality of the circumstances in order to determine if fingerprinting of employees of a 
contractor working on a school site is required.  Factors to be considered include the length 
of time the contractor’s employees are on school grounds, whether students are in proximity 
to the location where the contractor’s employees are working, and whether the contractor’s 
employees are working alone or with others.  Due to the current situation of the District being 
closed, there is no need for this requirement at this time. 

 
33. Disabled Veterans Participation Goals. This Contract is / is not  subject to Education 

Code §17076.11, Pursuant to that section, this District has established a participation goal for 
disabled veteran business enterprises (“DVBE”) of at least 3 percent per year of the overall 
dollar amount of funds allocated to the District by the State Allocation Board pursuant to the 
Leroy F. Greene School Facilities Act of 1998 for construction or modernization and 
expended each year by the District.  Prior to, and as a condition precedent for final payment 
under the Contract for the project, the Contractor shall provide appropriate documentation to 
the District identifying the amount paid to DBVE in conjunction with the contract, so that the 
District can assess its success at meeting this goal.  The Office of Small Business and DVBE 
Certification (OSDC), (916) 375-4940, www.pd.dgs.ca.gov/smbus/default.htm, is an 
information resource to assist bidders in locating Disabled Veteran Business Enterprises.  
(Please note: while the OSDC may be used as a resource, the DVBE Program administered 
by OSDC applies to state contracts, not local agency (school district) contracts.) 

 
34. Labor Compliance.  This project is  / is not  subject to compliance monitoring and 

enforcement by the California Department of Industrial Relations pursuant to Labor Code 
sections 1725.5 and 1770 et seq.  In accordance with Labor Code sections 1725.5 and 1770 
et seq, all bidders, contractors and subcontractors working at the site shall be duly registered 
with the Department of Industrial Relations at time of bid opening and at all relevant times. 
Proof of registration shall be provided as to all such contractors prior to the commencement 
of any work. Since this project is under $25,000.00, in accordance with SB 96 Labor Code 
1771.1, the bidder awarded this project will not be required to upload their certified payrolls 
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to the DIR. They will be required to maintain records and release them to the District and 
Project Manager for the project record. 

 
35. Additive and Deductive Items: Method of Determining Lowest Bid.  Pursuant to Public 

Contract Code §20103.8, if the bid solicitation includes additive and/or deductive items, the 
checked [X] method shall be used to determine the lowest bid: [check one] 

 
 (a) The lowest bid shall be the lowest bid price on the base contract without 

consideration of the prices on the additive or deductive items. 
 

  (b) The lowest bid shall be the lowest total of the bid prices on the base contract and those 
additive or deductive items that were specifically identified in the bid solicitation or Bid 
Proposal Form as being used for the purpose of determining the lowest bid price. 

 
  (c) The lowest bid shall be the lowest total of the bid prices on the base contract and those 

additive or deductive items taken in order from a specifically identified list of those items that, 
when in the solicitation, and added to, or subtracted from, the base contract, are less than, or 
equal to, a funding amount publicly disclosed by the District before the first bid is opened. 

 
  (d) The lowest bid shall be determined in a manner that prevents any information that 

would identify any of the bidders or the proposed Subcontractors or suppliers from being 
revealed to the public entity before the ranking of all bidders from lowest to highest has 
been determined. 
 

 If no method is checked, sub-paragraph (a) shall be used to determine the lowest bid. 
 
Notwithstanding the method used by the District to determine the lowest responsible bidder, 
the District retains the right to add to or deduct from the Contract any of the items included in 
the bid solicitation. 

 
36. Bid Protest.  Any bid protest must be in writing and received by the District Office before 

5:00 p.m. no later than three (3) working days following bid opening and shall comply with 
the following requirements: 

 
a. The bid protest must contain a complete statement of the basis for the protest and all 

supporting documentation. 
 
b. The party filing the protest must have actually submitted a bid for the Project.  A 

Subcontractor of a bidder submitting a bid for the Project may not submit a bid protest.  
A bidder may not rely on the bid protest submitted by another bidder but must timely 
pursue its own protest. 

c. The protest must refer to the specific portion or portions of the Contract Documents 
upon which the protest is based. 

 
d. The protest must include the name, address and telephone number of the person 

representing the protesting bidder. 
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e. The bidder filing the protest must concurrently transmit a copy of the bid protest and 

all supporting documentation to all other bidders with a direct financial interest which 
may be affected by the outcome of the protest, including all other bidders who appear 
to have a reasonable prospect of receiving an award depending upon the outcome of 
the protest. 

 
f. The bidder whose bid has been protested may submit a written response to the bid 

protest.  Such response shall be submitted to the District before 5 p.m. no later than 
two (2) working days after the deadline for submission of the bid protest or receipt of 
the bid protest, whichever is sooner, and shall include all supporting documentation.  
Such response shall also be transmitted concurrently to the protesting bidder and to all 
other bidders who appear to have a reasonable prospect of receiving an award 
depending upon the outcome of the protest. 

 
g. The procedure and time limits set forth in this section are mandatory and are the 

bidder’s sole and exclusive remedy in the event of bid protest.  The bidder’s failure to 
comply with these procedures shall constitute a waiver of any right to further pursue 
the bid protest, including filing a Government Code claim or legal proceedings. 

 
h. If the District determines that a protest is frivolous, the protesting bidder may be 

determined to be non-responsible and that bidder may be determined to be ineligible 
for future contract awards by the District. 

 
i. A “working day” for purposes of this section means a weekday during which the 

District’s office is open and conducting business, regardless of whether or not 
school is in session. 

 
 
 

-- END --    
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PROPOSAL FORM 

 

 

Governing Board 
Fortuna Elementary School District 
 
Dear Members of the Governing Board: 
 
 
The undersigned, doing business under the name of _______________________________ 
_______________________________________________, having carefully examined the location of the 
proposed work, the local conditions of the place where the work is to be done, the General Conditions, the 
Plans and  Specifications, and all other Contract Documents for the proposed South Fortuna Elementary 
Freezer Electrical (“Project”), proposes to perform all work and activities in accordance with the Contract 
Documents, including all of its component parts, and to furnish all required labor, materials, equipment, 
transportation and services required for the construction of the Project in strict conformity with the Contract 
Documents, including the Plans and Specifications, as follows: 
 
TOTAL PRICE: 
 
For the sum of 
________________________________________________________________________ 
___________________________Dollars ($ ______________________). 
 
The undersigned has checked carefully all the above figures and understands that the District is not 
responsible for any errors or omissions on the part of the undersigned in making this proposal. 
 
Contractor agrees to commence the work within the time specified in the Notice to Proceed.  It is understood 
that this proposal is based upon completing the work within the number of calendar days specified in the 
Contract Documents. 
 
 
 
     Respectfully submitted, 
 
Company: ______________________________________________ 
 
Address: ______________________________________________ 
 
  ______________________________________________ 
 
By:   ______________________________________________ 
    (Please Print or Type) 

 
Signature:  ______________________________________________ 
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Title:   ______________________________________________ 
 
Date:  ______________________________________________ 
 
Telephone:  ______________________________________________ 
 
Contractor's License No: __________________     Expiration Date _________  
 
 
 
Attachment:  Subcontractors List 
          Workers’ Compensation Certificate     
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SUBCONTRACTOR LIST FORM 

 
Each bidder shall list below the name and location of place of business for each Subcontractor who will 
perform a portion of the Contract work in an amount in excess of 1/2 of 1 percent of the total contract price.  
The nature of the work to be subcontracted shall also be described.  Per SB96 Public Contract Code 4104, 
please list the DIR registration number for each Subcontractor.  If no subcontractors will be used, please 
include form marked N/A with bid package. 
 
 

 
DESCRIPTION OF WORK             NAME             LOCATION              LICENSE # & DIR # 
 

 

 

 

____________________________________________________________________________________ 
____________________________________________________________________________________ 
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WORKERS' COMPENSATION CERTIFICATE 

 

 
Labor Code §3700 in relevant part provides: 
 
 "Every employer except the State shall secure the payment of compensation in one or more of the 

following ways: 
 

(a) By being insured against liability to pay compensation in one or more insurers duly 
authorized to write compensation insurance in this State. 

 
(b) By securing from the Director of Industrial Relations a certificate of consent to self-insure, 

which may be given upon furnishing proof satisfactory to the Director of Industrial 
Relations of ability to self-insure and to pay any compensation that may become due to his 
employees." 

 
I am aware of the provisions of §3700 of the Labor Code which require every employer to be insured against 
liability for workers' compensation or to undertake self-insurance in accordance with the provisions of that 
Code, and I will comply with such provisions before commencing the performance of the work of this 
Contract and will require all Subcontractors to do the same. 
 
      
___________________________________________ 
   Contractor 
 
 
By:  _______________________________________ 
 
 
In accordance with Article 5 (commencing at §1860), Chapter 1, Part 7, Division 2 of the Labor Code, the 

above certificate must be signed and filed with the awarding body prior to performing any work under this 

Contract. 
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CONTRACT 

 

 
 This Contract (“Contract”) is made by and between the Fortuna Elementary School District School 
District (“District”), and __________________________ (“Contractor”). 
 
 District and Contractor hereby agree as follows: 
 

1. Description of Work 
 

 The Contractor agrees to furnish all labor, materials, equipment, tools, supervision, appurtenances, 
and services, including transportation and utilities, required to perform and satisfactorily complete all work 
required for the following project (“Project”) in full conformance with the Contract Documents:  
 

 South Fortuna Elementary Freezer Electrical Project 
 

2. Contract Documents 
 

The Contract Documents consist of the executed Contract and all Addenda, all approved change orders,  the 
required Insurance forms, the proposal form, the Notice of Award, the Notice to Proceed, the General 
Conditions and any supplemental conditions, the Technical Specifications, the Drawings, Labor 
Compliance Program (if applicable). 
 

3. Compensation 
 

 As full compensation for the Contractor's complete and satisfactory performance of the work and 
activities described in the Contract Documents, the District agrees to pay Contractor, and Contractor agrees 
to accept the sum of XXXXXXX Dollars ($XXXXXX), which shall be paid to the Contractor according to 
the Contract Documents. 
 

4. Prevailing Wages and Labor Compliance 
 

 This Project is subject to prevailing wage requirements and Contractor and its Subcontractors are 
required to pay all workers employed for the performance of this Contract no less than the applicable 
prevailing wage rate for each such worker.  Contractor acknowledges that this project is subject to 
compliance monitoring and enforcement by the California Department of Industrial Relations.  In 
accordance with SB 96, all contractors and subcontractors working at the site do not need to be duly 
registered with the Department of Industrial Relations. Contractor is responsible for maintaining records. 
 

5. Time for Completion 
 

 The starting date of the Contract shall be the day listed by the District in the Notice to Proceed 
and the Contractor shall fully complete all the work before the expiration of the “Installation Complete” 
date listed in the Schedule shown in the Invitation for Bids, and as modified by any subsequent addenda 
or change orders.  Time is of the essence in the performance of this Contract. 
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6. Liquidated Damages 
 
 Liquidated damages for the Contractor's failure to complete the Contract within the time fixed for 
completion are established in the amount of $200.00 per calendar day.   
 
 

 IN WITNESS WHEREOF, the parties agree to the terms of this Contract on the day and year written 
below. 
 
___________________________________  ____________________________________ 
 District  Authorized Signature          Contractor 
   
       ____________________________________ 
       Contractor License No. and Expiration Date 
      
Date:                  By:  ______________________________ 
         Individual Signature 
 
        ______________________________ 
          Title 
 
        ______________________________ 
          Date 
 
For use by NCSIG Members:       
 
Certificates of Insurance Approved         
               For: __________________________________  
By:  ______________________________                                     Corporation or Partnership 
                    Director, JPA Services 
        
Date: ______________________________                 If Corporation, Seal Below. 
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1. DEFINITIONS 

 
Addendum:  A written change or revision to the Contract Documents issued to the prospective bidders 
prior to the time of receiving bids. 
 
Approved:  Approved by the District or the District’s authorized representative unless otherwise 
indicated in the Contract Documents. 
 
Contract:  The legally binding agreement between the District and the Contractor wherein the Contractor 
agrees to furnish the labor, materials, equipment, and appurtenances required to perform the work 
described in the Contract Documents and the District agrees to pay the Contractor for such work. 
 
Contract Documents:  The Contract Documents are described in the Contract for this Project. 
 
Contractor:  The person or entity holding a valid license in the State of California required for performing 
this Project and who has contracted with the District to perform the construction work described in the 
Contract Documents.  The term Contractor shall be construed to mean all the officers, employees, 
Subcontractors, suppliers, or other persons engaged by the Contractor for the work of this Project. 
 
District and/or Owner:  The Fortuna Elementary School District School District, its Governing Board, 
authorized officers and employees, and authorized representatives. 
 
DSA:  The State of California Division of the State Architect. 
 
Final Completion:  Final Completion is achieved when the Contractor has fully completed all Contract 
Document requirements, including, but not limited to, all final punch list items and project closeout, to 
the District’s satisfaction.   
 
Governing Board:  The Governing Board of the Fortuna Elementary School District School District. 
 
Inspector:  The person engaged by the District to conduct the inspections required by the Education Code 
and Title 24. 
 
Project:  The total construction work and activities described in these Contract Documents. 
 
Project Manager: Redwood Coast Energy Authority (RCEA) serves as the Project Manager for this 
Project. 
 
Subcontractor:  A person, firm, or corporation, duly licensed by the State of California, who has a 
contract with the Contractor regarding the Project.  
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2. PROJECT MANAGER 

 
The Project Manager is responsible for the overall management of the Project.  The scope of work, 
specifications, incentive requirements and other information necessary to define the work have been 
prepared by the Project Manager or Project Manager/Engineer working as a subcontractor for the Project 
Manager.  The Project Manager shall visit, inspect, and observe the construction to determine general 
compliance with the Contract Documents, and interpret the scope and Specifications consistent with their 
intent.  The Project Manager shall evaluate the samples and other submittals required in the technical 
Specifications and maintain an up-to-date log of all such items processed.  The Project Manager will consult 
with the District, Contractor, and any state, county or city agency having jurisdiction over the work 
whenever necessary to further the best interests of the Project.  
 
3. CONTRACT DOCUMENTS 

 
a. Contents and Precedence 
 
The Contract Documents consist of the executed Contract and all Addenda, all approved change orders, 
proposal form, the required insurance forms, the Notice of Award, the Notice to Proceed, the General 
Conditions, any supplemental Conditions, the Technical Specifications, and Drawings.  The Contract 
Documents are complementary, and anything required by one shall be as binding as if required by all.  In 
case of conflicts within the Contract Documents, the order of precedence of interpretation shall be as listed 
above, with the executed Contract and any change order thereto having priority, and subsequent Addenda 
having priority over prior Addenda only to the extent modified by the subsequent Addenda.  In case of 
conflict within the drawings, larger scale drawings shall govern smaller scale drawings, and written 
dimensions shall govern over scaled dimensions. 
 
b. Ambiguities, Errors, and Inconsistencies 
 
If, in the opinion of the Contractor, the construction details indicated on the drawings or otherwise specified 
are in conflict with accepted industry standards for quality construction and therefore might interfere with 
its full guarantee of the work involved, the Contractor shall promptly bring this information to the attention 
of the Project Manager for appropriate action before submittal of the proposal.  Contractor’s failure to 
request clarification or interpretation of an apparent ambiguity, error or inconsistency waives that 
Contractor’s right to thereafter claim any entitlement to additional compensation based upon an ambiguity, 
inconsistency, or error, which should have been discovered by a reasonably prudent Contractor, subject to 
the limitations of Public Contract Code §1104.  During the Project, should any discrepancy appear or any 
misunderstanding arise as to the import of anything contained in the Contract Documents, the matter shall 
be promptly referred to the Project Manager, who will issue instructions or corrections. 
 
c. Lines and Planes 
 
All lines and planes appearing on Contract drawings to be horizontal or vertical and not explicitly indicated 
otherwise shall be constructed true and plumb.  All lines and planes appearing on Contract drawings to 
intersect at right angles and not explicitly indicated otherwise shall be constructed at true right angles.  
Where details are indicated covering specific conditions, such details also apply to all similar conditions not 
specifically indicated. 
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d. Standards 
 
The specification standards of the various sections of the Specifications shall be the procedural, 
performance, and material standards of the applicable association publications identified and shall be the 
required level of installation, materials, workmanship, and performance for the applicable work.  Except 
where a specific date of issue is mentioned hereinafter, references to specification standards shall mean the 
edition, including amendments and supplements, in effect on the date of the Contract.  Where no standard 
is identified and a manufacturer is specified, the manufacturer's specifications are the standards.  All 
standards shall be subordinate to the requirements of the applicable codes and regulations. 
 
e. Reference to the Singular 
 
Wherever in the Specifications an article, device or piece of equipment is referred to in the singular, such 
reference shall include as many such items as are shown on drawings or required to complete the installation. 

 
4. INTENT OF DRAWINGS AND SPECIFICATIONS 

 
a. Drawings and Specifications are to be read as an integrated document.  The Contractor shall 

promptly report to the Project Manager any ambiguities, discrepancies, or errors which come to the 
Contractor’s attention. 

 
b. Figured dimensions shall be followed in preference to scaled dimensions, and the Contractor shall 

make all additional measurements necessary for the work and shall be responsible for their accuracy.  
Before ordering any material or doing any work, the Contractor shall verify all measurements at the 
Project site and shall be responsible for the correctness of same. 

 
c. It is the intent of the drawings and Specifications to show and describe complete installations.  Items 

shown but not specified, or specified but not shown, shall be included unless specifically omitted. 
 
d. The Specifications shall be deemed to include and require everything necessary and reasonably 

incidental to the completion of all work described and indicated on the drawings, whether 
particularly mentioned or shown, or not. 

 
5. MASTER MANDATORY PROVISIONS 

a. Any material, item, or piece of equipment mentioned, listed or indicated without definition of 
quality, shall be consistent with the quality of adjacent or related materials, items, or pieces of 
equipment on the Project and in accordance with best practices. 

b. Any method of installation, finish, or workmanship of an operation called for, without definition of 
standard of workmanship, shall be followed or performed and finished in accordance with best 
practices and consistent with adjacent or related installations on the Project. 

c. Any necessary material, item, piece of equipment or operation not called for but reasonably implied 
as necessary for proper completion of the work shall be furnished, installed or performed and 
finished; and shall be consistent with adjacent or related materials, items, or pieces of equipment on 
the Project, and in accordance with best practices. 
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d. Names or numbered products are to be used according to the manufacturers' directions or 
recommendations unless otherwise specified. 

 
6. CONTRACTOR 

 
a. The Contractor shall perform all the work and activities required by the Contract Documents and 

furnish all labor, materials, equipment, tools and appurtenances necessary to perform the work and 
complete it to the District’s satisfaction within the time specified.  The Contractor shall at all times 
perform the work of this Contract in a competent and workmanlike manner and, if not specifically 
stated, accomplish the work according to the best standards of construction practice.  The Contractor 
in no way is relieved of any responsibility by the activities of the Project Manager, engineer, 
inspector or DSA in the performance of such duties. 

 
b. The Contractor shall employ a full-time competent superintendent and necessary assistants who 

shall have complete authority to act for the Contractor on all matters pertaining to the work.  The 
superintendent shall be satisfactory to the District and, if not satisfactory, shall be replaced by the 
Contractor with one that is acceptable.  Also, the superintendent shall not be changed without the 
written consent of the District unless the superintendent ceases to be employed by the Contractor. 

 
c. Contractor shall make the layout of lines and elevations and shall be responsible for the accuracy of 

both the Contractor’s and the Subcontractors' work resulting therefrom.  All dimensions affecting 
proper fabrication and installation of all Contract work must be verified by the Contractor prior to 
fabrication and installation by taking field measurements of the true conditions.  The Contractor 
shall take, and assist Subcontractors in taking, all field dimensions required in performance of the 
work, and shall verify all dimensions and conditions on the site.  If there are any discrepancies 
between dimensions in drawings and existing conditions which will affect the work, the Contractor 
shall promptly bring such discrepancies to the attention of the Project Manager for adjustment before 
proceeding with the work.  Contractor shall be responsible for the proper fitting of all work and for 
the coordination of all trades, Subcontractors and persons engaged upon this Contract. 

  
d. Contractor shall do all cutting, fitting, or patching of Contractor’s work that may be required to make 

its several parts come together properly and fit it to receive or be received by work of other 
contractors as shown, or reasonably implied by, the drawings and Specifications for the completed 
work.  Any cost incurred by the District due to defective or ill-timed work shall be borne by the 
Contractor.  
 

7. RESPONSIBILITY OF CONTRACTOR 

 
a. Contractor shall be held strictly responsible for the proper performance of all work covered by the 

Contract Documents, including all work performed by Subcontractors.  All work performed under 
this Contract shall comply in every respect to the rules and regulations of all agencies having 
jurisdiction over the Project or any part thereof.   

 
b. Contractor shall perform the duties and shall submit Verified Reports as required by Title 24, 

California Code of Regulations (“CCR”) if applicable for this project.  
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c. Where, because of short supply, any item of fabricated materials and/or equipment, indicated on 
drawings or specified is unobtainable and it becomes necessary, with the consent of the Project 
Manager, to substitute equivalent items differing in details or design, the Contractor shall promptly 
submit complete drawings and details indicating the necessary modifications of the work.  This 
provision shall be governed by the terms of the General Conditions regarding Substitutions & 
Submittals:  Shop Drawings, Cuts and Samples. 

 
d. With respect to work performed at and near a school site, Contractor shall at all times take all 

appropriate measures to ensure the security and safety of students and staff, including, but not 
limited to, ensuring that all of Contractor’s employees, Subcontractors, and suppliers entering school 
property strictly adhere to all applicable District policies and procedures, e.g., sign-in requirements, 
visitor  badges, and access limitations. 

 
8. SUBCONTRACTORS 

 
a. Nothing contained in the Contract Documents shall create any contractual relationship between any 

Subcontractor and the District.  The District shall be deemed to be the third-party beneficiary of the 
contract between the Contractor and each Subcontractor.  If the Contractor does not specify a 
Subcontractor for any portion of the work to be performed under this Contract, as required by law, 
Contractor shall perform that portion of the work with its own forces.  The Contractor shall not 
substitute any other person or firm as a Subcontractor for those listed in the List submitted by the 
Contractor, without the written approval of the District and in conformance with the requirements 
of the Public Contract Code.  The District reserves the right of approval of all Subcontractors 
proposed for use on this Project, and to this end, may require financial, performance, and such 
additional information as is needed to secure this approval.  If a Subcontractor is not approved, the 
Contractor shall promptly submit another firm of the same trade for approval. 

 
b. The Contractor shall insert appropriate provisions in all subcontracts pertaining to work on this 

Project requiring the Subcontractors to be bound by all applicable terms of the Contract Documents.  
The Contractor shall be as fully responsible for the acts and omissions of the Subcontractors, and of 
persons either directly or indirectly employed by them, as the Contractor is for the acts and omissions 
of persons directly employed by the Contractor. 

 
9. INSURANCE 

 
a. Contractor shall obtain insurance from a company or companies acceptable to District.  All required 

insurance must be written by an admitted company licensed to do business in the State of California 
at the time the policy is issued.  All required insurance shall be equal to or exceed an A VIII rating 
as listed in Best's Insurance Guide’s latest edition.  Required documentation of such insurance shall 
be furnished to the District at the time Contractor returns the executed Contract or within 10 days of 
receipt of Notice of Award.  Contractor shall not commence work nor shall it allow its employees 
or Subcontractors or anyone to commence work until all insurance required hereunder has been 
submitted and approved by the District and a notice to proceed has been issued. 

 
b. Contractor shall take out and maintain at all times during the life of this Contract, up to the date of 

acceptance of the work by the District, the following policies of insurance: 
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1) General Liability Insurance:  Personal injury and replacement value property damage insurance 

for all activities of the Contractor and its Subcontractors arising out of or in connection with this 
Contract, written on a comprehensive general liability form including contractor's protected 
coverage, blanket contractual, completed operations, vehicle coverage and employer's non-
ownership liability coverage, in an amount no less than either: 

 
a. $1,000,000.00 combined single limit personal injury and property damage for each 

occurrence and $2,000,000.00 annual aggregate with a $0 umbrella/excess; or 
 
b. $2,000,000.00 annual combined single limit. 

 
2) Builders Risk Insurance: 

 
_X _Contractor is not required to procure and maintain builders' risk insurance (all-risk coverage). 

 
____Contractor shall procure and maintain builders' risk insurance (all-risk coverage) on a one hundred 
percent completed value basis on the insurable portion of the project for the benefit of the District, and 
the Contractor and subcontractor as their interest may appear. 

 
3) Automobile Liability Insurance:   Covering bodily injury and property damage in an amount no 

less than $1,000,000 combined single limit for each occurrence.  Such insurance shall include 
coverage for owned, hired, and non-owned vehicles and be included on the umbrella/excess 
policy. 

 
c. The certificate(s) for both the General Liability Policy(ies) and the Automobile Liability Policy 

specified above must state that the insurance is under an occurrence based, and not claims made, 
policy(ies) and shall be endorsed with the following specific language: 

 
“The Fortuna Elementary School District is named as additional insured for all liability arising 
out of the operations by or on behalf of the named insured, and this policy protects the 
additional insured, its officers, agents and employees against liability for bodily injuries, 
deaths or property damage or destruction arising in any respect directly or indirectly in the 
performance of the Contract.” 

 
d. The certificate(s) for the both the General Liability Policy and the Automobile Liability Policy, as 

well the Builders' Risk Policy if required above, shall be endorsed with the following specific 
language: 

 
1) The inclusion of more than one insured shall not operate to impair the rights of one insured against 

another insured and the coverages afforded shall apply as though separate policies have been 
issued to each insured. 

 
2) The insurance provided herein is primary and no insurance held or owned by the District shall be 

called upon to contribute to a loss. 
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3) Coverage provided by this policy shall not be reduced or canceled without thirty (30) days written 
notice given to the Owner. 

 
4) This policy does not exclude explosion, collapse, underground excavation hazard, or removal of 

lateral support. 
 

5) The certificates must state that the insurance is under an occurrence based, and not a claims-made, 
or "modified occurrence," policy (policies). 

 
e. Within ten (10) days following issuance of the Notice of Award of the Contract, the following 

documentation of insurance shall be submitted to the Project Manager electronically to send to the 
District for approval prior to issuance of the Notice to Proceed:  Certificates of insurance showing 
the limits of insurance provided, certified copies of all policies, and signed copies of the specified 
endorsements for each policy.  At the time of making application for an extension of time, the 
Contractor shall submit evidence that the insurance policies will be in effect during the requested 
additional period of time. 

 
f. If the Contractor fails to maintain such insurance, the District may take out such insurance to cover 

any damages of the above mentioned classes for which the District might be held liable on account 
of the Contractor's failure to pay such damages, and deduct and retain the amount of the premiums 
from any sums due the Contractor under the Contract. 

 
g. Workers' Compensation Insurance:  

 
1) Within ten (10) calendar days following issuance of the Notice of Award of the Contract, the 

Contractor shall submit to Project Manager electronically  in order to  send to the District 
satisfactory proof that the Contractor and all Subcontractors it intends to employ have procured, 
for the period covered by the Contract, full Workers’ Compensation insurance and employer's 
liability with limits of at least $1,000,000 with an insurance carrier satisfactory to the District 
for all persons whom the Contractor may employ in carrying out the work contemplated under 
this Contract in accordance with the Workers' Compensation Insurance and Safety Act, 
approved May 26, 1913, and all acts amendatory or supplemental thereto (the “Act”).  Such 
insurance shall be maintained in full force and effect during the period covered by the Contract.  
In the event the Contractor is self-insured, Contractor shall furnish a Certificate of Permission 
to Self-Insure, signed by the Department of Industrial Relations Administration of Self-
Insurance, Sacramento, California. 

 
2) If the Contractor fails to maintain such insurance, the District may take out worker’s 

compensation insurance to cover any compensation which the District might be liable to pay 
under the provisions of the Act, by reason of any employee of the Contractor being injured or 
killed, and deduct and retain the amount of the premiums for such insurance from any sums 
due the Contractor under the Contract, or otherwise recover that amount from the Contractor or 
the Surety. 

 
3) If an injury occurs to any employee of the Contractor for which the employee, or the employee’s 

dependents in the event of the employee’s death, is entitled to compensation under the 
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provisions of the Act, or for which compensation is claimed from the District, the District may 
retain from the sums due the Contractor under this Contract an amount sufficient to cover such 
compensation, as fixed by the Act, until such compensation is paid, or until it is determined that 
no compensation is due, and if the District is compelled to pay such compensation, it will deduct 
and retain from such sums the amount so paid, or otherwise recover this sum from the 
Contractor or its Surety. 

 
4) The policies represented by the certificates shall be endorsed with a Waiver of Subrogation and 

must contain the provision (and the certificates must so state) that the insurance cannot be 
canceled until thirty (30) days after written notice of intended cancellation has been given to 
the District by certified mail. 

 

10. CODES AND REGULATIONS 

 
a. The Contractor shall be knowledgeable regarding and shall comply with applicable portions of Code 

of Regulations Title 24, the applicable Building Codes, and all other codes, ordinances, regulations 
or orders of properly constituted authority having jurisdiction over the work of this Project.  The 
Contractor shall examine the Contract Documents for compliance with these codes and regulations 
and shall promptly notify the Project Manager of any discrepancies.   

 
b. All work and materials shall be in full accordance with the latest rules and regulations of the Safety 

Orders of the Division of Industrial Safety and the applicable State laws and/or regulations.  Nothing 
in the Project plans or Specifications is to be construed to permit work not conforming to the 
applicable Codes.  Buildings and/or all other construction covered by this Contract shall meet all the 
regulations for access by the physically handicapped as administered by the Division of the State 
Project Manager and as may be required by federal or state law. 
 

11. PERMITS AND TAXES 

 
a. The Contractor shall obtain and pay for all permits, fees and licenses that are required in order to 

perform the work under this Contract if applicable.  The District shall pay connection charges and 
meter costs for new permanent utilities required by these Contract Documents.   

b. The Contractor shall pay for all applicable taxes on materials and equipment.   
 
12. PATENTS AND ROYALTIES 

 
All fees or claims for patents, royalties or licenses on materials, equipment or processes used in the 
performance of work on this Project shall be included in the amount of the Bid.  The Contractor shall 
indemnify, defend, and hold harmless the District, its Governing Board, the Project Manager, and their 
officers and employees, from all claims or liability, including costs and expenses, which may arise from the 
use on this Project of any patented or copyrighted materials, equipment, or processes. 
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13. SAFETY AND FIRE PREVENTION  

 
a. The Contractor, Subcontractors and all their agents and employees shall fully comply with all the 

provisions and requirements of CAL/OSHA, Title 8, California Code of Regulations, and all other 
safety codes applicable to the Project.  The Contractor shall take thorough precautions at all times 
for the protection of persons and property, and shall be liable for all damages to persons or property, 
either on or off the site, which occur as a result of Contractor’s prosecution of the work.  The 
Contractor shall obtain permits for, install and maintain in safe condition barricades, walkways, 
fences, railings, and whatever other safeguards that may be necessary to protect persons and property 
from damage as a result of the construction under this Contract if applicable. 

 
b. Contractor is required to ensure Material Safety Data Sheets (“MSDS”) are available in a readily 

accessible place at the work site for any material requiring a MSDS pursuant to the federal "Hazard 
Communication" standard or employee "right to know" laws.  Contractor is also required to ensure 
proper labeling on materials brought on the job site such that any person working with the material 
or within the general area of the material is informed of the hazards of the material and follows 
proper handling and protection procedures.  A copy of the MSDS shall also be promptly submitted 
directly to the District. 

 
c. Contractor shall not endanger any work by cutting, excavating, or otherwise altering the work and 

shall not cut or alter the work of any other contractor except with the written consent of the Project 
Manager, nor overload any new or existing structures by the placing or storage of materials, 
equipment, or other items thereon, and, if necessary, shall provide calculations proving the safety in 
so doing. 

 
d. If it is necessary to work at night, or where daylight is obscured, the Contractor shall provide and 

maintain lighting of an adequate level to properly prosecute the work, to permit the thorough 
inspection of same, and to ensure the safety to workers and others. 

 
e. Contractor shall take extraordinary care to prevent fires and keep all flammable materials and oily 

rags in tightly closed metal containers.  Contractor shall exercise particular care when welding or 
cutting, and with regard to the disposition of waste materials, the nature and quantity of which might 
create or increase a fire hazard. 

 
14. HAZARDOUS MATERIALS 

 
Unless otherwise specified, this Contract does not include the removal, handling, or disturbance of any 
hazardous substances or materials encountered in the new construction or on the Project grounds.  If such 
substances or materials are encountered, work shall cease in that area and the District shall be promptly 
notified to take appropriate action for removal or otherwise abating the condition in accordance with current 
regulations applicable to the District.  No asbestos, asbestos-containing products or other hazardous 
materials shall be used in this construction or in any tools, devices, clothing, or equipment used to further 
this construction.  Asbestos and/or asbestos containing products shall be defined as all items containing but 
not limited to chrysotile, crocidolite, amosite, anthophyllite, tremo-lite or actinolite. 
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15. TEMPORARY FACILITIES 

 
a. The Contractor shall obtain permits for, install, and maintain in safe condition all scaffolds, hoisting 

equipment, barricades, walkways, or other temporary structures that may be required to accomplish 
the work.  Such structures shall be adequate for the intended use and capable of safely accepting all 
loads that may be imposed upon them.  They shall be installed and maintained in accordance with 
all applicable codes and regulations. 

 
b. The Contractor shall promptly remove all such temporary facilities when they are no longer needed 

for the work or on completion of the Project.  The Contractor shall repair any damage to premises 
or property which resulted from the construction, use, or removal of temporary facilities and shall 
restore the premises and property to their original condition. 
 

16. SIGNS 

 

No signs may be displayed on or about the District's property (except those which may be required by law) 
without the District's prior written approval of size, content, and location.  Any signs required by the District 
will be designated in the Supplemental General Conditions. 
 
17. TIME 

 
a. The Contractor shall commence the work on the date indicated in the Notice to Proceed.  Time is of 

the essence regarding the Contract work, and the Contractor shall prosecute the work diligently and 
regularly at such a rate of progress as to ensure completion of this Project within, or sooner than, the 
time specified. 

 
b. The Contractors and Subcontractors shall investigate and become aware of the amount of time 

required for the delivery of all equipment and materials required to perform the work under this 
Contract, and no extension of time shall be granted due to failure to order the equipment and 
materials sufficiently before their incorporation into the work so as to avoid delay to the Project. 

 
c. The Contractor and Subcontractors shall provide and maintain enough manpower, materials and 

equipment to ensure a rate of construction progress that will complete the Project within or sooner 
than the time specified and according to the schedule of work.  If, in the District’s opinion, the 
Contractor and/or Subcontractors are not prosecuting the work at a sufficient rate of progress to meet 
the Project schedule, the District may direct the Contractor to provide additional manpower, 
materials or equipment, or to work additional hours, holidays or weekends without additional cost 
to the District until the work is progressing in a manner satisfactory to the District.  Failure to 
prosecute the work in a timely manner according to the Project schedule is considered a breach of 
Contract and shall be cause for termination of the Contract. 

 
18. CONSTRUCTION SCHEDULE 

 
a. Within fifteen (15) calendar days after the award of the Contract, the Contractor shall prepare and 

submit to the Project Manager and District an electronic version of the as-planned construction 
schedule showing in detail how the Contractor plans to prosecute the work within the time set for 
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Final Completion.  The schedule shall include the work of all trades necessary for construction of 
the Project and shall be sufficiently complete and comprehensive to enable progress to be monitored 
on a day-by-day basis.  The information for each activity shall include at a minimum the activity 
description, duration, start date and completion date. 

 
b. The Contractor shall take care in the preparation of the schedule to ensure that it represents an 

accurate and efficient plan for accomplishing the work.  If the Project is more than one week behind 
schedule, it must be promptly revised showing how the Contractor plans to complete the work, but 
in no case shall it show a completion date later than that required by the Contract, unless a time 
extension has been granted.  The current schedule shall be kept posted in the Contractor's project 
office on site. 

 
c. The Contractor shall be responsible for the coordination of all work necessary and pertaining to the 

construction whether a part of this Contract or attendant thereto.  The Contractor shall notify the 
District and various utility companies, as far as possible in advance of their required work, in order 
that work schedules may be developed for all concerned, which will permit the most effective and 
timely accomplishment of the entire Project. 
 

19. DELAYS AND TIME EXTENSIONS 

 
a. The Contractor may be granted a time extension if the Contractor encounters an unavoidable delay 

of the work due to causes completely beyond the Contractor’s control and which the Contractor 
could not have avoided by the exercise of reasonable care, prudence, foresight and diligence.  Causes 
for which a claim for extension of time may be made include:  acts of the public enemy, acts of 
another contractor in the performance of another contract with the District, priority of a 
governmental agency for materials or equipment, fire, flood, violent wind storm, epidemic, 
quarantine restriction, strike, freight embargo, or weather of an unusually severe nature.  The 
Contractor will not be granted time extensions for weather conditions which are normal for the 
location of the Project, according to the U. S. Weather Bureau Records. 

 
b. A request for extension of time and compensation related thereto shall be made in writing to the 

Project Manager and District within ten (10) calendar days of the date the delay is encountered or 
shall be deemed waived.  The request shall include a detailed description of the reasons for the delay 
and corrective measures by the Contractor.  In order for the Project Manager to consider a request 
for time extension, the Contractor must prove that the reasons stated for the delay actually caused a 
delay in portions of the work which will result in completion beyond the date specified in the 
Contract.  The Contractor may also be granted a time extension for a significant change in the scope 
of work which request for extension of time shall be included in a Contract modification proposal.  

 
c. No damages or compensation or any kind shall be paid to a Contractor because of delays in the 

progress of work, whether such delays be avoidable or unavoidable, that are not the responsibility 
of District.  District's liability to Contractor for delays for which District is responsible shall be 
limited to an extension of time unless such delays were unreasonable under the circumstances 
involved and were not within the contemplation of the parties when the Contract was awarded.  The 
District shall not be liable for any damages which the Contractor could have avoided by any 
reasonable means including, but not limited to, the more judicious handling of forces or equipment.   
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20. LIQUIDATED DAMAGES 

 
a. The parties understand and agree that the goodwill, educational process, and other business of 

District will be damaged if the Project is not completed within the time limits required.  The parties 
have further agreed that the exact amount of damages for failure to complete the Work within the 
time specified is, in some cases, extremely difficult, impractical, or impossible to determine.  As to 
those damages that are difficult, impractical, or impossible to determine, Should the Contractor fail 
to achieve Final Completion of this Contract within the time fixed for Final Completion, together 
with extensions granted by the District for unavoidable delays, Contractor shall become liable to the 
District in the amount specified in the Contract per calendar day for each day the Contract remains 
incomplete beyond the time for Final Completion, as liquidated damages and not as a penalty.  
Contractor shall not be charged with liquidated damages when the delay in completion of the work 
beyond the time for Final Completion is due to acts of the District.      

 
b. In addition to any liquidated damages which may be assessed, if Contractor fails to achieve Final 

Completion of this Contract within the time fixed for Final Completion, together with extensions 
granted by the District for unavoidable delays, and if as a result District finds it necessary to incur 
any costs and/or expenses, or if District receives any claims by other contractors, subcontractors, or 
third parties claiming time or other compensation by reason of Contractor’s failure to complete work 
on time, Contractor shall pay all those costs and expenses incurred by District.  These costs and 
expenses may include but are not limited to such items as rental payments, inspection fees, and 
additional architectural fees, whether related to the acquisition of facilities or caused by the delay in 
completion.      

 
c. Any money due or to become due the Contractor may be retained to cover liquidated and other delay 

damages.  Should such money not be sufficient to cover those damages, the District shall have the 
right to recover the balance from the Contractor or Contractor’s sureties. 

 
d. Should the District authorize suspension of the work for any cause, the time work is suspended will 

be added to the time for completion.  Suspension of the work by the District shall not be a waiver of 
the right to claim liquidated or other delay damages as set forth in this section. 

 
21. DISTRICT'S RIGHT TO STOP WORK; TERMINATION OR SUSPENSION OF THE 

CONTRACT 

 
a. District's Right to Stop Work:  

 
 In addition to or as an alternative to any and all other remedies available to the District, if the 

Contractor fails to correct work which is not performed in accordance with the Contract Documents, 
or if the Contractor persistently fails to perform the work in accordance with the Contract Documents, 
the District may by written order direct the Contractor to stop the work, or any portion thereof, until 
the cause for such order has been eliminated to the satisfaction of the District.  However, the right of 
the District to stop the work shall not give rise to a duty on the part of the District to exercise this right 
for the benefit of the Contractor or any other person or entity, and the failure of the District to do so 
shall not be raised as a defense to the Contractor's failure to perform the work in accordance with the 
Contract Documents.     
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b. Termination for Cause:   
 

1) If the Contractor refuses or fails to furnish sufficient materials, work force, equipment, and 
appurtenances to properly prosecute the work in a timely manner, or if Contractor refuses or fails 
to comply with any provisions of the Contract Documents, or if Contractor should file a 
bankruptcy petition or make a general assignment for the benefit of Contractor’s creditors or if a 
receiver should be appointed on account of Contractor’s insolvency, then the District may give 
the Contractor written notice of intention to terminate the Contract.  Unless within seven (7) 
calendar days after the serving of such notice upon the Contractor such violation shall cease and 
arrangements for correction of such conditions shall be made satisfactory to the District, the 
Contract shall cease and terminate.  In the event of such termination, the District shall 
immediately serve written notice thereof upon the Contractor. 

 
c. Termination or Suspension for Convenience:   

 
 The District reserves the right, in its sole discretion, to terminate or suspend all or part of the Contract 

for convenience following three (3) days written notice to the Contractor.  In the event of termination 
or suspension for convenience, Contractor shall have no claims against the District, except: 

 
1) The actual cost of labor, materials and services provided pursuant to the Contract, 

and which have not yet been paid for, as documented by timesheets, invoices, 
receipts, and the like; and 

 
2) Five percent (5%) of the total cost of the work performed as of the date of notice of 

termination or suspension or five percent (5%) of the value of the work yet to be 
completed, whichever is less.  The parties agree that this amount shall constitute full 
and fair compensation for all of Contractor's lost profits and other damages resulting 
from the termination or suspension for convenience. 

 
22. ASSIGNMENT OF CONTRACT 

 
The Contractor may not assign or delegate all or any portion of this Contract without the written consent of 
the District and no such consent shall be given which would relieve the Contractor of its responsibilities 
under the Contract.  The Contractor may assign, without liability to the District, monies due the Contractor 
under the Contract to banks, trust companies or other financial institutions provided written notice thereof 
is promptly delivered to the District.  Assignment of monies earned by the Contractor shall be subject to the 
same retention as other payments made to Contractor and shall also be subject to setoffs and back charges 
as provided by this Contract. 
 
23. COORDINATION WITH OTHER CONTRACTS 

 
a. The District reserves the right to do other work or award other contracts in connection with this 

Project.  By entering into this Contract, Contractor acknowledges that there may be other contractors 
on or adjacent to the Project site whose work must be coordinated with that of its own.  Contractor 
expressly warrants and agrees that it will cooperate with other contractors and will do nothing to 
delay, hinder, or interfere with the work of other contractors, or that of the District, its Project 
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Manager and Construction Manager.  Contractor also expressly agrees that in the event its work is 
hindered, delayed, interfered with, or otherwise affected by a separate contractor, its sole remedy 
will be a direct action against the separate contractor.  To the extent allowed by law, the Contractor 
expressly waives any remedy against the District, its Project Manager and Construction Manager 
on account of delay, hindrance, interference, or other such events caused by a separate contractor. 

 
b. If Contractor is aware of a current or potential conflict between Contractor’s work and the work of 

another contractor on the site, and is unable to informally resolve the conflict directly with the other 
contractor, Contractor shall promptly provide written notice to the District, with a copy to the Project 
Manager and the other contractor, specifying the nature of the conflict, the date upon which the 
conflict arose, and the steps taken to attempt to resolve the conflict.  The District may issue written 
instructions to address the conflict. 

 
c. If, through Contractor’s negligence, any other contractor or subcontractor shall suffer loss or damage 

to the work, Contractor shall make a reasonable effort to settle with such other contractor and 
subcontractor by agreement or arbitration.  If such other contractor or subcontractor shall assert any 
claim against the District or Project Manager, on account of any damage alleged to have been so 
sustained, the District or Project Manager shall notify the Contractor, who shall defend such 
proceedings at Contractor’s own expense and save harmless and indemnify the District and the 
Project Manager from any such claim. 

 
24. SUBMITTALS:  SHOP DRAWINGS, CUTS AND SAMPLES 

 
a. Within fifteen (15) calendar days after the award of the Contract, the Contractor shall prepare and 

submit to the Project Manager and School an electronic copy of shop drawings, brochures and cut 
sheets and samples in quantities specified by the Project Manager shall be submitted to the Project 
Manager for all items for which they are required by the plans and specifications.  Prior to 
transmittal, the Contractor shall examine all submittals for accuracy, notation, and completeness in 
order to verify their suitability for the work and compliance with the Contract Documents and shall 
sign and date each submittal.  Submittals shall be given to the Project Manager for review within 15 
days of the Notice of Award in order to be approved sufficiently before the items are required for 
the work so as to cause no delay and shall be in accordance with the Project construction schedule. 

 
b. In addition to information furnished as common practice, submittals shall contain the Project name 

and location, Contractor's name and address, Subcontractor's or supplier's name and address, date 
of submittal and any revisions, and reference to appropriate specification section, and/or drawing 
and detail numbers.  The Contractor and/or the Subcontractors shall verify in the field all dimensions 
and relationships to adjacent work necessary to ensure the proper fit of the items submitted.  If 
necessary, the Contractor shall make any corrections required and resubmit with all due haste in the 
same number as initially required.   

 
c. Review of submittals, shop drawings, cuts or samples by the District or Project Manager shall not 

relieve the Contractor from complying with the requirements of the Contract Documents. 
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d. Any materials or equipment installed without approval shall be at the Contractor's own risk, and 
Contractor may be required to remove any such materials or equipment and install the specified 
items at Contractor’s own cost, including repairs to adjacent work. 
 

25. PAYMENTS 
 

a. Cost Breakdown:  

 Prior to submitting Contractor’s first request for payment, the Contractor shall prepare and submit 
to the Project Manager and District a cost breakdown (schedule of values) if there are more than one 
trade required in construction of the Project or a sample invoice whichever is applicable. If the scope 
of work calls for more than one trade, please show the major work items for each trade or operation 
required in construction of the Project on a cost breakdown (schedule of values).  The work items 
shall be sufficiently detailed to enable the Project Manager to accurately evaluate the completion 
percentages requested by the Contractor.  The cost for each work item shall include overhead and 
profit.  The total of all work item costs shall equal the amount of the Contract. 

 
b. Progress Payments:   

 
 The Contractor will, on or about the 25th of each month, make an estimate of the value of the work 

completed by Contractor in the performance of the Contract.  These estimates shall be subject to the 
review and approval of the Project Manager.  The first such estimate will be of the value of the work 
completed after the Contractor commenced the performance of the Contract, and every subsequent 
estimate, except the final estimate, will be of the value of the work completed since the immediately 
preceding estimate.  Such estimates will be based on labor, materials and equipment incorporated 
into the work, and items of materials and equipment delivered to the Project.  The Contractor shall 
be responsible for the security and protection of such materials and equipment delivered to the 
Project and not incorporated in the work.  Within thirty (30) calendar days after the approval of each 
estimate for progress payment, the District will pay to the Contractor an amount equal to ninety five 
(95) percent of the approved estimate, unless a different retention amount is stated in the notice 
inviting bids, in which case that sum shall control.  Payments may at any time be withheld if in the 
judgment of the District the work is not proceeding in accordance with the Contract Documents, the 
Contractor is not complying with the requirements of the Contract, stop notices have been timely 
filed, the estimate contains an error, or the District has incurred costs or requests reasonable financial 
assurances regarding defective work by the Contractor. 

 
c. Final Payment:   

 
 Within thirty (30) days after all required work is fully completed in accordance with the Contract 

Documents, the Contractor shall submit a final invoice for the total value of the work completed in 
accordance with the Contract, which shall be subject to review and approval by the District.  As 
required by law, District shall pay Contractor the unpaid balance of the Contract price of the work, 
or the whole Contract price of the work if no progress payment has been made, determined in 
accordance with the terms of the Contract, less such sums as may be lawfully retained under any 
provision of the Contract, including, but not limited to, amounts retained as liquidated damages, for 
stop notices, for third-party claims for which the Contractor is required to indemnify the District, 
for defective work and costs incurred by the District in connection therewith, or for other such claims 
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and damages attributable to the Contractor (“Final Payment”).  Prior progress estimates and 
payments are subject to correction in the Final Payment.  Tender of the Final Payment shall 
constitute denial by the District of any unresolved claim.  Contractor’s acceptance of the Final 
Payment shall operate as a full and final release to the District and its agents from any and all 
unasserted claims Contractor has, or may have, related to this Contract. 

 
d. Payments Do Not Imply Acceptance of Work:  
 
 The granting of any progress payment or payments by the District or the receipt thereof by the 

Contractor shall not constitute acceptance of the work or of any portion thereof, and shall in no way 
lessen the liability of the Contractor to replace unsatisfactory work or material, whether or not the 
unsatisfactory character of such work or material was apparent or detected at the time such payment 
was made. 

 
e. Retention of Sums Charged Against Contractor:  
 
 It is mutually understood and agreed that when under any provision of this Contract the District shall 

charge any sums of money against the Contractor, the amount of such charge shall be deducted and 
retained by the District from the amount of the next succeeding progress estimate, or from any other 
monies due or that may become due the Contractor on account of the Contract.  If on completion or 
termination of the Contract such monies due the Contractor are found insufficient to cover the 
District's charges against the Contractor, the District shall have the right to recover the balance from 
the Contractor or the Contractor’s Sureties. 

 
f. Release:   
 
 The Contractor and each assignee under an assignment in effect at the time of Final Payment shall, 

if required by the District, execute and deliver at the time of Final Payment and as a condition 
precedent to Final Payment, a release in form and substance satisfactory to and containing such 
exemptions as may be found appropriate by the District, discharging the District, its officers, agents 
and employees of and from liabilities, obligations and claims arising under this Contract. 

 
g. Payment to Subcontractors and Suppliers:   
 
 The Contractor shall pay each Subcontractor and supplier promptly on receipt of each progress 

payment from the District for the materials, labor and equipment delivered to the site or incorporated 
in the work by each Subcontractor during the period for which the progress payment is made, less 
any retention as provided above.   

 
h. Stop Notice Costs:  
 
 The District reserves the right to charge the Contractor, or to withhold from release of retention, all 

costs incurred by the District, including attorney’s fees, for processing and defending stop notice 
claims. 

 



GENERAL CONDITIONS 
  
17

26. MODIFICATIONS OF CONTRACT 

 
a. Changes In The Work:   

 
1) The District, before the date of acceptance of the work, may, without notice to the Sureties, order 

changes in the work (“Modifications”), may order extra materials and extra work in connection 
with the performance of the Contract, and the Contractor shall promptly comply with such orders.  
All Modifications must be approved by DSA and the State Fire Marshall, if applicable, as 
required by law. 

 
2) If changes ordered in design, workmanship or materials are of such a nature as to increase or 

decrease the cost of any part of the work, the price fixed in the Contract shall be increased or 
decreased by such amount as represents the reasonable and proper allowance for the increase or 
decrease in the cost of the work in accordance with the provisions of this Article, and any other 
applicable terms of the Contract, including, but not limited to, the Contractor’s schedule of values 
and the price for allowances, if any.  Except as provided by law, the total cost of all Modifications 
shall not exceed ten (10) percent of the original Contract price. 

 
3) In the case of a disputed work item, the District may direct the Contractor to perform the disputed 

work at no additional cost to the District on the grounds that the work is adequately indicated in 
the Contract Documents, and therefore already included in the Contract price.  If the Contractor 
maintains that the disputed work represents a modification to the Contract, Contractor may 
submit a claim in accordance with Article 39, Resolution of Construction Claims.  
Notwithstanding any dispute regarding the requirements of the Contract Documents, Contractor 
shall promptly and fully comply with the District’s directive.  Contractor’s failure to do so shall 
be deemed a material breach of this Contract, and in addition to all other remedies, District may, 
at its sole discretion, hire another contractor and/or use its own forces to complete the disputed 
work at Contractor’s sole expense, and may deduct the cost of such work from the Contract price. 

 
b. Cost Breakdown:   

 
 When the Modification is proposed, the Contractor shall furnish a complete breakdown of actual 

costs of both credits and extras, itemizing materials, labor, taxes, overhead and profit.  Subcontract 
work shall be so indicated.  All costs must be fully documented. The following limitations shall 
apply: 

 
1) Limitations Where Contract Price Changes are Involved: 

 
(a) Overhead and Profit for the Contractor.  The Contractor's overhead and profit on the 

cost of subcontracts shall be a sum not exceeding ten percent (10%) of such costs.  
The Contractor's overhead and profit on the costs of work performed by the 
Contractor shall be a sum not exceeding fifteen percent (15%) of such costs.  
Overhead and profit shall not be applied to the cost of taxes and insurance by 
Contractor or Subcontractors or to credits. No processing or similar fees may be 
charged by the Contractor in connection with the Modification. 
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(b) Taxes.  State and city sales taxes should be indicated.  Federal excise tax shall not 
be included.  (District will issue an exemption on request.) 
 

2) Change Order Certification: 
 

All change orders and requests for proposed change orders shall be deemed to include the 
following certification by the Contractor: 
 
"The undersigned Contractor approves the foregoing as to the changes in work, if any, and as 
to the Contract price specified for each item and as to the extension of time allowed, if any, 
for completion of the Project as stated herein, and agrees to furnish all labor, materials, and 
service and to perform all work necessary to complete any additional work specified for the 
consideration stated herein.  Submission of claims which have no basis in fact or which 
Contractor knows are false are made at the sole risk of the Contractor and may be a violation 
of the False Claims Act, as set forth in Government Code §§12650 et seq.  It is understood 
that the changes to the Contract Documents set forth herein shall only be effective upon 
approval by the Governing Board of the District.   
 
"It is expressly understood that the value of the extra work or changes expressly includes any 
and all of the Contractor's costs and expenses, both direct and indirect, resulting from 
additional time required on the Project or resulting from delay to the Project.  Any costs, 
expenses, damages, or time extensions not included herein are deemed waived."  

 
c. Unit Prices, Schedule of Values, or Allowances:  

 
 Where Unit Prices, a Schedule of Values, and/or Allowances are required by the Contract 

Documents, that pricing shall govern in computing any additions to or deductions from the Contract 
price on account of any added or omitted work.  Unit Prices listed in the original Contract include 
all costs and no addition of any description will be allowed. 

d. Time and Materials:   
 

 If it is impractical, because of the nature of the work, or for any other reason, to fix an increase in 
price in advance, the Change Order may fix a maximum price which shall not under any 
circumstances be exceeded, and subject to such limitation, such alteration, modification or extra 
shall be paid for at the actual necessary cost as determined by the sum of the following items (1) to 
(5) inclusive: 

 
1) Labor, including premium on compensation insurance and charge for Social Security 

taxes, and other taxes pertaining to labor. 
 

2) Material, including sales taxes and other taxes pertaining to materials. 
 

3) Plant and equipment rental, to be agreed upon in writing before the work is begun.  No 
charge for the cost of repairs to plant or equipment will be allowed. 
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4) Overhead and profit computed at fifteen percent (15%) of the total of Items (1) to (3) 
inclusive. 

 
If the Time and Materials work is done by a Subcontractor, the amount shall be determined as set 
forth above under items (1) to (5) inclusive.  The Contractor's overhead and profit on the costs of 
subcontracts (exclusive of taxes and insurance) shall not exceed ten percent (10%) of such costs. 
The District reserves the right to furnish such materials as it may deem expedient, and no allowance 
will be made for profit thereon.  The above-described methods of determining the payment for work 
and materials shall not apply to the performance of any work or the furnishing of any material which, 
in the judgment of the District, may properly be classified under items for which prices are established 
in the Contract. 
 

e. Oral Modifications:  
 

 No oral statements of any person shall in any manner or degree modifies or otherwise affect the 
terms of the Contract. 

 
27. INDEMNITY 

 
Contractor shall defend with counsel acceptable to the District, indemnify and hold harmless to the full 
extent permitted by law, the District and its Board of Trustees, officers, agents, Project Manager, 
construction manager, employees and volunteers from and against any and all liability, loss, damage, claims, 
expenses, fines, judgments and costs (including, without limitation, attorney’s fees and costs and fees of 
litigation) (collectively, "Liability") of every nature arising out of or in connection with Contractor's 
performance of the Project or its failure to comply with any of its obligations contained in these Contract 
Documents, except such Liability caused by the sole negligence or willful misconduct of the District.  Such 
indemnification shall extend to all claims, demands, or liabilities occurring after completion of the project 
as well as during the progress of the work.  Pursuant to Public Contract Code §9201, District shall timely 
notify Contractor of receipt of any third-party claim relating to this Project.   
 
28. WARRANTY OF TITLE 

 
Contractor warrants that title to all work, materials or equipment included in a request for payment shall 
pass and transfer to the District whether or not they are installed or incorporated in the Project, free from 
any claims, liens or encumbrances, when such payment is made to the Contractor.  Contractor further 
warrants that no such work, materials or equipment have been purchased for work under the Contract subject 
to an agreement by which an interest therein or an encumbrance thereon is retained by the seller or supplier. 
 
29. GUARANTEE AND WARRANTY 

 
a. By signing this Contract, Contractor agrees to the following guarantee and warranty: 

Guarantee & Warranty 

 Contractor hereby guarantees and warrants its work on the Project for a period of two (2) 
years from the date of the filing of the Notice of Completion as follows. 
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Contractor shall promptly repair or replace to the satisfaction of the District any or all 
work that appears defective in workmanship, equipment and/or materials for whatever 
reason, ordinary wear and tear and unusual abuse or neglect excepted, together with any 
other work which may be damaged or displaced in so doing. 

Contractor agrees to promptly correct and remedy any failure by the Contractor to 
conform its work, activities, and services to the requirements of the Contract Documents. 

In the event of the Contractor’s failure to comply with the above-mentioned obligations 
within ten (10) calendar days of notice, or sooner if required by an emergency, Contractor 
hereby authorizes the District to have the defects or deficiencies repaired, remedied, 
corrected and made good at Contractor’s expense, and Contractor shall pay the costs and 
charges therefore upon demand.   

 
30. USE OF COMPLETED PARTS OF THE WORK BEFORE ACCEPTANCE 

 
Whenever the work or any part thereof is in a condition suitable for use, and the best interest of the District 
requires such use, as determined by the District, the District may take possession of, connect to, open for 
public use, or use the work or a part thereof.  When so used, maintenance and repairs due to ordinary wear 
and tear or vandalism will be made at District's expense.  The use by the District of the work or part thereof 
as contemplated in this section shall in no case be construed as constituting acceptance of the work or any 
part thereof, including, but not limited to, the right to assess liquidated damages.  Such use shall neither 
relieve the Contractor of any of Contractor’s responsibilities under the Contract nor act as a waiver by the 
District of any of the conditions thereof.  Contractor shall continue to maintain all insurance, including 
Builder's Risk insurance, on the entire Project, and diligently pursue full completion of the work. 
 
31. SUBSTITUTIONS 

 
a. Wherever in the drawings or Specifications a material or product is called for by trade or brand 

names or manufacturer and model number, alternative items of equal quality and purpose may be 
proposed for use by the Contractor.  The burden of proof of equality is on the Contractor, and 
Contractor shall furnish all information and supplies necessary for the Project Manager to make a 
thorough evaluation of the proposed substitution.  The Project Manager's decision about the equality 
of the proposed substitution is final, and if the proposed substitution is not approved, the Contractor 
shall install the item called for.  Proposed substitutions and any changes in adjacent work caused by 
them shall be made by the Contractor at no additional cost to the District. 

 

b. Proposed substitutions shall be submitted sufficiently before actual need to allow time for 
thorough evaluation.  Substitutions shall not be proposed because submittals were not made 
early enough to avoid delay.  Project Manager’s review of substitutions shall not relieve the 
Contractor from complying with the requirements of the drawings and Specifications. Requests 
for substitution will be considered if received within 30 days after receipt of the Notice to 
Proceed.  Requests received more than 30 days after receipt of Document 00550-Notice to 
Proceed may be considered or rejected at the discretion of the Project Consultant. Contractor 
shall identify the product, or the fabrication or installation method to be replaced in the request.  

Contractor shall provide complete documentation showing compliance with the requirements for 

substitutions, as set forth herein, and the following information, as appropriate: 
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• Product Data, including Drawings and descriptions of products, fabrication, and 
installation procedures. 

• Samples, where applicable or requested. 

• A detailed comparison on the same page of significant qualities of the proposed substitution 
with those of the Work specified.  Significant qualities may include elements such as size, 
weight, durability, performance, and visual effect.  All differences in products shall be 
noted. 

• A statement indicating the substitution's effect on the Contractor's Construction Schedule 
compared to the schedule without approval of the substitution.  Indicate the effect of the 
proposed substitution on overall Contract Time. 

• Certification by the Contractor that the substitution proposed complies in every significant 
respect to that required by the Contract Documents, and that it shall: 
 Be equal to or better in every significant respect to specified material or product and 

shall perform adequately in the intended application. 
 Provide the same or greater warranty for the substitution as for the specified product. 
 Provide the same required fire rating for the substitution as for the specified product. 
 Coordinate installation and make changes to other Work, which may be required for 

the Work to be complete with no additional costs to Owner. 
 

c. In the event Contractor makes substitutions in materials, equipment, or designs, with or without the 
District's approval, other than those authorized herein, the Contractor shall then assume full 
responsibility for the effects of such substitutions on the entire Project, including the design, and 
shall reimburse the District for any charges resulting from such substitutions, including any charges 
for modifications in the work of other trades, and including any charges for additional design and 
review, plus reasonable and customary mark-ups. 
 

32. INSPECTION 

 
a. All materials, equipment and workmanship used in the work of the Project shall be subject to 

inspection or testing at all times and locations during construction and/or manufacture.  Any 
material or work found to be unsatisfactory or not according to the Contract Documents shall 
be replaced with the correct material or work and the defective items promptly removed, all 
at the Contractor's expense, when directed to do so by any of the above-named persons having 
authority over the work.  The cost of review time and analysis by the Project Manager or other 
District consultants necessitated by incomplete or defective work by the Contractor shall be 
charged to the Contractor. 

 
b. Inspection and testing by the District or its representatives shall not relieve the Contractor 

from complying with the requirements of the Contract Documents.  The Contractor is 
responsible for its own quality control. 

33. CLEANUP 

 
a. The Contractor shall maintain the premises and area of the work in a neat and clean condition.  No 

burning of rubbish on site shall be allowed.  The Contractor shall control dust on the site by 
sprinkling at whatever intervals are necessary to keep it laid down and shall take measures to prevent 
dust and debris from being accidentally transported outside the area of the work. 
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b. Final cleaning, such as sweeping, dusting, vacuuming, dry and wet mopping, and other finish 
operations normally required on newly installed work shall be taken to indicate the finished 
conditions of the various new and existing surfaces to restore area to condition was in at the time of 
acceptance.  After the time of acceptance, all marks, stains, fingerprints, dust, dirt, splattered paint, 
and blemishes resulting from the various operations shall be removed throughout the Project. 

  

34. INSTRUCTIONS AND MANUALS 

 
One electronic copy of all maintenance instructions, application/installation instructions and service 
manuals called for in the Specifications shall be provided by the Contractor.  These shall be complete as to 
drawings, details, parts lists, performance data and other information that may be required for the District 
to easily maintain and service the materials and equipment installed under this Contract.  All manufacturers’ 
application/installation instructions shall be given to the Project Manager at least ten (10) days prior to first 
material application or installation of the item.  The maintenance instructions and manuals, along with any 
specified guarantees, shall be delivered to the Project Manager for review prior to submitting to District, 
and the Contractor or appropriate Subcontractors shall instruct District's personnel in the operation and 
maintenance of the equipment prior to final acceptance of the Project.  All documentation must be received 
by the Project Manager within thirty (30) calendar days after District's notice of completion.   

 
35. AS-BUILT DRAWINGS 

 
The Contractor and all Subcontractors shall maintain on the work site a separate complete set of contract 
drawings which will be used solely for the purpose of recording changes made in any portion of the work 
during the course of construction, regardless of the reason for the change.  As changes occur, there will be 
included or marked on this record set on a daily basis if necessary, to keep them up to date at all times.  
Actual locations to scale shall be identified on the drawings for all runs of mechanical and electrical work, 
including all site utilities installed underground, in walls, floors, and furred spaces, or otherwise concealed.  
Deviations from the drawings shall be shown in detail.  All main runs, whether piping, conduit, duct work, 
drain lines, etc., shall be located in addition by dimension and elevation.  Progress payments may be delayed 
or withheld until such time as the record set is brought up to date to the satisfaction of the Project Manager.  
The Contractor shall verify that all changes in the work are included in the "AS-BUILT" drawings and 
deliver the complete set thereof to the Project Manager for review and approval within thirty (30) calendar 
days after District's notice of completion.  District's acceptance and approval of the "AS-BUILT" drawings 
are a necessary condition precedent to the release of the final retention. 
 
36. SUBSTITUTION OF SECURITIES 

 
a. Pursuant to Public Contract Code §22300, Contractor may request in writing that it be allowed at its 

own expense to substitute securities for moneys withheld by District to ensure performance under 
this Contract.  Only securities listed in Government Code §16430 and bank or savings and loan 
certificates of deposit, interest-bearing demand deposit accounts, standby letters of credit, or any 
other security mutually agreed to by Contractor and District shall qualify under this Article.  
Securities equivalent to the amount withheld shall be deposited with the District or with a state or 
federally chartered bank in California as the escrow agent.  Upon satisfactory completion of the 
Contract and on written authorization by the District, the securities shall be returned to Contractor.  
Contractor shall be the beneficial owner of the securities and shall receive any interest thereon.  The 
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Contractor may alternatively request District to make payment of retentions earned directly to the 
escrow agent at the expense of the Contractor.   

 

b. At the expense of the Contractor, the Contractor may direct the investment of the payments into 
securities and the Contractor shall receive the interest earned on the investments upon the same 
terms provided for above for securities deposited by Contractor.  Upon satisfactory completion of 
the Contract, Contractor shall receive from the escrow agent all securities, interest, and payments 
received by the escrow agent from the District.  The Contractor shall pay to each Subcontractor, not 
later than 20 days of receipt of payment, the respective amount of interest earned, net of costs 
attributed to retention withheld from each Subcontractor, on the amount of retention. 

 

c. Any escrow agreement entered into pursuant to this Article shall comply with Public Contract Code 
§22300 and shall be subject to approval by District's counsel.  

 

37. NO DISCRIMINATION 
 

It is the policy of the District that, in connection with all work performed under this public works contract, 
there shall be no discrimination against any prospective or active employee or any other person engaged in 
the work because of actual or perceived race, color, ancestry, national origin, ethnic group identification, 
religion, sex, gender, sexual orientation, age, physical or mental disability, or marital status.  The Contractor 
agrees to comply with applicable Federal and California laws including, but not limited to, the California 
Fair Employment Practice Act, beginning with Government Code §12900, Government Code §11135, and 
Labor Code §§ 1735, 1777.5, 1777.6 and 3077.5.  In addition, the Contractor agrees to require like 
compliance by all Subcontractors and suppliers. 
 

38. LABOR STANDARDS 
 

a. Work Hours:  
 

 In accordance with Labor Code §1810, eight (8) hours of labor shall constitute a legal day's work 
under this Contract.  Contractor and any Subcontractor shall pay workers overtime pay as required 
by Labor Code §1815. The Contractor shall pay each worker, laborer, mechanic, or persons 
performing work under this Contract at a rate not less than the prevailing wage for each craft or 
classification covering the work actually performed. 

 
b. Penalty: 

 
 Contractor shall forfeit to District as a penalty the sum of fifty dollars ($50.00) for each worker 

employed in the execution of this Contract by Contractor or any Subcontractor for each calendar 
day during which the worker is required or permitted to work more than eight (8) hours in any one 
(1) calendar day or more than forty (40) hours per calendar week in violation of Article 3, Division 
2, Part 7, Chapter 1 of the California Labor Code. 

 
c. Employment of Apprentices:   

 
 Contractor shall comply with Labor Code §§1773.3, 1777.5 and 1777.6, and 3077 et. seq., each of 

which is incorporated by reference into this Contract.  These sections require that contractors and 
subcontractors employ apprentices in apprenticeable occupations in a ratio of not less than one (1) 
hour of apprentice work for every five (5) hours of labor performed by a journeyman, unless an 
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exception is granted and that Contractors and Subcontractors shall not discriminate against 
otherwise qualified employees as apprentices on any public works solely on the ground of actual or 
perceived race, religion, color, national origin, ethnic group identification, sex, gender, sexual 
orientation, age, or physical or mental disability.  Only apprentices who are in training under written 
apprenticeship occupations shall be employed.  The responsibility for compliance with these 
provisions for all apprenticeable occupations rests with Contractor. 

 
d. The Contractor shall be knowledgeable of and comply with Labor Code §§1727, 1773.5, 1775, 

1777, 1777.5, 1810, 1813, 1860, including all amendments thereto; each of these sections is 
incorporated by reference into this Contract. 
  

39. GENERAL RATE OF PER DIEM WAGES 

a. On File:   

 As required by Labor Code §1773.2, the District has available copies of the general prevailing rate 
of per diem wages for workers employed on public work as determined by the Director of the 
Department of Industrial Relations, which shall be available to any interested party on request.  
Contractor shall post a copy of the document at each job site. 

b. Prevailing Wage Rate:  

 The Contractor and each Subcontractor shall pay each worker performing work under this Contract 
at a rate not less than the prevailing wage as defined in Labor Code §1771 and 1774 and §16000(a) 
of Title 8, California Code of Regulations. 

c. Penalty:  

 In accordance with §1775 of the Labor Code, the Contractor shall forfeit to the District as penalty, 
the sum of fifty dollars ($50.00) for each calendar day, or portion thereof, for each worker paid less 
than the prevailing wage rates, as determined by the Director of the California Department of 
Industrial Relations, for any work done under this Contract by Contractor or by any Subcontractor.  
Contractor shall also pay each worker the difference between the stipulated prevailing wages rates 
and the amount actually paid to such worker. 

 
40. RECORD KEEPING 

 
a. The Contractor agrees to comply with the provisions of §§1776 and 1812 of the Labor Code.  The 

Contractor and each Subcontractor shall keep or cause to be kept an accurate record showing the 
names, addresses, social security numbers, work classifications, straight time and overtime hours 
worked each day and week of all workers employed by Contractor in connection with the execution 
of this Contract or any subcontract thereunder and showing the actual per diem wages paid to each 
of such workers.  These records shall be certified and shall be open at all reasonable hours to the 
inspection of the District awarding the Contract, its officers and agents, and to the Chief of the 
Division of Labor Statistics and Law Enforcement of the State Department of Industrial Law 
Enforcement of the State Department of Industrial Relations, and his or her other deputies and 
agents. 
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b. The Contractor shall inform the Owner of the location of the records, including the street address, 
city, and county, and shall, within five working days, provide a notice of a change of location and 
address. 

 
c. In the event of noncompliance with the requirements of this section, the Contractor shall have ten 

days in which to comply subsequent to receipt of written notice specifying in what respects the 
Contractor must comply with this section.  Should noncompliance still be evident after the ten day 
period, the Contractor shall, as a penalty to the District, forfeit one hundred dollars ($100.00) for 
each calendar day, or portion thereof, for each worker, until strict compliance is effectuated.  Upon 
the request of the Division of Apprenticeship Standards or the Division of Labor Standards 
Enforcement, these penalties shall be withheld from progress payments then due. 

 
d. Responsibility for compliance with this provision shall be with the Contractor. 
 
41. PROJECT COMPLETION 

 
a. When all the work to be performed under this Contract has been fully completed, the Contractor 

shall notify the Project Manager and District, in writing, setting a date for inspection.  The Contractor 
and Subcontractor representatives shall attend the inspection.  As a result of this inspection, the 
Project Manager will prepare a list of items ("punch list") that are incomplete or not installed 
according to the Contract Documents.  Failure to include items on this list does not relieve the 
Contractor from fulfilling all requirements of the Contract Documents. 

 
b. The Project Manager will promptly deliver the punch list to the Contractor and it will include a 

period of time by which the Contractor shall complete all items listed thereon.  On completion of all 
items on the punch list, verified by a final inspection, and all other Contract requirements, so that 
Final Completion has been achieved to the District’s satisfaction, the District will file a Notice of 
Completion with the County Recorder.  Payment of retention from the Contract, less any sums 
withheld pursuant to the terms of this Contract or applicable law, shall not be made sooner than 
thirty-five (35) calendar days after the date of filing of Notice of Completion. 

 
c. District reserves the right to occupy buildings and/or portions of the site at any time before 

Completion, and occupancy shall not constitute final acceptance of any part of the Work covered by 
the Contract Documents, nor shall such occupancy extend the date specified for completion of the 
Work.  Beneficial occupancy of building(s) does not commence any warranty period or entitle 
Contractor to any additional compensation due to such occupancy, or affect in any way or amount 
Contractor’s obligation to pay liquidated damages for failure to complete the Project on time. 

 
42. TRENCHING OR OTHER EXCAVATIONS 

 
a. Excavations or Trenches Deeper than Four Feet: 

 
 If the Project involves digging trenches or other excavations that extend deeper than four feet, the 

following provisions shall be a part of this Contract: 
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1) The Contractor shall promptly, and before the following conditions are disturbed, provide 
written notice to the District if the Contractor finds any of the following conditions: 

 
(a) Material that the Contractor believes may be a hazardous waste, as defined in §25117 

of the Health and Safety Code, which is required to be removed to a Class I, Class 
II, or Class III disposal site in accordance with the provisions of existing law. 

 
(b) Subsurface or latent physical conditions at the site which are different from those 

indicated or expected. 
 

(c) Unknown physical conditions at the site of any unusual nature or which are 
materially different from those ordinarily encountered and generally recognized as 
inherent in work which the Contractor generally performs. 

 
2) In the event that the Contractor notifies the District that Contractor has found any of the 

conditions specified in subparagraphs (a), (b) or (c), above, the District shall promptly 
investigate the condition(s).  If the District finds that the conditions are materially different 
or that a hazardous waste is present at the site which will affect the Contractor's cost of, or 
the time required for, performance of the Contract, the District shall issue a change order in 
accordance with the procedures set forth in this Contract. 

 
3) In the event that a dispute arises between the District and the Contractor regarding any of 

the matters specified in Paragraph (2), above, the Contractor shall proceed with all work to 
be performed under the Contract and the Contractor shall not be excused from completing 
the Project as provided in the Contract. In performing the work pursuant to this Paragraph, 
the Contractor retains all rights provided by Article 39 which pertains to the resolution of 
disputes between the contracting parties. 
 

b. Regional Notification Center:  
  

The Contractor, except in an emergency, shall contact the appropriate regional notification center at 
least two (2) days prior to commencing any excavation if the excavation will be conducted in an area 
that is known, or reasonably should be known, to contain subsurface installations other than the 
underground facilities owned or operated by the District, and obtain an inquiry identification number 
from that notification center.  

 
c. Existing Utility Lines:  

 
1) Pursuant to Government Code §4215, the District assumes the responsibility for removal, 

relocation, and protection of main or trunk utility lines and facilities located on the 
construction site at the time of commencement of construction under this Contract with 
respect to any such utility facilities that are not identified in the plans and Specifications.   

 
2) Locations of existing utilities provided by the District shall not be considered exact, but 

approximate within reasonable margin and shall not relieve Contractor of responsibilities to 
exercise reasonable care or costs of repair due to Contractor’s failure to do so.   
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3) No provision herein shall be construed to preclude assessment against Contractor for any 

other delays in completion of the Project.  Nothing in this section shall be deemed to require 
the District to indicate the presence of existing service laterals, appurtenances, or other utility 
lines, with the exception of main or trunk lines, whenever the presence of such utilities on 
the site of the construction Project can be inferred from the presence of other visible 
facilities, such as buildings, meter and junction boxes, on or adjacent to the site of the 
construction. 
 

4) If Contractor, while performing work under this Contract, discovers utility facilities not 
identified by the District in the Project plans and Specifications, Contractor shall 
immediately notify the District and the utility in writing.  The cost of repair for damage to 
above-mentioned visible facilities without prior written notification to the District shall be 
borne by the Contractor. 

 
d. Trenches Five Feet and Deeper:   

 
 Pursuant to Labor Code §6705, if the Contract price exceeds $25,000 and involves the excavation 

of any trench or trenches five (5) feet or more in depth, the Contractor shall, in advance of 
excavation, promptly submit to the District and/or a registered civil or structural engineer employed 
by the District or Project Manager, a detailed plan showing the design of shoring for protection from 
the hazard of caving ground during the excavation of such trench or trenches. 
 

43. RESOLUTION OF CONSTRUCTION CLAIMS 

 
a. Public work claims of $375,000 or less between the Contractor and the District are subject to the 

provisions of Article 1.5 (commencing with §20104) of Chapter 1 of Part 2 of the Public Contract 
Code (“Article 1.5 claim”).  For purposes of Article 1.5, "public work" has the same meaning as set 
forth in §§3100 and 3106 of the Civil Code; "claims" means a separate demand by Contractor for a 
time extension or payment of money or damages arising from work done by or on behalf of 
Contractor pursuant to the Contract and payment of which is not otherwise expressly provided for 
or the claimant is not otherwise entitled to or the amount of the payment which is disputed by the 
District. 

 
b. All Article 1.5 claims shall be submitted on or before the date of the Final Payment and shall include 

all documents necessary to substantiate the claim.  District shall respond in writing within 45 days 
of receipt of claim if the claim is less than or equal to $50,000 ("$50,000 claim") or within 60 days 
if the claim is over $50,000 but less than or equal to $375,000 ("50,000 - $375,000 claim").  In either 
case, District may request in writing within 30 days of receipt of claim any additional documentation 
supporting the claim or relating to any defenses to the claim which the District may have against the 
Contractor.  Any additional information shall be requested and provided upon mutual agreement of 
the District and the Contractor.  District's written response to the claim shall be submitted to 
Contractor within 15 days after receipt of the further documentation for $50,000 claims or within 
30 days after receipt of the further documentation for $50,000 - $375,000 claims or within a period 
of time no greater than that taken by the Contractor in producing the additional information, 
whichever is greater. 
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c. Within 15 days of receipt of the District's response, if Contractor disputes the District's written 

response, or within 15 days of the District's failure to respond within the time prescribed, the 
Contractor shall provide written notification to District demanding an informal conference to meet 
and confer ("conference") to be scheduled by District within 30 days.  Following the conference, if 
any claim or portion remains in dispute, the Contractor may file a claim as provided in Chapter 1 
(commencing with §900) and Chapter 2 (commencing with §910) of Part 3 of Division 3.6 of Title 
1 of the Government Code.  For purposes of those provisions, the period of time within which a 
claim must be filed is tolled from the time the claimant submits a written claim pursuant to this 
section until the time that claim is denied as a result of the conference process, including any period 
of time utilized by the meet and confer process. 

 
d. Pursuant to Public Contract Code §20104.2(f), this section does not apply to tort claims and does 

not change the period for filing claims or actions specified by Chapter 1 (commencing with §900) 
and Chapter 2 (commencing with §910) of Part 3 of Division 3.6 of Title 1 of the Government Code. 

 
e. If a civil action is filed, within 60 days, but no earlier than 30 days, following the filing of responsive 

pleadings, the court shall submit the matter to nonbinding mediation unless waived by mutual 
stipulation of both parties.  The mediation process shall provide that both parties select a 
disinterested third person mediator within 15 days, shall be commenced within 30 days of the 
submittal, and shall be concluded within 15 days of the commencement of the mediation unless time 
is extended upon a good cause showing to the court or by stipulation of the parties.  If the parties 
fail to select a mediator within the 15-day period, any party may petition the court to appoint the 
mediator. 

 
f. If the matter remains in dispute, the case shall be submitted to judicial arbitration as set forth in 

Public Contract Code §§20104.4 (b)(1) through (b)(3). 
 

g. For any claim in excess of $375,000, the Contractor and the District shall follow the same process 
as for an Article 1.5 claim.  The District will forward a response within 60 days of submittal of any 
such claim.  Judicial arbitration is not required for claims in excess of $375,000. 

 
 Claims shall also be processed consistent with Public Contract Code section 9204, which 
 provides processing timelines and procedures and requires that undisputed claims be promptly paid 

in accordance with this code provision. 
 

h. In addition, for all unresolved claims that the Contractor wishes to pursue, the Contractor shall file 
a timely claim pursuant to the Government Claims Act and shall otherwise comply with the 
procedures set forth in that Act prior to commencing any litigation against the District.  The accrual 
date for any such claim is the date the dispute or controversy first arose regarding the issues raised 
in the claim. 

 
i. “The date of Final Payment,” as used in this Article 39, means the date the public entity is required 

to release retention proceeds in accordance with Public Contract Code §7107 regardless of whether 
any payment is made to the Contractor at that time. 
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j.  The claims required by this Article are jurisdictional and conditions precedent to the commencement 
of any further legal proceedings.  Strict compliance with all filing deadlines is mandatory. 

 
44. FINGERPRINTING (Applies to K-12 districts only.) 

 
The District has considered the totality of the circumstances concerning the Project and 
has determined that the Contractor and Contractor's employees (which includes 
Subcontractor employees):  

 
  ____ are subject to the requirements of Education Code §45125.2 and Paragraph (a) 

below, is applicable. 
 

  _X__ are not subject to the requirements of Education Code §45125.2, and Paragraph 
(b) below, is applicable. 
 

a. Contracts for Construction, Reconstruction, Rehabilitation or Repair of a School Facility Involving 
More than Limited Contact with Students (§45125.2) 
 
By execution of the Contract, the Contractor acknowledges that Contractor is entering into a contract 
for the construction, reconstruction, rehabilitation, or repair of a school facility where the Contractor 
and/or Contractor's employees will have more than limited contact with students and the services to 
be provided do not constitute an emergency or exceptional situation.  In accordance with Education 
Code §45125.2 the Contractor shall, at Contractor’s own expense, (1) install a physical barrier to limit 
contact with students by Contractor and/or Contractor’s employees, and/or (2) provide for the 
continuous supervision and monitoring of the Contractor and/or Contractor’s employees by an 
employee of the Contractor who has received fingerprint clearance from the California Department 
of Justice, and/or (3) provide for the surveillance of the Contractor and Contractor's employees by a 
District employee. 
 

 b. Contracts for Construction, Reconstruction, Rehabilitation or Repair of a School Facility Involving 
Only Limited Contact With Students (§45125.2) 
 
By execution of the Contract, the Contractor acknowledges that Contractor is entering into a contract 
for the construction, reconstruction, rehabilitation, or repair of a school facility involving only limited 
contact with students.  Accordingly, the parties agree that the following conditions apply to any work 
performed by the Contractor and Contractor's employees on a school site:  (1) Contractor and 
Contractor's employees shall check in with the school office each day immediately upon arriving at 
the school site; (2) Contractor and Contractor's employees shall inform school office staff of their 
proposed activities and location at the school site; (3) Once at such location, Contractor and 
Contractor's employees shall not change locations without contacting the school office; (4) Contractor 
and Contractor's employees shall not use student restroom facilities; and (5) If Contractor and/or 
Contractor's employees find themselves alone with a student, Contractor and Contractor's employees 
shall immediately contact the school office and request that a member of the school staff be assigned 
to the work location. 
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45. DRUG-FREE WORKPLACE CERTIFICATION 

 
Contractor certifies all the following: 
 

1) Contractor is aware of the provisions and requirements of California Government Code §§ 
8350 et seq., the Drug Free Workplace Act of 1990. 

2) Contractor is authorized to certify, and does certify, that a drug free workplace will be provided 
by doing all the following: 

a) Publishing a statement notifying all employees that the unlawful manufacture, distribution, 
dispensation, possession or use of a controlled substance is prohibited in Contractor's 
workplace and specifying actions which will be taken against employees for a violation of 
the prohibition; 

b) Establishing a drug-free awareness program to inform employees about all the following: 

(i) The dangers of drug abuse in the workplace; 
 

(ii) Contractor's policy of maintaining a drug-free workplace; 
 

(iii) The availability of drug counseling, rehabilitation, and employee-assistance 
programs; and 

 
(iv) The penalties that may be imposed upon employees for drug abuse violations; 

 
c) Requiring that each employee engaged in the performance of Work on the Project be given 

a copy of the statement required by subdivision (a), above, and that as a condition of 
employment by Contractor in connection with the Work on the Project, the employee agrees 
to abide by the terms of the statement. 

 
3) Contractor understands that if the District determines that Contractor has either: (a) made a false 

certification herein, or (b) violated this certification by failing to carry out and to implement the 
requirements of Government Code §§ 8350 et seq., the Contract is subject to termination, 
suspension of payments, or both. Contractor further understands that, should Contractor violate 
the terms of the Drug-Free Workplace Act of 1990, Contractor may be subject to debarment in 
accordance with the provisions of Government Code §§ 8350, et seq. 

 
46. OTHER PROVISIONS  

 
a. This contract is  / is not   subject to Disabled Veteran Business Enterprise requirements.  If this 

contract is subject to those requirements, the following apply: 
 

1)  In accordance with Education Code §17076.11, this District has a participation goal for 
disabled veteran business enterprises (“DVBE”) of at least 3 percent (3%) per year of the 
overall dollar amount of funds allocated to the District by the State Allocation Board 
pursuant to the Leroy F. Greene School Facilities Act of 1998 for construction or 
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modernization and expended each year by the District.  Prior to, and as a condition precedent 
for final payment under any contract for such project, the Contractor shall provide 
appropriate documentation to the District identifying the amount paid to DBVE in 
conjunction with the Contract, so that the District can assess its success at meeting this goal. 

 
2) The Contractor agrees that, for all contracts subject to DVBE participation goals, the State 

and the District have the right to review, obtain and copy all records pertaining to 
performance of the contract in accordance with DVBE requirements.  The Contractor agrees 
to provide the State or the District with any relevant information requested and shall permit 
the State or District access to its premises upon reasonable notice for purposes of 
interviewing employees and inspecting records.  The Contractor agrees to maintain such 
records for a period of three years after final payment under the Contract. 

 
46. LABOR COMPLIANCE  

 
This project is  / is not  subject to compliance monitoring and enforcement by the California 
Department of Industrial Relations pursuant to Labor Code sections 1725.5 and 1770 et seq.  In accordance 
with Labor Code sections 1725.5 and 1770 et seq, all bidders, contractors and subcontractors working at the 
site shall be duly registered with the Department of Industrial Relations at time of bid opening and at all 
relevant times. Proof of registration shall be provided as to all such contractors prior to the commencement 
of any work. If this project is under $25,000.00, in accordance with SB 96 Labor Code 1771.1, the bidder 
awarded this project will not be required to upload their certified payrolls to the DIR. They will be required 
to maintain records and release them to the District and Project Manager for the project record. 
 
47. PROVISIONS REQUIRED BY LAW DEEMED INSERTED 

 
Every provision of law and clause required by law to be inserted in this Contract shall be deemed to be 
inserted, and this Contract shall be read and enforced as though it were included, and if through mistake or 
otherwise any provision is not inserted or is not correctly inserted, upon application of either party the 
Contract shall be amended to make the insertion or correction. 
  

 
48. GENERAL PROVISIONS 

 
a. Assignment and Successors: 

 
 Neither party may transfer or assign its rights or obligations under the Contract Documents, in part or 

in whole, without the other party’s prior written consent.  The Contract Documents are binding on the 
successors and permitted assigns of the parties hereto. 
 

b. Third Party Beneficiaries: 
 
There are no intended third-party beneficiaries to the Contract. 
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c. Choice of Law and Venue 
 

 The Contract Documents shall be governed by California law, and venue shall be in the Superior 
Court of the county in which the project is located, and no other place. 
 

d. Severability 
 

 If any provision of the Contract Documents is determined to be illegal, invalid, or unenforceable, in 
part of in whole, the remaining provisions, or portions of the Contract Documents shall remain in full 
force and effect. 

 
e. Entire Agreement 

 
 The Contract Documents constitute the final, complete, and exclusive statement of the terms of the 

agreement between the parties regarding the subject matter of the Contract Documents and supersedes 
all prior written or oral understandings or agreements of the parties. 

 
f. Waiver 

 
 No waiver of a breach, failure of any condition, or any right or remedy contained in or granted by the 

provisions of the Contract Documents shall be effective unless it is in writing and signed by the party 
waiving the breach, failure, right, or remedy.   
 
       --END--



 

NOTICE OF AWARD 

APPENDICES            
     

NOTICE OF AWARD 

 

To:  __________________________ 
 
Project Description:  South Fortuna Elementary Freezer Electrical Project 
 
The District has considered the proposal submitted by you for the above described Project. 
 
You are hereby notified that your proposal has been accepted in the amount of:       ($     ). 
 
You are required to execute the Contract and furnish the required certificates of insurance within ten (10) 
calendar days from the date of issuance of this Notice. 
 
If you fail to execute the Contract and to furnish the insurance within ten (10) calendar days from the date 
of issuance of this Notice, the District will be entitled to consider all your rights arising out of its acceptance 
of your proposal as abandoned.  The District will be entitled to such other rights as may be granted by law. 
 
You are required to return an acknowledged copy of this Notice of Award to the District. 
 
 
Dated this xxxx day of xxxxx, 2020. 
 
 
 
     By: Tom Moore, Facilities Director 
      Authorized District Signature 
 
 
 
Receipt of this above Notice of Award is hereby acknowledged by: 
 
 
xxxxx, this is the xxth day of xxxx, 2020. 
 
     By: xxxxx 
 
     Title:   xxxxx 

 

 



 

NOTICE TO PROCEED           

     NOTICE TO PROCEED 

 
 
 
To:  __________________________       Date:  xx/xx/xx 
 
 
PROJECT:  South Fortuna Elementary Freezer Electrical Project 
 
 
 
 
You are hereby notified to commence work in accordance with the Contract dated Month DD, 2020, on or 
before Month DD, 2020, and you shall complete the work xx consecutive calendar days thereafter. 
 
 
 
 
     By: _____________________________________ 
       Authorized District Signature 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

GUARANTEE                     

GUARANTEE 

 

Guarantee for Fortuna Elementary School District. We hereby guarantee that the South Fortuna Elementary 

Freezer Electrical project, which we have installed in South Fortuna Elementary School has been done in 

accordance with the Contract Documents, including without limitation, the drawings and specifications, and 

that the work as installed will fulfill the requirements included in the bid documents. The undersigned and its 

surety agrees to repair or replace any or all such work, together with any other adjacent work, which may be 

displaced in connection with such replacement, that may prove to be defective in workmanship or material 

within a period of two years from the date of the Notice of Completion of the above-mentioned structure by the 

Fortuna Elementary School District, ordinary wear and tear and unusual abuse or neglect excepted.  

 

 In the event the undersigned or its surety fails to comply with the above-mentioned conditions  

within a reasonable period of time, as determined by the District, but not later than ten (10) days  

after being notified in writing by the District or within forty-eight (48) hours in the case of an  

emergency or urgent matter, the undersigned and its surety authorizes the District to proceed to  

have said defects repaired and made good at the expense of the undersigned and its surety, who will pay the 

costs and charges therefore upon demand. The undersigned and its surety shall be jointly and severally liable 

for any costs arising from the District's enforcement of this Guarantee. 

     Countersigned 

______________________________________     _____________________________________ 
(Signature of Subcontractor)                                   (Signature of General Contractor if for Subcontractor) 

 

______________________________________    ______________________________________ 

(Company Name)                                                  (Company Name) 

 
By: ___________________________________     By: __________________________________  

 

Representatives to be contacted for service: 

Name: ______________________________ 

Address: ____________________________ 

    ____________________________ 

Phone Number: ______________________  


