
 

RCEA 2020   
 

Redwood Coast Energy Authority 

 

INVITATION FOR BIDS 

 

Fencing Installation for ACV Microgrid 

 

 

 

 
DEADLINE FOR SUBMITTING BIDS: 

 3:00 p.m., June 23, 2020 
All bids must be submitted electronically to: 

Patricia Terry, Project Manager 

Redwood Coast Energy Authority (RCEA) 

pterry@redwoodenergy.org 

 
 

 

Mandatory Pre-Proposal Site Visit  

A mandatory pre-proposal site visit will be held to acquaint all prospective bidders with the 
Contract Documents and the Project site.  Failure to attend the site visit may result in the 
disqualification of the bid of the non-attending bidder.  This is a federally controlled facility and 

all participation will be monitored.  Interested Contractors must notify RCEA by phone or e-mail 
if planning to attend at least 24 hours prior to pre-proposal site visit date.    
 
RCEA has determined this is an essential service.  All attendees must wear a face mask and practice 
social distancing requirements as directed by the Humboldt County Health Office Orders while the 
Order(s) are in effect.  Information regarding the County Health Officer’s Orders can be found here: 
https://humboldtgov.org/2725/Local-Orders 

 
 

Date:  June 11, 2020 

Time:   1:30 p.m. 

Location:  California Redwood Coast – Humboldt County Airport (ACV) 
  3561 Boeing Avenue 

McKinleyville, CA 95519 
 

Contacts: Patricia Terry, Project Manager 
pterry@redwoodenergy.org 
(707) 382-2098 
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OVERVIEW 

Redwood Coast Energy Authority (RCEA) is soliciting bids from interested contractors to 
implement construction of a fence along the project line as part of the site preparation for the 
upcoming ACV Microgrid project. The goal of the project is to complete an FAA approved fence to 
contain the project and secure the runway area of the airport.  The price shall be full compensation 
for furnishing all materials, and for all preparation, erection, and installation of these materials, and 
for all labor equipment, tools, and incidentals necessary to complete the project.  Estimated project 
value is $97,000.00.  All work must be completed by September 18, 2020.  

The Contract to be awarded under this solicitation is subject to State contract non-discrimination 
and compliance requirements pursuant to Government Code §12990. RCEA hereby notifies all 
bidders that it will affirmatively ensure that disadvantaged business enterprises will be afforded 
full opportunity to submit bids in response to this invitation and will not be discriminated against 
on the grounds of race, color, sex, or national origin in consideration for an award.  

This Project is subject to compliance monitoring and enforcement by the Department of 
Industrial Relations. Each contractor or subcontractor listed on the bid proposal must be 
registered with the Department of Industrial Relations pursuant to Labor Code section 1725.5. 
Pursuant to Section 1733 of the Labor Code, the Director of California Department of Industrial 
Relations has determined the general prevailing rate of wages. Bidders should contact the 
Department of Industrial Relations at (415) 703-4281 for General Prevailing Wage Rates on 
specific job classifications. Future effective wage rates, which have been predetermined, are on 
file with the California Department of Industrial Relations. Bidders are advised that if they 
intend to use a craft or classification not on file in the general wage determinations, they may be 
required to pay the wage rate of that craft of classification most closely related to it as shown in 
the general determinations.  

All bidders shall be licensed in accordance with the laws of the State of California. RCEA 
reserves the right to reject any and all bids.  This Project is contingent on receiving Federal 
Aviation Administration (FAA) approval prior to beginning Work.  The project is further 
contingent upon the County of Humboldt entering into a lease agreement for the underlying 
property on which the Work will occur.  

A proposed schedule indicating the timeline for this solicitation is presented below.   

SCHEDULE 

The following is a schedule of significant events and deadlines: 
 

Issue Date     Wednesday, June 3, 2020 
Mandatory Pre-Proposal Site Visit:  1:30 p.m., June 11, 2020 

Bids due:      By 3:00 p.m., June 23, 2020 

Public bid opening:            After 3:00 p.m., June 23, 2020 

Anticipated bid award date:   Thursday, June 25, 2020 
Installation start date:     After September 1, 2020      
Installation complete:     No later than September 18, 2020 
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SCOPE OF WORK 

Redwood Coast Energy Authority (“RCEA”) is soliciting bids from licensed and qualified 
contractors for the following scope of work for fencing installation at the California Redwood Coast 
– Humboldt County Airport (ACV) in  McKinleyville, California.  Contractor shall provide all 
material, labor, equipment, and supervision required to accomplish the following: 
 
Base Bid:  Provide and install approximately 1,545.5 feet of fencing per plans and specifications 
using new materials.  Base bid should be a lump sum to include the fencing shown in Exhibit A, 
grounding, and vehicle gate. Per specifications, the price shall be full compensation for 
furnishing all materials, and for all preparation, erection, and installation of these materials, and 
for all labor equipment, tools, and incidentals necessary to complete the project. 
 

1. Provide and install fencing per plans and specifications. 
a. Location 

i. See Exhibit A for a site plan of project. 
ii. The Contractor shall layout the fence line precisely using survey grade 

instrumentation based on the northings and eastings shown on the plans. 
b. Demolition 

i. Clearing of the fence line should be per specifications 162-3.2. 
ii. The main brush clearing was completed last year. 

c. Installation 
i. Provide and install all items as required per plans and specifications 

(Exhibit A). 
ii. Use construction methods as required per specifications 

iii. Provide grounding per plans at specified locations. 
iv. Connect fencing per details in the ACV Fence Plans. 
v. All posts shall be set in concrete at the required dimension and depth and 

at the spacing shown on the plans. 
vi. Color of fencing shall match the existing: Evergreen. 

2. This work requires a C-13 contractor license.  Bidders must be DIR registered. 

3. Site Requirements: 
a. The contractor will schedule work between the hours of 7:30 a.m. and 6:00 p.m. 

Monday through Friday unless authorized to do otherwise.   
b. Parking will be only on Baadsgaard Avenue or within the project site area. 
c. Contractor personnel shall be clearly identified with the name of company on 

their uniform for security purposes when on airport property.  Contractor will 
clearly post name of business on all company vehicles.   

d. Contractor is responsible for ensuring that all work is done in a safe and 
responsible manner.  Any damage done to either Humboldt County property or 
private property shall be the responsibility of the Contractor to repair or to make 
arrangements to repair with RCEA approval.  This would be done prior to final 
payment of contract. 

 4.   Coordinate with the RCEA Project Manager and the Engineer of Record to ensure 
adherence to construction 
       documents and guidelines, plans, and specifications.   
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a. To comply with the State of California pursuant to Labor Code Section 1725.5. 
b. Contractor acknowledges that the project is subject to compliance monitoring and 

enforcement by the California Department of Industrial Relations in accordance 
with SB 854. 

c. Work with the RCEA Project Manager to assure a safe and secure work 
environment with escorts on ACV airport property while tree removal is 
commencing.  Work to proceed once project receives FAA approval. 

d. A CEQA Mitigated Negative Declaration and NOD has been filed with the 
county. 

e. Permit for this project is in process with Humboldt County to include all phases of 
the project.  Contractor is not responsible for obtaining permits for this project. 

f. Coordinate with RCEA Project Manager and Wiyot Tribe for cultural monitoring 
for ground disturbing activities if any activity will disturb topsoil surface more 
than 12”.  Cultural monitor will oversee and inspect native ground disturbing 
activities for the presence of cultural resources and or human remains.  RCEA 
will be responsible for implementing all requirements per agreement with Wiyot 
Tribe. 
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INSTRUCTIONS TO BIDDERS 

Each bid submitted to the Redwood Coast Energy Authority (“RCEA”) for the Fencing Installation 
for ACV Microgrid (“Project”) shall be in accordance with the following instructions and 
requirements, which are part of the Contract Documents for this Project. 

DEADLINE FOR RECEIPT OF BIDS   

Each bid shall be electronically submitted to the Redwood Coast Energy Authority no later than 
3:00 p.m. on June 23, 2020.  Any bids received after the time stated, regardless of the reason, shall 
be returned to the bidder.  No hardcopy or fax bids will be accepted.  Due to submitting via e-mail, 

please be sure to allow ample time to account for impacted communication systems and for 

your proposals to get through our firewall prior to the deadline for bid submission. 

Bid bond original or bid security per Section 5 “Bid Security” below should be mailed to: RCEA - 

FENCING FOR ACV MICROGRID PROJECT, Attn: Patricia Terry, 633 3rd St. Eureka CA 

95501.  Bid security should be received within three days of the bid date.  Be sure to note in 
electronic bid how your bid bond or bid security was sent.  

SUBMITTAL OF RESPONSES 

 Proposals shall be received electronically before 3:00 p.m. on June 23, 2020  

ALL E-MAILED PROPOSALS SHALL BE TITLED AS FOLLOWS: 

           FENCING FOR ACV MICROGRID  
      Attn: Patricia Terry, Project Manager 

pterry@redwoodenergy.org   

 All bids shall include the following originally signed documents scanned in the following order: 

Bid Proposal Form 
Subcontractor List Form 
Workers Compensation Certificate Statement 
Non-Collusion Affidavit 
Bid Bond 
Bidder’s Questionnaire 
 

BID OPENING 

Bids will be opened after the bid deadline via ZOOM meeting.  To attend the bid opening: 

Join ZOOM meeting 

You are invited to a Zoom webinar.  
When: Jun 23, 2020 03:00 PM Pacific Time (US and Canada) 
Topic: Bid Opening for Fence Installation at ACV Microgrid  
 
Please click the link below to join the webinar:  
https://us02web.zoom.us/j/83674824221 
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Or iPhone one-tap :  
    US: +16699006833,,83674824221#  or +13462487799,,83674824221#  
Or Telephone: 
    Dial(for higher quality, dial a number based on your current location): 
        US: +1 669 900 6833  or +1 346 248 7799  or +1 253 215 8782  or +1 312 626 
6799  or +1 929 205 6099  or +1 301 715 8592  
    Webinar ID: 836 7482 4221 
    International numbers available: https://us02web.zoom.us/u/kcCUYCEqWt 
 

1. Mandatory Pre-Proposal Site Visit.  A mandatory pre-bid site visit and question forum will 
be held on June 11, 2020 at 1:30 p.m. local time for the purpose of acquainting all prospective 
bidders with the Contract Documents and the Project site. This will be the bidder’s time to 
look at the installation site and ask any questions about the project.  THIS IS A 

FEDERALLY CONTROLLED FACILITY AND ALL ATTENDEES WILL NEED 

PRE-AUTHORIZATION TO ATTEND.  Please be sure to e-mail or phone your request 
to attend the pre-proposal site visit by 5:00 p.m. 6/10/2020 to Marianne Bithell at 
mbithell@redwoodenergy.org  (707-382-2014). RCEA has determined this is an essential 
service.  All attendees should wear a face mask and practice social distancing requirements as 
directed by the Humboldt County Orders while the Order(s) are in effect.  Information 
regarding the county order can be found her RCEA has determined this is an essential service.  
All attendees must wear a face mask and practice social distancing requirements as directed 
by the Humboldt County Health Officer’s Orders while the Order(s) are in effect.  Information 
regarding the Humboldt County Health Officer’s Orders can be found here:: 
https://humboldtgov.org/2725/Local-Orders 

 
The pre-proposal site visit will begin at the following location: 

 

California Redwood Coast – Humboldt County Airport (ACV) 
 3561 Boeing Avenue 

McKinleyville, CA 95519 
 

 All those wanting to attend the pre-proposal Site Visit must pre-register as per instructions 
above.  Please meet security escorts on Baadsgaard Avenue at the green inset gated 
entrance.  Please park off the road on the right shoulder.  There will be escorts there to meet 
you for security reasons since this is FAA regulated property. 

 
2. Requests for Information, Addenda.  If any person contemplating submitting a bid for the 

proposed contract is in doubt as to the true meaning of any part of the Plans, Specifications or 
other proposed Contract Documents, or finds discrepancies in, or omissions from the Plans or 
Specifications, such bidder may submit to the Project Manager a written request for an 
interpretation or correction thereof. The person submitting the request will be responsible for 
its prompt delivery. A bidder’s failure to request clarification or interpretation of an apparent 
error, inconsistency or ambiguity in the Contract Documents waives that bidder’s right to 
thereafter claim entitlement to additional compensation based upon an ambiguity, 
inconsistency, or error, which should have been discovered by a reasonably prudent 
Contractor, subject to the limitations of Public Contract Code §1104.   Any questions relative 
to the bid shall be submitted via e-mail directly to the Project Manager or designee specified 
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for receipt of bid proposals.  These requests shall be submitted via e-mail to Patricia Terry, 
Project Manager at pterry@redwoodenergy.org  at least five working days prior to the date 
the bid is due.  

 
 Any interpretation or correction of the proposed Contract Documents prior to bid opening will 

be made solely in the form of a written Addendum to the Contract Documents and when 
issued will be on file with RCEA before bids are opened. Interpretations, corrections, or 
changes in the proposed contract allegedly made in any other manner shall not be binding for 
any purpose and bidders shall not rely on such interpretations, corrections or changes. In 
addition, all Addenda will be emailed to each person purchasing Contract Documents, but it 
shall be bidder's responsibility to make inquiry as to the Addenda issued. All such Addenda 
shall become part of the Contract documents and all Bidders shall be bound by such Addenda, 
whether or not received by Bidder. 

 
3. Bid Proposal Forms.  All bid proposals shall be made on the form provided by RCEA.  All 

items on the form shall be filled out in ink.  Numbers should be stated in figures, and the 
signatures of all individuals must be in long hand.  The completed form should be without 
interlineations, alterations, or erasures.  Blank spaces in the bid shall be properly filled in and 
the phraseology of the form must not be changed. Be sure to include all the forms in the bid 
package to be submitted electronically. All Addenda shall be signed by the bidder and 
submitted together with the bid forms. 

 
4. Execution of Forms.  Each bid shall give the full business address of the bidder and must be 

signed by the bidder or bidder’s authorized representative with his or her usual signature.  Bids 
by partnerships must furnish the full names of all partners and must be signed in the 
partnership name by a general partner with authority to bind the partnership in such matters.  
Bids by corporations must be signed with the legal name of the corporation, followed by the 
signature and designation of the president, secretary, or other person authorized to bind the 
corporation in this matter.  The name of each person signing shall also be typed or printed 
below the signature.  When requested by RCEA, satisfactory evidence of the authority of the 
officer signing on behalf of the corporation or partnership shall be furnished.  A bidder's 
failure to properly sign required forms may result in rejection of the bid.  All bids must include 
the bidder's contractor license number(s) and expiration date(s).  Bids must also include 
contractor’s DIR registration number. 

 
5. Bid Security.  Bid proposals shall be accompanied by a scanned copy of a certified or cashier's 

check or bid bond for an amount not less than ten percent (10%) of the bid amount, payable 
to RCEA.  A bid bond shall be secured from an admitted surety company, licensed in the State 
of California, and satisfactory to RCEA.  The bid security shall be given as a guarantee that 
the bidder will enter into the Contract if awarded the work, and in the case of refusal or failure 
to enter into the Contract within ten (10) calendar days after notification of the award of the 
Contract or failure to provide the payment and performance bonds and proof of insurance as 
required by the Contract Documents, RCEA shall have the right to award the Contract to 
another bidder and declare the bid security forfeited.  RCEA reserves the right to pursue all 
other remedies in law or equity relating to such a breach including, but not limited to, seeking 
recovery of damages for breach of contract.  Failure to provide bid security, or bid security in 
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the proper amount, shall result in rejection of the bid.  Due to the acceptance of electronic 

bids only, all bidders must send the hard copy of the bid security via regular USPS mail 

within 3 days of the bid date.  Mail bid security to: RCEA – Fencing Installation for ACV 
Microgrid, Attn: Patricia Terry, 633 Third Street Eureka, CA  95501. 

 
6. Withdrawal of Bid Proposals.  Bid proposals may be withdrawn by the bidders prior to the 

time fixed for the opening of bids but may not be withdrawn for a period of sixty (60) days 
after the opening of bids, except as permitted pursuant to Public Contract Code §5103. 

 
7. Addenda or Bulletins.  RCEA reserves the right to issue addenda or bulletins prior to the 

opening of the bids subject to the limitations of Public Contract Code §4104.5.  Any addenda 
or bulletins issued prior to bid time shall be considered a part of the Contract Documents.   

 
8. Bonds.  The Contractor shall be required to file with RCEA performance and payment bonds 

at one hundred percent (100%) of the contract price, using the bond forms provided with the 
Contract Documents.  The successful bidder shall be required to submit the payment and 
performance bonds as specified in and using the bond forms included with the Contract 
Documents.  All required bonds shall be based on the maximum total contract price as 
awarded, including additive alternates, if applicable.  Bonds must be received no later than 
ten (10) days after receipt of Notice of Award. 

 
9. Rejection of Bids and Award of Contract.  RCEA reserves the right to waive any irregularities 

in the bid and reserves the right to reject any and all bids.  The Contract will be awarded, if at 
all, within sixty (60) calendar days after the opening of bids to the lowest responsible and 
responsive bidder, subject to Board of Director approval.  The time for awarding the Contract 
may be extended by RCEA. 

 
10. Execution of Contract.  The successful bidder shall, within ten (10) calendar days of the Notice 

of Award of the Contract, sign and deliver to RCEA the executed contract along with the 
bonds and certificates of insurance required by the Contract Documents.  In the event the 
successful bidder fails or refuses to execute the Contract or fails to provide the bonds and 
certificates as required, RCEA may declare the bidder's bid deposit or bond forfeited as 
liquidated damages, and may award the work to the next lowest responsible, responsive 
bidder, or may reject all bids and, in its sole discretion, call for new bids.  In all cases, RCEA 
reserves the right, without any liability, to cancel the award of Contract at any time prior to 
the full execution of the Contract. 

 
11. Prevailing Wages. This Project is subject to prevailing wage requirements and Contractor and 

its Subcontractors are required to pay all workers employed for the performance of this 
Contract no less than the applicable prevailing wage rate for each such worker.  Contractor 
acknowledges that the project is subject to compliance monitoring and enforcement by the 
California Department of Industrial Relations in accordance with the Labor Code and Section 
32 below. The statutory provisions for penalties for failure to comply with state’s wage and 
hour laws will be enforced (Labor Code § 1813). Contractor shall forfeit as penalty to RCEA 
the sum of up to two hundred dollars ($200.00) for each calendar day or portion thereof, and 
for each worker paid less than the prevailing rates under the Contract. 
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12. Drawings and Specifications.  All drawings, specifications and other documents used or 

prepared during the project shall be the exclusive property of RCEA. 
 
13. Evidence of Responsibility.  Upon the request of RCEA, a bidder shall submit promptly to 

RCEA satisfactory evidence showing the bidder's financial resources, the bidder's experience 
in the type of work being required by RCEA, the bidder's availability to perform the Contract 
and any other required evidence of the bidder's qualifications and responsibility to perform 
the Contract.  RCEA may consider such evidence before making its decision to award the 
Contract.  Failure to submit requested evidence may result in rejection of the bid. 

 
14. Taxes.  Applicable taxes are expected to be paid by the Contractor and shall be included in 

the bid prices. 
 
15. Bid Exceptions.   Bid exceptions are not allowed.  If the Bidder has a comment regarding the 

bid documents or the scope of work, the Bidder shall submit those comments to RCEA for 
evaluation at least five working days prior to the opening of the bids. No oral or telephonic 
modification of any bid submitted will be considered. 

 
16. Discounts.  Any discounts which the bidder desires to provide RCEA must be stated clearly 

on the bid form itself so that RCEA can calculate the net cost of the bid proposal.  Offers of 
discounts or additional services not delineated on the bid form will not be considered by 
RCEA in the determination of the lowest responsible responsive bidder. 

 
17. Quantities.  The quantities shown on the plans and specifications are approximate.  RCEA 

reserves the right to increase or decrease quantities as desired. 
 
18. Prices.  Bidders must quote prices F.O.B. unless otherwise noted.  Prices should be stated in 

the units specified and bidders should quote each item separately. 
 
19. Samples.  On request, if applicable, samples of the products being bid shall be furnished to 

RCEA. 
 
20. Special Brand Names/Substitutions.  In describing any item, the use of a manufacturer or 

special brand does not restrict bidding to that manufacturer or special brand, but is intended 
only to indicate quality and type of item desired, except as provided in §3400 of the Public 
Contract Code. Substitute products will be considered either prior to or after the award of the 
Contract in accordance with §3400 and as set forth in the General Conditions, Supplemental 
Conditions or the Specifications.  All data substantiating the proposed substitute as an "equal" 
item shall be submitted with the written request for substitution.  RCEA reserves the right to 
make all final decisions on product and vendor selection based on the FAA requirements.   

 
21. Container Costs and Delivery.  All costs for containers shall be borne by the bidder.  All 

products shall conform to the provisions set forth in the federal, county, state and city laws 
for their production, handling, processing and labeling.  Packages shall be so constructed to 
ensure safe transportation to the point of delivery. 
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22. Bid Negotiations.  A bid response to any specific item of the bid using terms such as 

“negotiable,” “will negotiate,” or similar phrases, will be considered non-responsive. 
 
23. Prevailing Law.  In the event of any conflict or ambiguity between these instructions and state 

or federal law or regulations, the latter shall prevail.  All equipment to be supplied or services 
to be performed under the bid proposal shall conform to all applicable requirements of local, 
state and federal law, including, but not limited to, Labor Code §§1771, 1778 and 1779. 

 
24. Allowances.  An “allowance” means an amount included in the bid proposal for work that 

may or may not be included in the Project, depending on conditions that will become known 
only after the Project is underway.   

 
25. Subcontractors.  Pursuant to the Subletting and Subcontracting Fair Practices Act, Public 

Contract Code §§4100-4114, every bidder shall, on the enclosed Subcontractor List Form, set 
forth: 

a. The name and location of the place of business of each Subcontractor who will 
perform work or labor or render service to the bidder in or about the work or fabricate 
and install work in an amount in excess of one-half (1/2) of the one percent (1%) of 
the bidder's total bid.  Subcontractors working at the site shall be duly registered with 
the Department of Industrial Relations at time of bid opening and at all relevant times. 

b. If the bidder fails to specify a Subcontractor for any portion of the work to be 
performed under the Contract in excess of one-half (1/2) of one percent (1%) of the 
bidder's total bid, bidder agrees that bidder is fully qualified to and shall perform that 
portion of the work.  The successful bidder shall not, without the written consent of 
RCEA or compliance with Public Contract Code §§4100 - 4114, either: 

1) Substitute any person as Subcontractor in place of the Subcontractor 
designated in the original bid; 

2) Permit any subcontract to be voluntarily assigned or transferred or allow the 
work to be performed by anyone other than the original Subcontractor listed 
in the bid; or 

3) Sublet or subcontract any portion of the work in excess of one-half (1/2) of 
one percent (1%) of the total bid as to which the bidder's original bid did not 
designate a Subcontractor.  

 
26. Examination of Contract Documents and Work Site.  Before submitting a bid proposal, all 

bidders shall carefully examine the Contract Documents, including the plans and 
specifications, shall visit the site of the proposed work, and shall fully inform themselves of 
all conditions in and about the work site, as well as applicable federal, state and local laws and 
regulations that may affect the work.  No bidder shall visit the site without prior authorization 
of RCEA.  Bidders shall contact the RCEA Project Manager or designee for coordination of 
site visits.   
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27. Form and Approval of Contract.  The Contract Documents must be approved by the 
Governing Board of RCEA and its legal counsel.  The bidder selected by RCEA shall execute 
the contract provided by RCEA.   

 
28. Licenses and Permits.  Each bidder, and its Subcontractors, if any, shall at all times possess 

all appropriate and required licenses or other permits to perform the work as identified in the 
Contract Documents.  Upon request, each bidder shall furnish RCEA with evidence 
demonstrating possession of the required licenses or permits.   

 
29. Denial of Right to Bid.  Contractors or Subcontractors who have violated state law governing 

public works shall be denied the right to bid on this public works contract pursuant to Labor 
Code §1777.7. 

 
30. Bidders Interested in More Than One Bid.   No person, firm, or corporation shall make, or 

file, or be interested in more than one bid.  However, a person, firm, or corporation that has 
submitted a sub-proposal to a bidder, or that has quoted prices of materials to a bidder, is not 
thereby disqualified from submitting a sub-proposal or quoting prices to other bidders or from 
submitting a prime proposal. 

 
31. Contractor's State License Board.  Contractors and Subcontractors are required by law to be 

licensed and regulated by the California Contractors' License Board.   
 
32. Labor Compliance.  This project is  / is not  subject to compliance monitoring and 

enforcement by the California Department of Industrial Relations pursuant to Labor Code 
sections 1725.5 and 1770 et seq.  In accordance with Labor Code sections 1725.5 and 1770 
et seq, all bidders, contractors and subcontractors working at the site shall be duly registered 
with the Department of Industrial Relations at time of bid opening and at all relevant times. 
Proof of registration shall be provided as to all such contractors prior to the commencement 
of any work.  Contractor will be required to maintain records and release them to RCEA and 
Project Manager for the project record. 

 
33. Additive and Deductive Items: Method of Determining Lowest Bid.  Pursuant to Public 

Contract Code §20103.8, if the bid solicitation includes additive and/or deductive items, 
the checked [X] method shall be used to determine the lowest bid: [check one] 

 (a) The lowest bid shall be the lowest bid price on the base contract without 
consideration of the prices on the additive or deductive items. 

  (b) The lowest bid shall be the lowest total of the bid prices on the base contract and 
those additive or deductive items that were specifically identified in the bid solicitation or 
Bid Proposal Form as being used for the purpose of determining the lowest bid price. 

  (c) The lowest bid shall be the lowest total of the bid prices on the base contract and 
those additive or deductive items taken in order from a specifically identified list of those 
items that, when in the solicitation, and added to, or subtracted from, the base contract, are 
less than, or equal to, a funding amount publicly disclosed by RCEA before the first bid is 
opened. 

  (d) The lowest bid shall be determined in a manner that prevents any information that 
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would identify any of the bidders or the proposed Subcontractors or suppliers from being 
revealed to the public entity before the ranking of all bidders from lowest to highest has 
been determined. 

If no method is checked, sub-paragraph (a) shall be used to determine the lowest bid. 

Notwithstanding the method used by RCEA to determine the lowest responsible bidder, RCEA 
retains the right to add to or deduct from the Contract any of the items included in the bid 
solicitation. 

 
34. Bid Protest.  Any bid protest must be in writing and received by RCEA Office before 5:00 

p.m. no later than three (3) working days following bid opening and shall comply with the 
following requirements: 

a. The bid protest must contain a complete statement of the basis for the protest and all 
supporting documentation. 

b. The party filing the protest must have actually submitted a bid for the Project.  A 
Subcontractor of a bidder submitting a bid for the Project may not submit a bid protest.  
A bidder may not rely on the bid protest submitted by another bidder but must timely 
pursue its own protest. 

c. The protest must refer to the specific portion or portions of the Contract Documents 
upon which the protest is based. 

d. The protest must include the name, address and telephone number of the person 
representing the protesting bidder. 

e. The bidder filing the protest must concurrently transmit a copy of the bid protest and 
all supporting documentation to all other bidders with a direct financial interest which 
may be affected by the outcome of the protest, including all other bidders who appear 
to have a reasonable prospect of receiving an award depending upon the outcome of 
the protest. 

f. The bidder whose bid has been protested may submit a written response to the bid 
protest.  Such response shall be submitted to RCEA before 5 p.m. no later than two 
(2) working days after the deadline for submission of the bid protest or receipt of the 
bid protest, whichever is sooner, and shall include all supporting documentation.  Such 
response shall also be transmitted concurrently to the protesting bidder and to all other 
bidders who appear to have a reasonable prospect of receiving an award depending 
upon the outcome of the protest. 

g. The procedure and time limits set forth in this section are mandatory and are the 
bidder’s sole and exclusive remedy in the event of bid protest.  The bidder’s failure to 
comply with these procedures shall constitute a waiver of any right to further pursue 
the bid protest, including filing a Government Code claim or legal proceedings. 

h. If RCEA determines that a protest is frivolous, the protesting bidder may be 
determined to be non-responsible and that bidder may be determined to be ineligible 
for future contract awards by RCEA. 
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35.        Limitations on Project Commencement.  This Project is subject to approval by and except 
as stated in a Limited Notice to Proceed, Work may not commence on the Project until 
the occurrence of both of the following: 

a. Approval by the Federal Aviation Administration (FAA) of the Project; and 

b.         Entry into a lease agreement between the County of Humboldt and the RCEA.  

 Bidders understand and acknowledge that an award of contract and entering into a contract 
shall be contingent on this occurrence without liability or recourse to RCEA. 

 
-- END --    
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BID PROPOSAL FORM 

 

 

Board of Directors 

Redwood Coast Energy Authority  

Dear Members of the Board of Directors: 

The undersigned, doing business under the name of 
___________________________________________________________, having carefully 
examined the location of the proposed work, the local conditions of the place where the work is to 
be done, the Notice Inviting Bids, the General Conditions, the Instructions to Bidders, the Plans and  
Specifications, and all other Contract Documents for the proposed Fencing Installation for ACV 
Microgrid (“Project”), and having accurately completed the Bidder's Questionnaire, proposes to 
perform all work and activities in accordance with the Contract Documents, including all of its 
component parts, and to furnish all required labor, materials, equipment, transportation and services 
required for the construction of the Project in strict conformity with the Contract Documents, 
including the Plans and Specifications, as follows: 

BASE BID: 

For the sum of 

_____________________________________________________________________ 

___________________________Dollars ($ ______________________). 

The undersigned has checked carefully all the above figures and understands that RCEA is not 
responsible for any errors or omissions on the part of the undersigned in making this bid. 

Enclosed find certified or cashier's check no.______ of the  ________________________________ 
Bank for ________________________________ Dollars ($__________________) or Bidder's 
Bond of the _________________________________ surety company in an amount of not less than 
ten percent (10%) of the entire bid.  The undersigned further agrees, on the acceptance of this 
proposal, to execute the Contract and provide the required bonds and insurance and that in case of 
default in executing these documents within the time fixed by the Contract Documents, the proceeds 
of the check or bond accompanying this bid shall be forfeited and shall become the property of 
RCEA.  

Contractor agrees to commence the work within the time specified in the Notice to Proceed.  It is 
understood that this bid is based upon completing the work within the number of calendar days 
specified in the Contract Documents. 
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ADDENDA: 

Receipt of the following addenda is hereby acknowledged: 

Addendum # ______  Dated: __________  Addendum # ______  Dated: __________ 

Addendum # ______  Dated: __________  Addendum # ______  Dated: __________ 

Addendum # ______  Dated: __________  Addendum # ______  Dated: __________ 

 
 
     Respectfully submitted, 
 
Company: ______________________________________________ 
 
Address: ______________________________________________ 
 
  ______________________________________________ 
 
By:   ______________________________________________ 
    (Please Print or Type) 

 
Signature:  ______________________________________________ 
 
Title:   ______________________________________________ 
 
Date:  ______________________________________________ 
 
Telephone:  ______________________________________________ 
 
Contractor's License No: __________________  Expiration Date _________  
 
DIR Registration No.  ____________________ 
 
 
Required Attachments:  Subcontractor List Form 
    Workers’ Compensation Certificate 

Non-Collusion Affidavit 
    Bid Bond (or Cashier's or Certified Check) 
    Bidders’ Questionnaire
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SUBCONTRACTOR LIST FORM 

 
Each bidder shall list below the name and location of place of business for each Subcontractor who will 
perform a portion of the Contract work in an amount in excess of 1/2 of 1 percent of the total contract price.  
The nature of the work to be subcontracted shall also be described.  Per SB96 Public Contract Code 4104, 
please list the DIR registration number for each Subcontractor. 
 
 

 
DESCRIPTION OF WORK             NAME             LOCATION              LICENSE # & DIR # 
 

 

 

 

____________________________________________________________________________________ 
____________________________________________________________________________________ 
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WORKERS' COMPENSATION CERTIFICATE 

 

 
 
Labor Code §3700 in relevant part provides: 
 
 "Every employer except the State shall secure the payment of compensation in one or more of the 

following ways: 
 

(a) By being insured against liability to pay compensation in one or more insurers duly 
authorized to write compensation insurance in this State. 

 
(b) By securing from the Director of Industrial Relations a certificate of consent to self-insure, 

which may be given upon furnishing proof satisfactory to the Director of Industrial 
Relations of ability to self-insure and to pay any compensation that may become due to his 
employees." 

 
I am aware of the provisions of §3700 of the Labor Code which require every employer to be insured against 
liability for workers' compensation or to undertake self-insurance in accordance with the provisions of that 
Code, and I will comply with such provisions before commencing the performance of the work of this 
Contract and will require all Subcontractors to do the same. 
 
      
___________________________________________ 
   Contractor: 
 
 
By:  _______________________________________ 
 
 
 
In accordance with Article 5 (commencing at §1860), Chapter 1, Part 7, Division 2 of the Labor Code, the 

above certificate must be signed and filed with the awarding body prior to performing any work under this 

Contract. 
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NON-COLLUSION AFFIDAVIT  

 

 

To be executed by the bidder, notarized, and submitted with the bid. 

 

 

STATE OF CALIFORNIA   ) 

      ) SS 

COUNTY OF ____________________ ) 

 
 
 

_________________________________________________________, declares and says that he or she is 

_________________________ of _____________________________________________, the party 

making the foregoing bid, and affirms that the bid is not made in the interest of, or on behalf of, any 

undisclosed person, partnership, company, association, organization, or corporation; that the bid is genuine 

and not collusive or sham; that the bidder has not directly or indirectly induced or solicited any other bidder 

to put in a false or sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed with 

any bidder or anyone else to put in a sham bid, or that anyone shall refrain from bidding; that the bidder has 

not in any manner, directly or indirectly, sought by agreement, communication, or conference with anyone 

to fix the bid price of the bidder or any other bidder, or to fix any overhead, profit, or cost element of the 

bid price, or of that of any other bidder, or to secure any advantage against the public body awarding the 

contract of anyone interested in the proposed contract; that all statements contained in the bid are true and 

correct; and, further, that the bidder has not, directly or indirectly, submitted his or her bid price or any 

breakdown thereof, or the contents thereof, or divulged information or data relative thereto, or paid, and will 

not pay, any fee to any corporation, partnership, company association, organization, bid depository, or to 

any member or agent thereof to effectuate a collusive or sham bid. 

 

I declare under penalty of perjury under the laws of the State of California that the foregoing is true and 

correct. 
 
Date:  ____________________ ____________________________________________ 
        Signature 
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BID BOND 

 

We, the Contractor, ___________________________________________________as principal 

(“Principal”), and _____________________________________________________, as surety (“Surety”), 

are firmly bound unto Redwood Coast Energy Authority (“RCEA”) in the penal sum of ten percent (10%) 

of the total amount of the bid of the Principal submitted to RCEA for the work described below for the 

payment of which sum in lawful money of the United States, we bind ourselves, our heirs, executors, 

administrators, successors and assigns, jointly and severally, firmly by this agreement. 

 

Whereas, the Principal has submitted the accompanying bid (“Bid”) dated _____________________, for 

the following project (“Project”): 

 

Fencing Installation for ACV Microgrid. 

 

Now, therefore, if the Principal does not withdraw its Bid within the period specified,  and if the Principal 

is awarded the Contract and within the period specified fails to enter into a written contract with RCEA, in 

accordance with the Bid as accepted, or fails to provide the proof of required insurance, the performance 

bond and/or the payment bond by an admitted surety within the time required, or in the event of unauthorized 

withdrawal of the Bid, if the Principal pays the RCEA the difference between the amount specified in the 

Bid and the amount for which RCEA may otherwise procure the required work and/or supplies, if the latter 

amount is in excess of the former, together with all related costs incurred by RCEA, then the above 

obligation shall be void and of no effect.  Otherwise, the Principal and Surety shall pay to RCEA the penal 

sum described above as liquidated damages. 

 

Surety, for value received, hereby agrees that no change, extension of time, alteration or addition to the term 

of the Contract or the call for bids, or to the work to be performed thereunder, or the Specifications 

accompanying the same, shall in any way affect its obligation under this bond, and it does hereby waive 

notice of any such change, extension of time, alteration or addition. 
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In witness whereof the above-bound parties have executed this instrument under their several seals this 

________ day of __________________, 2020, the name and corporate seal of each corporate Party being 

hereunder affixed, and these presents duly signed by its undersigned representative, pursuant to the authority 

of its governing body. 

 
(Corporate Seal)   ___________________________________________ 
                                Principal/Contractor 
 
     By ________________________________________ 
 
      
 

Title: _______________________________________ 
      

 
(Corporate Seal)    

 
 
 
 
 
 
 
                                 
     ___________________________________________  
                  Surety 
  
 
Attach Attorney-In-Fact Certificate  
 
     By ________________________________________ 
 

          _________________________________________ 
                                                       Title 
 
 

 

To be signed by Principal and Surety and Acknowledgment and Notary Seal to be attached. 
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BIDDER'S QUESTIONNAIRE 

 

for 
 

Fencing Installation for ACV Microgrid  
 
TO THE BIDDER: 
 
 In making its award, the Board of Directors for RCEA will take into consideration the Bidder's 
experience, financial responsibility and capability.  The following questionnaire is a part of the bid.  
Any bid received without this completed questionnaire may be rejected as nonresponsive.  The Board 
will use, but will not be limited to, the information provided herein for evaluating the qualifications 
and responsibility of the bidder and the bidder’s organization to carry out satisfactorily the terms of 
the Contract Document.  The questionnaire must be filled out accurately and completely and 
submitted with the bid.  Any errors, omissions or misrepresentation of information may be considered 
as a basis for the rejection of the bid and may be grounds for the termination of any contract executed 
as a result of the bid.  Please fill in all questions or mark “not applicable”. 
 
A. Description of Bidder's Organization 
 
 1. Firm Name _________________________________________________________ 
 
 2. Address ____________________________________________________________ 
 
 3. Telephone Number ___________________________________________________ 
 
 4. Type of Organization 
 
  a. Corporation?      Yes ____ No ____ 
 
   If yes, list the officers and positions, and the State in which incorporated. 
 
   _____________________________________________________________ 

   _____________________________________________________________ 

   _____________________________________________________________ 

 
 If the Bidder corporation is a subsidiary, give name and address of parent 

corporation. 
 
  b. Partnership?      Yes ____ No ____ 
 
   If yes, list partner names and addresses 
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   General Partners:  
 
   _____________________________________________________________ 

  _____________________________________________________________ 
   _____________________________________________________________ 
 
   Limited Partners:    
 
   _____________________________________________________________ 
   _____________________________________________________________ 
   _____________________________________________________________ 
 
  c. Individual Proprietorship?      Yes ____ No ____ 
 
   If yes, list name and address of proprietor: 
 
   _____________________________________________________________ 
   _____________________________________________________________ 
   _____________________________________________________________ 
 
B. Nature of Operations 
 
 1. How long have you been engaged in the contracting business under your present 

 business name? ____________________ 
 

2. How many years of experience does your business have in construction work similar 
to that called for under this bid? ________________ 

 
3. Have you now contracts, or have you ever contracted, to provide construction for any 

government agency or special district in the State of California?  Yes ____    No ____ 
 

a. If “yes,” on a separate attached sheet, provide the following information for all 
construction projects you have had with government agencies or special districts 
during the last four (4) years: 

 
1.  Year contract awarded 
2.  Type of work 
3.  Contract completion time called for/actual completion time 
4.  Contract price 
5.  For whom performed, including person to call for a reference and telephone 
number. 
6.  Location of work 
7.  Number of stop notices file. 
8.  For each contract, list any lawsuits filed relating to that contract in which you were 
a defendant or plaintiff. 
9.  Amount of liquidated damages assessed. 
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b. On a separate attached sheet, provide the following information for all construction 

contracts of a similar nature as called for in this bid that you have had with other 
entities during the last four (4) years: 

 
1.  Year contract awarded 

2.  Type of work 

3.  Contract completion time called for/actual completion time 

4.  Contract price 

5.  For whom performed, including person to call for reference and phone number 

6.  Location of work 

7.  Number of stop notices filed 

8.  For each contract list any lawsuits filed relating to that contract in which you 
were a defendant or plaintiff 

9.  Amount of liquidated damages assessed. 

 
c. For each construction contract that you have failed to complete within the 

contract time in the last four years please state the reasons for the untimely 
performance. 

 
C. Past Experience 
 
 1. If any of the business endeavors referred to above are no longer operating, or you  
  are no longer associated with them, please give brief details: 
 
  ___________________________________________________________________ 
  ___________________________________________________________________ 
  ___________________________________________________________________ 
 

2. The following surety companies may be contacted as references as to the financial 
responsibility and general reliability of the bidder: 

   
  Surety Name            Contact Person      Phone Number 
 
  ___________________________________________________________________ 

 ___________________________________________________________________ 

 ___________________________________________________________________ 
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I certify under penalty of perjury that the foregoing is true and correct.  Executed at 
______________________________, California, on __________________, 2020. 
              
 
 
Signature of Bidder ________________________________________________________ 
 
Name  (print)  ________________________________________________________ 
 
Company    ________________________________________________________ 
 
  



 

RCEA 2020   
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CONTRACT AGREEMENT 

 
 

 

THIS AGREEMENT, MADE THIS  _ day of    , 2020, by and between 
Redwood Coast Energy Authority, hereinafter called "RCEA," and 

_______________________________________________________, doing business as (an 

individual), or (a partnership), or (a corporation), hereinafter called "Contractor."  
 

 

WITNESSETH: That for and in consideration of the payments and agreements hereinafter 
mentioned:  

 

 1. The Contractor will commence and complete the construction of the Fencing 

Installation for ACV Microgrid. 

 

 2. The Contractor will furnish all the material, supplies, tools, equipment, labor and 
other services necessary for the construction and completion of the project described herein. 

 

 3. The Contractor will commence the Work required by the Contract Documents on the 
date indicated on the Notice to Proceed and will complete the same within the time provided in 

Section B-34 of the General Conditions, unless the period for completion is extended otherwise by 

the Contract Documents.  
 

 4. The Contractor agrees to perform all the Work described in the Contract Documents 

and comply with terms therein for the sum shown in the Bid Schedule and as amended by approved 
change order. 

 

 5. The Contract Documents consist of the Bidding Requirements, Contract Forms, 
Conditions of the Contract, any Addendums, the Specifications, and the Plans, including all 

modifications thereof incorporated into the documents before their execution, and including all 

other requirements incorporated by specific reference thereto. These form the Contract.  
 

 6. RCEA will pay to the Contractor in the manner and at such times as set forth in the 

General Conditions such amounts as required by the Contract Documents, not to exceed 
$_______________________. 

 

 7. This Agreement shall be binding upon all parties hereto and their respective heirs, 
executors, administrators, successors, and assigns.  

 

 8. The general prevailing rates of per diem wages shall be paid by the Contractor.  
 

9. This Contract is subject to the following conditions precedent: 

a) Project approval by the Federal Aviation Administration (FAA); 

b) Entry of a lease agreement between RCEA and the County of Humboldt 

concerning the property on which the Project will occur.   
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IN WITNESS WHEREOF, the parties hereto have executed, or caused to be executed by their duly 

authorized officials, this Agreement in quadruplicate, each of which shall be deemed an original on 
the date first above written.  

 

 
 

REDWOOD COAST ENERGY AUTHORITY 

Owner 
ATTEST: 

By   

(seal) Matthew Marshall, Executive Director 

 As authorized by 

 Redwood Coast Energy Authority 

 
 

 

 
  

 Notary Public 

 
 

 

  
 Contractor  

 

By  
 

 

License No.:  
 

Expiration:  

 
DIR Registration No.:  

 

 
 

 

 
 

 

 
 

 

 
 (Seal if Corporation) 
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SECTION A: DEFINITIONS AND TERMS 
 

 

A-1 General 

 
 Wherever the following abbreviations and terms, or pronouns in place of them, are used in these 
Conditions and other Contract Documents of which these Conditions are a part, the intent and meaning 
shall be interpreted as provided below. 
 

A-2 Abbreviations 

 
 The following abbreviations may be used in the Contract Documents: 
 
 AGC Associated General Contractors 
 AI The Asphalt Institute 
 AIA American Institute of Engineers 
 ANSI American National Standards Institute, Inc. 
 APWA American Public Works Association 
 ASCE American Society of Civil Engineers 
 ASME American Society of Mechanical Engineers 
 ASTM American Society for Testing and Materials 
 FS Federal Specification 
 ICBO International Conference of Building Officials 
 IEEE The Institute of Electrical and Electronics Engineers 
 IES Illuminating Engineering Society 
 NBS National Buildings Standards 
 NEC National Electrical Code 
 NEMA National Electrical Manufacturers Association 
 NFPA National Fire Protection Association 
 OSHA Occupational Safety and Health Act of 1970 
 SSPWC Standard Specifications for Public Works Construction 
 UBC Uniform Building Code 
 USPHS United States Public Health Service 
 UL Underwriter's Laboratory 
 UMC Uniform Mechanical Code 
 UPC Uniform Plumbing Code 
 USAS The United States of America Standard Institute 
 USBR United States Bureau of Reclamation 
  
 "Bureau" - United States Bureau of Reclamation 
 "State" - State of California 
 "State Standard Specifications" - Standard Specifications issued by the State of California 

Business and Transportation Agency, Department of Transportation, dated May 2006, and as 
amended, unless a specific edition is referenced. 
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A-3 Definitions 

 
 (a) Acceptance - The formal written acceptance by RCEA of the entire Contract which has 
been completed in all respects in accordance with the Specifications and any approved modifications. 
 
 (b) Addenda - Written or graphic instruments issued prior to the execution of the Agreement 
which modify or interpret the Contract Documents, Drawings and Specifications by additions, deletions, 
clarifications or corrections. 
 
 (c) As Approved - The words "as approved" unless otherwise qualified, shall be understood to 
be followed by the words "by Owner." 
 
 (d) Bid - The offer of the bidder for the work when made out and submitted on the prescribed 
bid form, properly signed and guaranteed. A Bid is also known as a Proposal. 
 
 (e) definition space not used 
 
 (f) Bidder - Any individual, firm, partnership or corporation submitting a bid for the work 
contemplated and acting directly or through a duly authorized representative. 
 
 (g) Change Orders - A written order to the Contractor authorizing an addition, deletion, or 
revision in the work within the general scope of the Contract Documents or authorizing adjustment in the 
Contract price or Contract time.  
 
 (h) Definition space not used. 
 
 (i) Claim - A separate demand by the Contractor for (i) a time extension, (ii) payment of 
money or damages arising from work done by or on behalf of the Contractor pursuant to the Contract for a 
public work and payment of which is not otherwise expressly provided for or the claimant is not otherwise 
entitled to, or (iii) an amount the payment of which is disputed by RCEA. 
 
 (j) Contract - The written agreement covering the performance of the work and the furnishing 
of labor, materials, tools and equipment in the construction of the work. The Contract shall include all 
Contract Documents and supplemental agreements amending or extending the work contemplated which 
may be required to complete the work in a substantial and acceptable manner. Supplemental agreements 
are written agreements covering alterations, amendments or extensions to the Contract and include 
Addenda and Contract Change Orders. 
 
 (k) Contract Documents - The Contract Documents are any or all the documents listed in Item 
5 of the Contract Agreement. 
 
 (l) Contract Price - Total monies payable to the Contractor under the terms and conditions of 
the Contract Documents. 
 
 (m) Contract Time - The numbers of days stated in the Contract Documents for the completion 
of work. 
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 (n) Contractor - The person or persons, firm, partnership or corporation or other entity who 
has entered the Contract with RCEA to perform the work. 
 
 (o) Contract Drawings - "Contract Drawings" or "drawings" means and includes (i) all 
drawings which have been prepared on behalf of RCEA and which are included in the Contract 
Documents and all modifying drawings issued by addenda thereto; (ii) all drawings submitted pursuant to 
the terms of the Contract by the Contractor with their proposal and by the Contractor to RCEA during the 
progress of the work when accepted by RCEA. Except where a specific type of drawing is indicated, the 
terms "Drawings" and "Plans" are used interchangeably throughout the Contract Documents and the Plans 
are Drawings as defined above. 
 
 (q) County - County of Humboldt, California. 
 
 (r) Date of Execution of the Contract - The date on which the Contract is signed by RCEA’s 
authorized representative. 
 
 (s) Datum - The figures given in the Specifications or upon the drawings after the word 
"Elevation" or an abbreviation of it, shall mean NVGDS datum, unless noted otherwise. 
 
 (t) Days - Unless otherwise designated, days as used in the Contract Documents shall mean 
calendar days. 
 
 (u) Engineer of Record - Wherever in these documents the word "Engineer" appears, it shall 
be understood to reference the engineer of the plans shall be referring to David Carter of Schatz Energy 
Research Center (SERC). 
 
 (v) Field Order - A written order effecting a change in the Work not involving an adjustment 
in the Contract Price or an extension of Contract Time, issued by RCEA to the Contractor during 
construction. 
 
  (w) Final Completion:  Final Completion is achieved when the Contractor has fully completed 
all Contract Document requirements, including, but not limited to, all final punch list items and project 
closeout, to RCEA’s satisfaction. 

  (x)  Force Majeure Event - Means any act or circumstance beyond the reasonable control of 
the Party seeking relief, including acts of God, flood, fire, earthquake, climatic conditions at the Site that 
are unusual for the time of year, explosion, action or inaction of a public authority (including delays 
caused by permitting authorities), war, terrorist threats or acts or other civil unrest, piracy, lock-outs, 
strikes or other labor disputes, restraints or delays affecting carriers, and shall include the inability or 
delay in obtaining supplies of adequate or suitable materials where caused by a Force Majeure Event.  
However, financial cost alone or as the principal factor shall not constitute grounds for a claim of force 
majeure.  

   (y) Install - "Install" wherever and in whatever manner used shall mean the installation, 
complete in place of an item. 
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   (z) Limited Notice to Proceed - means pre-construction services to be further described in the 
LNTP. 
 
 (aa) Notice of Award - The written notice of the acceptance of the Bid from RCEA to the 
successful Bidder. 
 
 (bb) Notice to Proceed - Written communication issued by RCEA to the Contractor authorizing 
him to proceed with the work and establishing the date of commencement of the work. 
 
 (cc) Or Equal - The terms "or equal" or "approved equal" shall be understood to indicate that 
the "equal" product be the same or better than the product named in function, performance, reliability, 
quality and general configuration. Determination of equality in reference to the project design requirement 
will be made by RCEA. 
 
 (dd) RCEA Project Representative - The authorized representative of RCEA who is assigned to 
the project site or any part thereof. The Project Representative will have final authority as regards to 
contract administration, field inspection, and related items. 
 
 (ee) Plans or Specification Drawings - The term "Plans or Specification Drawings" refers to the 
official Plans, profiles, cross sections, elevations, details, and other working drawings and supplementary 
drawings, or reproductions thereof, signed by the engineer, which show the location, character, 
dimensions, and details of the work to be performed. Plans may either be bound in the same book as the 
balance of the Contract Documents or bound in separate sets, and are a part of the Contract Documents, 
regardless of the method of binding. 
 
 (ff) Project - The undertaking performed as provided by the Contract Documents. 
 
 (gg) Provide - "Provide" wherever and in whatever manner used shall be understood to mean 
furnish and install. 
 
 (hh) Project Manager – Representative of RCEA to manage project. 
 
 (ii) RCEA - REDWOOD COAST ENERGY AUTHORITY, may also be referred to as 
RCEA. 
 
 (jj) Service of Notice - Any notice from one party to the other under the Contract shall be in 
writing and shall be dated and signed by the party giving such notice or by a duly authorized 
representative thereof. Any such notice shall not be effective for any purpose whatsoever unless service in 
the following manner: 
 
  (i) If the notice is given to RCEA by personal delivery thereof, RCEA's Project 

Representative or by depositing the notice in the U.S. mail, enclosed in a sealed envelope 
addressed to RCEA, 633 3rd Street, Eureka California 95501 postage prepaid, by certified 
mail return receipt requested. 
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  (ii) If the notice is given to the Contractor, by personal delivery to the Contractor or its 
duly authorized representative at the project site or by depositing in the U.S. mail, enclosed 
in a sealed envelope address to the Contractor on the Contract Form, postage prepaid, by 
certified mail, return receipt request. 

 
  (iii) If the notice is given to the surety or any other person, by personal delivery to such 

surety or other person by personal delivery to such surety or other person by depositing in 
the U.S. mail, enclosed in a sealed envelope, addressed to the surety or other person at the 
address of such surety or other person last communicated to the party giving the notice, 
postage prepaid, by certified mail return receipt requested. 

 
 (kk) Shall or Will – “Shall,” or “Will,” whenever used to stipulate anything, means shall or will 
be done or be performed by either the Contractor or RCEA and means that the Contractor or RCEA has 
thereby entered into a covenant with the other party to do or perform the same. 
 
 (ll) Shop Drawing - All drawings, diagrams, illustrations, brochures, schedules and other data 
which are prepared by the Contractor, a subcontractor, manufacturer, supplier or distributor, which 
illustrate how specific portions of the Work shall be fabricated or installed. 
 
 (mm) Shown – “Shown” “indicated” “detailed” and words of like import, wherever and in 
whatever manner used, with or without reference to the drawings, means shown, indicated or detailed on 
the drawings or plans. 
 

 (nn) Specifications - A part of the Contract Documents consisting of written descriptions of a 
technical nature of materials, equipment, construction systems, standards and workmanship, including the 
General Conditions and Supplemental General Conditions. 
 

 (oo) Specified – “Specified” “described” or “noted” wherever and in whatever manner used, 
means as specified, described or noted in the Contract Documents. 
 

 (pp) Subcontractors - The term "Subcontractor", as employed herein, includes only those 
having a direct contract with the Contractor and it includes one who furnishes material worked to a special 
design according to the plans or specifications of this work, but does not include one who merely 
furnishes material not so worked and would be considered a supplier only. 
 

 (qq) Substantial Completion - That date as certified by RCEA when the construction of the 
Project or a specified part thereof is sufficiently completed, in accordance with the Contract Documents, 
so that the Project or specified part can be utilized for the purposes for which it is intended.  
 

  RCEA may, at its sole discretion, issue a written notice of substantial completion for the 
purpose of establishing the starting date for specific equipment guarantees, and to establish the date that 
RCEA will assume the responsibility for the cost of operating such equipment. Said notice shall not be 
considered as final acceptance of any portion of the work or relieve the Contractor from completing the 
remaining work within the specified time and in full compliance with the Contract Documents. 
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 (rr) Sufficient – “Sufficient,” “necessary,” “proper,” “acceptable,” “satisfactory,” “desirable,” 
and words of like import, wherever and in whatever manner used, with or without reference to RCEA, 
means sufficient, necessary, proper, acceptable, satisfactory or desirable in the judgment of RCEA. 
 

 (ss) Supplementary Conditions - Modifications to General Conditions required by a Federal 
Agency for participation in the PROJECT and approved by the Agency in writing prior to inclusion in the 
Contract Documents, or such requirements that may be imposed by applicable State laws.  References to 
“Supplemental General Conditions” in the General Conditions and elsewhere in the Contract Documents 
shall be construed to read “Supplementary Conditions” 
 

 (tt) Supplier - Any person or organization who supplies materials or equipment for the Work, 
including that fabricated to a special design, but who does not perform labor at the site. 
 

 (uu) Time Limits - All time limits stated in the Contract Documents are of the essence of the 
Contract. 
 
 (vv) Work - All the work specified, indicated, shown or contemplated in the Contract to 
construct the improvements, including all alterations, amendments or extensions thereto made by Contract 
Change Order or other written orders of RCEA. 
 
 (ww) Written Notice - "Written Notice" shall be deemed to have been duly served when 
delivered in person to the individual or to a member of the firm or to an officer of the corporation for 
whom it is intended, or if delivered at or sent by registered mail to the last business address known to it 
who gives the notice. 
 
 (xx) Whenever in the Specifications or upon the drawings the words DIRECTED, REQUIRED, 
PERMITTED, ORDERED, DESIGNATED, PRESCRIBED, or words of like import are used, it shall be 
understood that the direction, requirement, permission, order, designation or prescription of RCEA is 
intended, and similarly the words APPROVED, ACCEPTABLE, SATISFACTORY, or words of like 
import, shall mean approved or acceptable to, or satisfactory to RCEA, unless otherwise expressly stated. 
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SECTION B: GENERAL CONDITIONS 

 

ARTICLE I. SCOPE OF WORK 
 

B-1 Intent of Contract Documents 

 
 The intent of the Contract Documents is to prescribe the details for the construction and 
completion of the work which the Contractor undertakes to perform in accordance with the terms of the 
Contract. Where the Specifications and Plans describe portions of the Work in general terms, but not in 
complete detail, it is understood that only the best general practice is to prevail and that only materials and 
workmanship of the first quality are to be used. Unless otherwise specified, the Contractor shall furnish all 
labor, materials, tools, equipment and incidentals and do all the Work involved in performing the Contract 
in a satisfactory and workmanlike manner, ready for use, occupancy or operation by RCEA. 
 
 The technical provisions are presented in sections for convenience. However, this presentation 
does not necessarily delineate trades or limits of responsibility. All sections of the Plans are 
interdependent and applicable to the Project as a whole. 
 
 The Contract Documents are complementary, and what is called for in anyone shall be as binding 
as if called for in all. 
 
 Any Work shown on one Contract Drawing shall be construed to be shown in all Contract 
Drawings and the Contractor will coordinate the Work and the Contract Drawings. If any portion of the 
Contract Documents shall be in conflict with any other portion, the various documents comprising the 
Contract Documents shall govern in the following order of precedence: RCEA-Contractor Contract; the 
Bid; any Addendums, any Supplementary or Special Conditions; the condition of all permits; Instructions 
to Bidders; the General Conditions; the Drawings. Detail Drawings take precedence over general 
Drawings. As between schedules and information given on Drawings, the Schedules shall govern. As 
between figures given on Drawings and the scales measurements, the figures shall govern. As between 
large-scale Drawings and small-scale Drawings, the larger scale shall govern. Any conflict or 
inconsistency between or in the drawings shall be submitted to RCEA's Project Representative in writing. 
Work done by the Contractor after their discovery of such discrepancies, inconsistencies or ambiguities 
shall be done at the Contractor's own risk. 
 

B-2 Contractor's Understanding 

  
 It is understood and agreed that the Contractor has, by careful examination, satisfied itself as to the 
nature and location of the Work, the conformation of the ground, the character, quality and quantity of the 
materials to be encountered, the character of equipment and facilities needed preliminary to and during the 
prosecution of the Work, all permit conditions and requirements, the general and local conditions, and all 
other matters which can in any way affect the Work under this Contract. No verbal agreement or 
conversation with any officer, agent or employee of RCEA, either before or after the execution of this 
Contract, shall affect or modify any of the terms or obligations herein contained. 
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B-3 Changes in the Work 

 
 RCEA may, at any time, by written order make changes in the Work including but not limited to: 
(a) changes in the drawings; (b) changes in the sequence, method or manner of performance of the work; 
(c) changes in RCEA-furnished facilities, equipment, materials, services or site; or (d) changes directing 
acceleration of the work. If such changes cause an increase or decrease in the Contractor's cost of, or time 
required for, performance of the Contract an equitable adjustment will be made, and the Contract modified 
in writing accordingly. 
 
 Such modification will be in the form of a Contract Change Order which will set forth the work to 
be done or the method by which the change and cost adjustment, if any, will be determined, and the time 
of completion of the work.  

 The compensation to be paid for any extra Work or change shall be determined in one or more of 
the following ways or at RCEA's sole election: 

 A. By unit prices previously approved (unit prices previously approved shall be used in all 
cases for similar units unless mutually agreed that for some reason they are not applicable); 

 B. By estimate and acceptance of an agreed upon lump sum; or 

 C. On a time and materials basis involving the actual necessary expenses and other services 
necessary to complete the Work. In addition, there shall be added an amount to be agreed upon but not to 
exceed ten (10) percent of the actual necessary expense to cover the cost of general overhead, general 
superintendence, other expenses and profit. In the events that items (a) and (b) above are not applicable, 
then this latter method (c) shall be used. Markup by subcontractors on their work shall not exceed fifteen 
percent. Contractor's markup on subcontractor's work shall not exceed five (5) percent. 

 The Contractor shall keep full and complete records of the actual cost of such Work in the form 
and manner prescribed by RCEA and shall permit RCEA to have access to such records as may be 
necessary to assist in the determination of the compensation payable for such Work. 

 RCEA also may at any time by issuing a Field Order make changes in the details of the Work. The 
Contractor shall proceed with the performance of any change in the Work so ordered by RCEA unless the 
Contractor believes that such Field Order entitles it to a change in the Contract Price or Time, or both in 
which event the Contractor shall give RCEA written notice thereof within seven (7) days after the receipt 
of the ordered change. The Contractor shall not execute such changes pending the receipt of an executed 
change order or further instruction from RCEA. 

 If the Contractor is delayed in completing by reason of any change made pursuant to this section, 
the time for completion of the work shall be extended by change order for a period agreed to, 
commensurate with such delay. The Contractor shall not be subjected to any claim for liquidated damages 
for this period of time, but the Contractor shall have no claim for any other compensation for any such 
delay. 
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B-4 Procedures and Allowable Costs on Changes 

 
 (a) All changes which affect the cost or time of the construction of the project must be 
authorized by means of a Change Order. The Change Order will include extra Work, Work for which 
quantities have been altered from those shown in the bidding schedule, as well as decreases or increases in 
the quantities of installed units which are different than those shown in the bidding schedule because of 
final measurements. All changes should be recorded on a Change Order as they occur. Each Change Order 
must contain complete and detailed justification for all items addressed by the Change Order.  
 
 (b) If the change in or addition to the Work will result in an increase in the contract sum, 
RCEA shall have the right to require the performance thereof in any of the following ways, at RCEA's 
sole election: 

  (i) By unit prices previously approved (unit prices previously approved shall be used 
in all cases for similar units unless mutually agreed that for some reason they are not applicable); 

  (ii) By estimate and acceptance of an agreed upon lump sum; or 

  (iii) On a time and materials basis involving the actual necessary expenses and other 
services necessary to complete the Work. In addition, there shall be added an amount to be agreed upon 
but not to exceed ten (10) percent of the actual necessary expense to cover the cost of general overhead, 
general superintendence, other expenses and profit. In the events that items (a) and (b) above are not 
applicable, then this latter method (c) shall be 
used. Markup by subcontractors on their Work shall not exceed fifteen percent (15%). Contractor’s 
markup on subcontractor’s work shall not exceed five percent (5%). 
 
 (c) If RCEA elects to have the Change in the Work performed on a lump sum basis, such 
election shall be based on a lump sum proposal which shall be submitted by the contractor within ten (10) 
days of RCEA's request therefore. Request for a lump sum proposal shall not be deemed an election to 
have the Work performed on a lump sum basis. The Contractor's proposal shall be itemized and 
segregated by labor and materials for the various components of the change (no aggregate labor total will 
be acceptable) and shall be accompanied by signed proposals of any subcontractors which will perform 
any portion of the change, and of any persons who will furnish materials or equipment for incorporation 
therein. The proposal shall also include the contractor's estimate of the time required to perform said 
changes or additional work. 

 The portion of the proposal relating to labor, whether by the Contractor's forces or the forces of 
any of its Subcontractors, may include reasonably anticipated gross wages of Job Site labor, including 
foremen, who will be directly involved in the Change in the Work (for such time as they will be so 
involved), plus payroll costs (including premium costs of overtime labor, if overtime is anticipated, social 
security, Federal or State unemployment insurance taxes and fringe benefits required by collective 
bargaining agreements entered into by the Contractor or any such Subcontractor in connection with such 
labor) and up to fifteen percent (15%) of such anticipated gross wages, but not payroll costs as overhead 
and profit for the Contractor or any such Subcontractor, as applicable (such overhead and profit to include 
all supervision except foremen.) 
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 The portion of the proposal relating to materials may include the reasonably anticipated direct 
costs to the Contractor or to any of its Subcontractors of materials to be purchased for incorporation in the 
Change in the Work, plus transportation and applicable sales or use taxes and up to fifteen percent (15%) 
of such anticipated gross wages, but not payroll costs, as overhead and profit for the Contractor or any 
such Subcontractor, as applicable (such overhead and profit to include all supervision except foremen.) 
 
 The portion of the proposal relating to materials may include the reasonably anticipated direct 
costs to the Contractor or to any of its Subcontractors of materials to be purchased for incorporation in the 
Change in the Work, plus transportation and applicable sales or use taxes and up to fifteen percent (15%) 
of said direct material costs as overhead and profit for the Contractor or any such subcontractor (such 
overhead and profit to include all small tools), and may further include the Contractor's and any of its 
Subcontractors' reasonably anticipated rental costs in connection with the Change in the Work (either 
actual rates or discounted local published rates), plus up to five percent (5%) thereof as overhead and 
profit for the Contractor or any such subcontractors, as applicable. If any of the items included in the lump 
sum proposal are covered by unit prices contained in the contract document, RCEA may, if it requires the 
Change in the Work to be performed on a lump sum basis, elect to use these unit prices in lieu of the 
similar items included in the lump sum proposal in which event inappropriate deduction will be made in 
lump sum amount prior to the application of any allowed overhead and profit percentages. No overhead 
and profit shall be applied to any unit prices. 
 
 The lump sum proposal may include up to five percent (5%) of the amount which the Contractor 
will pay to any of its Subcontractors for the Change in the Work as a commission to the Contractor. 
 
 (d) In the event that the Contractor fails to submit its proposal within the designated period, 
RCEA may direct the Contractor to proceed with the Change or Addition to the Work and the Contractor 
shall so proceed. RCEA shall determine the reasonable costs and time to perform the Work in question, 
which determination when approved by RCEA shall be final and binding upon the Contractor. 
 
 (e) In the event that the parties are unable to agree as to the reasonable costs and time to 
perform the change in or addition to the Work based upon the Contractor's proposal and RCEA does not 
elect to have the change in the Work performed on a time and material basis, RCEA shall make a 
determination of the reasonable cost and time to perform the change in the Work, based upon their own 
estimates, the Contractor's submission or combination thereof. A Change Order shall be issued for the 
amount of costs and time determined by RCEA and shall become binding upon the Contractor unless the 
Contractor submits its protest in writing to RCEA within thirty (30) days of the issuance of the Change 
Order. RCEA has the right to direct the Contractor in writing to perform the Change in the Work which is 
the subject of the Change Order. Failure of the parties to reach agreement regarding the costs and time of 
the performing the Change in the Work and/or any pending protest shall not relieve the Contractor from 
performing the Change in the work promptly and expeditiously. 
 
 (f) If RCEA elects to have the Change in the Work performed on a time and material basis, 
the same shall be performed, whether by the Contractor's forces or the forces of any of its Subcontractors 
or Sub-subcontractors, at actual costs to the entity or entities performing the Change in the Work (without 
any charge for administration, clerical expense, supervision or superintendence of any nature whatsoever, 
including foremen, or the costs, use or rental of tools or plant), plus ten percent (10%) thereof as the total 
overhead and profit to the entity or entities actually performing the change (except that this ten percent 
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(10%) shall not be applied against any payroll costs, defined herein with respect to lump sum proposals). 
If the entity or entities actually performing the work are Subcontractors or Sub-subcontractors, the 
Contractor shall be allowed five percent (5%) of the total charge of the performing entity or entities 
(including mark-up) as Contractor's mark-up. No other mark-ups shall be allowed hereunder. The 
Contractor shall submit to RCEA daily work and material tickets, to include the identification number 
assigned to the Change in the Work, the location and description of the Change in the Work, the 
classification of labor employed (and names and social security numbers), the material used, the 
equipment rented (not tools) and such other evidence of cost as RCEA may require. RCEA may require 
authentication of all time and material tickets and invoices by persons designated by RCEA for such 
purpose. The failure of the Contractor to secure any required authentication shall, if RCEA elects to treat it 
as such, constitute a waiver by the Contractor of any claim for the cost of that portion of the Change in the 
Work covered by a non-authenticated ticket or invoice; provided, however, that the authentication of any 
such ticket or invoice by RCEA shall not constitute an acknowledgment by RCEA that the items thereon 
were reasonably required for the Change in the Work. 
 
 (g) No overhead and profit will be paid by RCEA on account of a Change in the Work except 
as specifically provided in this Section B-4. Overhead and Profit, as allowed under this paragraph, shall be 
deemed to include all costs and expenses which the Contractor or any of its Subcontractors may incur in 
the performance of the Change in the Work and which are not otherwise specifically recoverable by them 
pursuant to this paragraph. 
 
 (h) The Contractor shall not be entitled to any amount for indirect costs, damages or expenses 
of any nature, including, but not limited to, so-called "impact" costs, labor inefficiency, wage, material or 
other escalations beyond the prices upon which the proposal is based and to which the parties have agreed 
pursuant to the provisions of this section, and which the Contractor, its Subcontractors and Sub-
subcontractors or any other person may incur as a result of delays, interferences, suspensions, changes in 
sequence or the like, for whatever cause, whether reasonable or unreasonable, foreseeable or 
unforeseeable, or avoidable or unavoidable, arising from the performance of any and all changes in the 
work performed pursuant to this section. It is understood and agreed that the Contractor's sole and 
exclusive remedy in such event shall be recovery of its direct costs as compensable hereunder and an 
extension of the time of the Contract, but only in accordance with the provisions of the Contract 
Documents. 
 
 The Contractor agrees that it shall not be entitled to claim damages for anticipated profits on any 
portion of work that may be deleted. The amount of any adjustment for work deleted shall be estimated at 
the time deletion of work is ordered and the estimated adjustment will be deducted for the subsequent 
monthly pay estimates. 
 
 RCEA reserves the right to contract with any person or firm other than the Contractor for any or 
all extra work. 

B-5 Unilateral Change in or Addition to the Work 

 Notwithstanding the above, RCEA, directly or through RCEA, may direct the Contractor in 
writing to perform changes in or additions to the scope of the contract. The Contractor shall perform such 
work and the parties shall proceed pursuant to the provisions of Section B-4. 
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B-6 Differing Site Conditions 

 The Contractor shall promptly, and before the following conditions are disturbed, notify the 
RCEA Project Manager in in writing of any: 

 (a) Material that the Contractor believes may be material that is hazardous waste, as defined in 
Section 25118 of the Health and Safety Code, that is required to be removed to a Class I, Class II, or Class 
III disposal site in accordance with provisions of existing law; or 

 (b) Subsurface or latent physical conditions at the site differing from those indicated in the 
Contract Documents; or 

 (c) Unknown conditions at the site of any unusual nature, different materially from those 
ordinarily encountered and generally recognized as inherent in work of the character provided for in the 
Contract. 

 RCEA shall thereupon promptly investigate the conditions. If RCEA finds that they do involve 
hazardous waste or do materially differ and cause any decrease or increase in the Contractor's cost or time 
of performance, it will issue a change order as appropriate. Any increase or decrease in the cost of the 
work or the time for performance shall be adjusted in the manner provided herein for adjustments as to 
extra and/or additional work and changes. The procedures applicable to claims per extra costs shall then 
apply. 

Contractor shall expect wet soil conditions that do not constitute a change. 

B-7.  Claims for Extra Costs 

 
 (a) The plans for work show the conditions as they are supposed or believed by RCEA to 
exist, but it is neither intended nor to be inferred that the conditions as shown thereon constitute a 
representation by RCEA or its officers that such conditions are universally existent nor shall RCEA or any 
of its officers or representatives be liable for any loss sustained by the Contractor as a result of any 
variance between conditions as shown on the Plans and alternate conditions revealed during the progress 
of the Work, or otherwise. 

 (b) RCEA assumes no responsibility for any representations made by any of its officers or 
agents during or prior to the execution of this Contract, unless (1) such representations are expressly stated 
in the Contract, and (2) the Contract expressly provides that the responsibility therefore is assumed by 
RCEA. 

 (c) It is hereby mutually agreed that the Contractor shall not be entitled to the payment of any 
additional compensation for any cause, including any act, or failure to act, by RCEA, or the happening of 
any event, thing or occurrence, unless the Contractor shall have given RCEA due written notice of 
potential claims as hereinafter specified.  

 (d) The written notice of potential claims shall set forth the reasons for which the Contractor 
believes additional compensation will or may be due, the nature of the costs involved, and, insofar as 
possible, the amount of the potential claim. Except as provided in Section B-6, the notice as above 
required shall be given to RCEA at least 48 hours prior to the time that the Contractor commences 
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performance of the work giving rise to the potential claim for additional compensation. If such notice is 
not given, the Contractor shall be barred from making any such claim for extra compensation.  

 (e) The Contractor may submit a claim to RCEA concerning any matter for which a protest 
under Section B-3 or a notice of potential claim is filed within sixty (60) days following the submission of 
said protest or notice, unless, due to the nature of the claim or the uncompleted state of the work, it is 
impracticable to determine the amount or the extent of the claim within such period, in which case a claim 
may be submitted at the earliest time thereafter that such determination can be made, but in no event later 
than the final release by the Contractor provided for in Section B-71. The claims shall set forth clearly and 
in detail, for each item of additional compensation claimed, the reasons for the claim, reference to 
applicable provisions of the Specifications, the nature and the amount of the cost involved, the 
computations used in determining such costs, and all pertinent factual data. The Contractor shall maintain 
complete and accurate records of the cost or any portion of the work for which additional compensation is 
claimed and shall provide RCEA with copies thereof, as required. 

 (f) RCEA will, within a reasonable time after submission of the Contractor's claim, make 
decisions in writing on all claims of the Contractor. All such decisions of RCEA shall be final unless the 
Contractor shall within ten (10) days after receipt of RCEA's decision, file with RCEA a written protest, 
stating clearly and in detail the basis thereof. Such protest will be reviewed by RCEA, which will issue a 
decision upon each such protest, and the decision will be final. Pending such decision, the Contractor shall 
proceed with its work in accordance with the determination or instructions of RCEA. It is hereby agreed 
that the Contractor's failure to protest RCEA's determination or instructions, within ten (10) days from and 
after RCEA's determinations or instructions, shall constitute a waiver by the Contractor of all its rights to 
further protest, judicial or otherwise. 

 (g) It is the intention of this Section that the differences between the parties, arising under and 
by virtue of the Contract, be brought to the attention of RCEA at the earliest possible time in order that 
such matters may be settled, if possible or other appropriate action promptly taken. The Contractor hereby 
agrees that it shall have no right to additional compensation for any claim that may be based on any act, 
failure to act, event, thing or occurrence for which no written notice of potential claim as herein required 
was timely filed. 

 (h) In the event of an emergency endangering life or property, the Contractor shall act as 
stated in Section B-61 herein, and after execution of the emergency work shall present an accounting of 
labor, materials and equipment in connection therewith. The procedure for any payment that may be due 
for emergency work will be as specified in Section B-3 herein. 

 

B-8 Disputes 

 
 Except as otherwise specifically provided in the Contract Documents, RCEA will initially decide 
all claims of the Contractor and all disputes arising under and by virtue of the Contract. Such claim or 
dispute will be processed and decided by RCEA as soon as practicable after its submission and the 
submission or availability of any additional information necessary to its decision. If the Contractor is 
dissatisfied with RCEA's decision, the Contractor may, within 15 days from the date of RCEA's decision, 
follow the procedures set forth in Section B-54. If the Contractor fails to follow the procedures set forth in 
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Section B-54 within the 15-day period, then RCEA's decision shall be final, conclusive and binding on the 
Contractor. 
 

B-9 Guarantee 

 
 (a) A project acceptance period of thirty (30) days shall commence after the equipment has 
been placed into service. At the end of the project acceptance period, an inspection shall be conducted by 
the Contractor in the presence of RCEA. The project will be considered complete upon successful passing 
of the post-acceptance period test.  
 
 (b) If the inspection conducted at the end of the project acceptance period does not pass, the 
contractor shall identify the cause of the failure and make the necessary corrections at no cost to RCEA 
and after corrections have been made a new thirty (30) day acceptance period will begin. 
 
 (c) RCEA shall provide the Contractor with written notification of project acceptance within 
seven (7) days of the date of the successful post- acceptance period test and the Notice of Completion will 
subsequently be provided as per the terms of Article II Section B-35 of this contract. 
 
 (d) Compensation in the amount of 5% of the total contract amount will be withheld by RCEA 
until the project has been accepted. Release of retention shall follow the terms of Sections B-70 and B-71 
of this contract.  
 
 (e) In addition to warranties, representations and guarantees stated elsewhere in the Contract 
Documents, the Contractor unconditionally guarantees all materials and workmanship furnished 
hereunder for a period of two calendar years after the Notice of Completion has been filed, and agrees to 
replace at its sole cost and expense, and to the satisfaction of RCEA, any and all materials which may be 
defective or improperly installed. 
 
 (f) The Contractor shall repair or replace to the satisfaction of RCEA any or all such work that 
may prove defective in workmanship or materials, ordinary wear and tear excepted, together with any 
other work which may be damaged or displaced in so doing. 
 
 (g) In the event of failure to comply with the above stated conditions within a reasonable time, 
RCEA is authorized to have the defect repaired and made good at the expense of the Contractor who will 
pay the costs and charges therefore immediately upon demand, including any reasonable management and 
administrative costs, and engineering, legal and other consultant fees incurred to enforce this section. 
 
 (h) The signing of the Contract by the Contractor shall constitute execution of the above 
guarantees. Except as otherwise provided in this Contract, the guarantees and warranties shall remain in 
effect through the one-year maintenance warranty period specified in the Faithful Performance Bond. 
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ARTICLE II. CONTROL OF WORK 

B-10 Authority of RCEA 

 
 (a) RCEA is the representative of RCEA and has full authority to interpret the Contract 
Documents, to conduct the construction review and inspection of the Contractor's performance, and to 
decide questions which arise during the course of the work and its decisions on these matters shall be final 
and conclusive. RCEA has the authority to reject all work and materials which do not conform to the 
Contract Documents and has the authority to stop the work whenever such stoppage may be necessary to 
insure the proper execution of the Contract. 
 
 (b) If at any time the Contractor's work force, tools, plant or equipment appear to RCEA to be 
insufficient or inappropriate to secure the required quality of work or the proper rate of progress, RCEA 
may order the Contractor to increase their efficiency, improve their character, to augment their number or 
to substitute other personnel, new tools, plant or equipment, as the case may be, and the Contractor shall 
comply with such order. 
 
 Neither the failure of RCEA to demand such increase of efficiency, number, or improvement, nor 
the compliance by the Contractor with the demand, shall relieve the Contractor of its obligation to provide 
quality work at the rate of progress necessary to complete the work within the specified time. 
 
 (c) RCEA shall have the authority to make minor changes in the Work, not involving extra 
costs, and not inconsistent with the purposes of the Work. 
 
 (d) Any order given by RCEA, not otherwise required by the Contract Documents to be in 
writing shall, on request of the Contractor, be given or confirmed by RCEA in writing. 
  
 (e) Whenever Work, methods of procedure, or any other matters are made subject to direction 
or approval, such direction or approval will be given by RCEA. 
 
 (f) RCEA shall not be responsible for the construction means, controls techniques, sequences 
procedures or construction safety. 
 
 (g) It is expressly agreed and understood that RCEA must look solely to the Contractor for the 
furnishing of the Work; that the Contractor must look solely to RCEA for payment; and that RCEA and 
the Contractor must look solely to each other for the enforcement of any claims or liabilities arising under 
or by reason of the Contract.  
 



 

RCEA 2020  GENERAL CONDITIONS 

  Page 16 

B-11 Drawings 

 
 (a) Drawings furnished herewith are for bidding purposes. RCEA will furnish the Contractor 
additional copies of the Contract Documents and full-size plans. Additional copies may be obtained by 
paying the actual cost of reproduction. The Contractor shall have no claim for excusable delay on account 
of the failure of RCEA to deliver such drawings unless RCEA shall have failed to deliver the same within 
two weeks after receipt of written demand therefore from the Contractor. The Contractor shall keep one 
copy of said drawings, in good order, available to RCEA and its representatives, and convenient to the 
working site. The Contractor shall maintain on the job site and make available to RCEA on request, one 
current full-sized marked-up set of design drawings which accurately indicate all variations in the 
completed Work that differ from the design information shown on the plans. If the Contractor, in the 
course of the Work, finds any discrepancy between the drawings and the physical condition of the locality, 
or any errors or omissions in the drawings, or in the layout as given by points and instructions, it shall be 
the Contractor's duty to inform RCEA in writing, and RCEA will promptly verify the same. Any Work 
done after such discovery, until authorized, will be done at the Contractor's risk. All drawings, 
Specifications, and copies thereof furnished by RCEA are the property of RCEA and shall not be reused 
on other Work and, with the exception of the signed Contract sets, are to be returned to RCEA, on request, 
at the completion of the work. All models are the property of RCEA. The Contractor may be furnished 
additional instructions and detail drawings by RCEA as necessary to carry out the work required by the 
Contract Documents. 
 
 The additional drawings and instructions thus supplied, will become part of the Contract 
Documents. The Contractor shall carry out the Work in accordance with the additional detail drawings 
and instructions. 
 
 (b) The drawings shall be supplemented by such shop drawings prepared by the Contractor as 
are necessary to adequately control the work. No changes shall be made by the Contractor in any shop 
drawings after they have been reviewed by RCEA. 
 
 (c) Shop drawings for any structure shall include, but not be limited to stress sheets, anchor 
bolt layouts, shop details, and erection plans, which shall be reviewed and accepted by RCEA before any 
such work is performed. 
 
 (d) Contractor agrees that shop drawings processed by RCEA are not Contract Change 
Orders; that the purpose of shop drawings submitted by the Contractor is to demonstrate to RCEA that the 
Contractor understands the design concept, that it demonstrates its understanding by indicating which 
equipment and material it intends to furnish and by detailing the fabrication methods it intends to use. 
 
 (e) It is expressly understood, however, that favorable review of the Contractor's shop 
drawings shall not relieve the Contractor of any responsibility for accuracy of dimensions and details, or 
for mutual agreements of dimensions and details. It is mutually agreed that the Contractor shall be 
responsible for agreement and conformity of its shop drawings with the Specifications. Contractor further 
agrees that if deviations, discrepancies or conflicts between shop drawings and Specifications are 
discovered either prior to or after shop drawings are processed by RCEA, the Specifications shall control 
and shall be followed. 
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 (f) Unless otherwise stated, RCEA shall have ten (10) days from the date of receipt of shop 
drawings for review. 
 
 (g) Full compensation for furnishing all shop drawings shall be considered as included in the 
prices paid for the Contract items of Work to which such drawings relate, and no additional compensation 
will be allowed, therefore. Any cost related to RCEA's review of any particular set of shop drawings more 
than twice, due to incompleteness or unacceptability, shall be borne by the Contractor, and RCEA reserves 
the right to withhold such costs from payments due the Contractor. 
 
 (h) When submitted for RCEA's review, Shop Drawings shall bear the Contractor's 
certification that he has reviewed, checked and approved the Shop Drawings and that they are in 
conformance with the requirements of the Contract Documents. 
 
 (i) That Portion of the Work requiring a Shop Drawing or sample submission shall not begin 
until the Shop Drawing or submission has been approved by RCEA. A copy of each approved Shop 
Drawing and each approved sample shall be kept in good order by the Contractor at the site and shall be 
available to RCEA. 
 
 (j) Acceptance by RCEA of any drawing, method of Work, or any information regarding 
materials and equipment the Contractor proposes to furnish shall not relieve the Contractor of their 
responsibility for any errors therein and shall not be regarded as an assumption of risks or liability by 
RCEA, or any officer or employee thereof, and the Contractor shall have no claim under the Contract on 
account of the failure or partial failure or inefficiency or insufficiency of any plan or method or work or 
material and equipment so accepted. Such acceptance shall be considered to mean merely that RCEA has 
no objection to the Contractor using, upon their own full responsibility, the plan or method of work 
proposed, or furnishing the materials and equipment proposed. 

 

B-12 Permits and Regulations 

 
 Permits, licenses, and easements of a temporary or permanent nature, necessary for the 
prosecution of the Work shall be secured and paid for by RCEA, except as noted in Section B-31, and 
herein. 
 
 The Contractor shall give all notices and comply with all laws, ordinances, rules and regulations 
bearing on the conduct of the Work as shown on the plans and described in the Specifications. It shall 
promptly notify RCEA in writing of any specification at variance therewith and any necessary changes 
shall be adjusted as provided in the Contract for changes in the work. If the Contractor performs any work 
knowing it to be contrary to such laws, ordinances, rules, and regulations and without such notice to 
RCEA, it shall bear all costs arising therefrom. 
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B-13 Conformity with Contract Documents and Allowable Deviations 

 
 Work and materials shall conform to the lines, grades, cross sections, dimensions and material 
requirements, including tolerances, shown on Contract Documents. Although measurement, sampling, and 
testing may be considered evidence as to such conformity, RCEA shall be the sole judge as to whether the 
work or materials deviate from the Specifications and plans, and its decision as to any allowable 
deviations therefrom shall be final and conclusive. 
 
 Whenever a material, article or piece of equipment is identified on the Drawings or Specifications 
by reference to brand name or catalogue number, it shall be understood that this is referenced for the 
purpose of defining the performance or other salient requirements and that other products of equal 
capacities, quality and function shall be considered. The Contractor may recommend the substitution of a 
material, article, or piece of equipment of equal substance and function for those referred to in the 
Contract Documents by reference to brand name or catalogue number, and if, in the opinion of RCEA, 
such material, article, or piece of equipment is of equal substance and function to that specified, RCEA 
may approve its substitution and use by the Contractor. Any cost differential shall be deductible from the 
Contract Price and the Contract Documents shall be appropriately modified by Change Order. The 
Contractor warrants that if substitutes are approved, no major changes in the function or general design of 
the Project will result. Incidental changes or extra component parts required to accommodate the substitute 
will be made by the Contractor without a change in the Contract Price or Contract Time. 
 

B-14 Coordination and Interpretation of Contract Documents 

 
 (a) The Contract Documents are complementary and a requirement occurring in one is as 
binding as though occurring in all. 
 
 (b)  Should it appear that the work to be done or any of the matters relative thereto are not 
sufficiently detailed or explained in the plans, the Contractor shall apply to RCEA for such further 
explanations as may be necessary and shall conform to them as part of the Contract. In the event of any 
doubt or question arising respecting the true meaning of the plans, reference shall be made to RCEA, 
whose decision thereon shall be final and conclusive. 
 
 (c) In the event of any discrepancy between any plans and the figures written thereon, the 
figures shall be taken as correct. Detailed drawings shall prevail over general drawings. 
 
 (d) Any reference made on the plans to any Specification, standard, method, or publication of 
any scientific or technical society or other organization shall, in the absence of a specific designation to 
the contrary, be understood to refer to the Specification, standard, method, or publication in effect as of 
the date that the work is advertised for Bids. 

B-15 Subcontracts 

 
 (a) The attention of the Contractor is directed to the provisions of Public Contract Code 
sections 4100-4113, regarding subcontracting and said provisions are by this reference incorporated herein 
and made a part hereof. 
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 (b) Each Subcontract shall contain a suitable provision for the suspension or termination 
thereof should the work be suspended or terminated or should the Subcontractor neglect or fail to conform 
to every provision of the Contract Documents insofar as such provisions are relevant. No Subcontractor or 
supplier will be recognized as such, and all persons engaged in work will be considered as employees of 
the Contractor, and the Contractor will be held responsible for their work, which shall be subject to the 
provisions of the Contract Documents. The Contractor shall be fully responsible to RCEA for the acts or 
omissions of its Subcontractors and of the persons either directly or indirectly employed by him. Nothing 
contained in the Contract Documents shall create any contractual relationship between any Subcontractor 
and RCEA. If a legal action, including arbitration and litigation, against RCEA is initiated by a 
Subcontractor or Supplier, the Contractor shall reimburse RCEA for the amount of legal, engineering and 
all other expenses incurred by RCEA in defending itself in said action. 
 
 (c) Contractor shall include in all subcontracts and require of all subcontractors all insurance 
and indemnity requirements and provisions of the Contract that are applicable to any subcontractor’s 
scope of work. Subcontractor’s responsibility for defense and indemnity obligations shall survive the 
termination or completion of this Contract for the full period of time allowed by law. 
 
 (d) Each subcontractor shall be obligated to Contractor and RCEA in the same manner and to 
the same extent as Contractor is obligated to RCEA under the Contract Documents. If hiring a sub-
subcontractor to perform any Work, the subcontractor shall include in the sub-subcontract all provisions 
of the Contract Documents including all insurance and indemnity provisions that are applicable to said 
sub-subcontractor’s scope of work.  
 
 (e) Contractor shall furnish a copy of the Contract insurance and indemnity provisions to any 
subcontractor upon request. Upon request from RCEA, Contractor shall provide insurance certificates and 
endorsements of its subcontractors. 
 

B-16 Cooperation of Contractors 

 
 (a) Should construction be under way by other forces or by other Contractors within or 
adjacent to the limits of the Work specified or should Work of any other nature be under way by other 
forces within or adjacent to said limits, the Contractor shall cooperate with all such other contractors or 
other forces to the end that any delay or hindrance to their Work will be avoided. The right is reserved to 
perform other or additional Work at or near the site (including material sources) at any time, by the use of 
other forces. 
 
 (b) When two or more contractors are employed on related or adjacent Work, each shall 
conduct its operation in such a manner as not to cause any unnecessary delay or hindrance to the other. 
Each contractor shall be responsible to the other for all damage to work, to persons or property caused to 
the other by its operations, and for loss caused the other due to its unnecessary delays or failure to finish 
the Work within the time specified for completion. 
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B-17 Superintendence 

 
 (a) The Contractor shall designate in writing before starting Work an individual as authorized 
representative who shall have the authority to represent and act for the Contractor. This authorized 
representative shall always be present at the site of the Work while Work is in progress on the Contract. 
When work is not in progress and during periods when Work is suspended, arrangements acceptable to 
RCEA shall be made for any emergency work which may be required. 

 (b) The Contractor is solely responsible, at all times, for the superintendence of the Work and 
for its safety and progress. 

 (c) Whenever the Contractor or its authorized representative is not present on any particular 
part of the Work where it may be desired to give direction, orders will be given by RCEA, which shall be 
received and obeyed by the superintendent or foreman who may have charge of the particular Work in 
reference to which the orders are given. 

 (d) Any order given by RCEA, not otherwise required by the Specifications to be in writing, 
will on request of the Contractor, be given or confirmed by RCEA in writing. 

B-18 Inspection of Work 

 (a) Unless otherwise provided, all equipment, materials, and Work shall be subject to 
inspection and testing by RCEA. RCEA will observe the progress and quality of the Work and determine, 
in general, if the work is proceeding in accordance with the intent of the Contract Documents. It shall not 
be required to make comprehensive or continuous inspections to check the quality of the Work, and it 
shall not be responsible for construction means, methods, techniques, sequences, or procedures, or for 
safety precautions and programs in connection with the Work. Visits and observations made by RCEA 
shall not relieve the Contractor of its obligation to conduct comprehensive inspections of the Work and to 
furnish proper materials, labor, equipment and tools, and perform acceptable Work, and to provide 
adequate safety precautions, in conformance with the intent of the Contract. 

 (b) Whenever the Contractor varies the period during which Work is carried on each day, it 
shall give due notice to RCEA so that proper inspection may be provided. Proper facilities for safe access 
for inspection to all parts of the Work shall at all times be maintained for the necessary use of RCEA and 
other agents of RCEA, and agents of the Federal, State, or local governments at all reasonable hours for 
inspection by such agencies to ascertain compliance with laws and regulations. 

 (c) One or more inspectors may be assigned to observe the Work and to act in matters of 
construction under this Contract. It is understood that inspectors shall have the power to issue instructions 
and make decisions within the limitations of the authority of RCEA. Such inspection shall not relieve the 
Contractor of its obligation to conduct comprehensive inspections of the Work, to furnish proper 
materials, labor, equipment and tools, and perform acceptable Work, and to provide adequate safety 
precautions in conformance with the intent of the Contract. 

 (d) RCEA and its representatives and RCEA and its Representative shall always have access 
to the Work wherever it is in preparation or progress, and the Contractor shall provide safe and convenient 
facilities for such access and for inspection. If the Specifications, RCEA's instructions, laws, ordinances, 
or any public authority require any material, equipment or Work to be specifically tested or approved, the 
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Contractor shall give RCEA timely notice of its readiness for inspection, and if the inspection is by an 
authority other than RCEA, of the time fixed for inspection. Inspections by RCEA will be made promptly 
and, where practicable, at the source of supply. 

 (e) Work performed without inspection may be required to be removed and replaced under 
proper inspection and the entire cost of removal and replacing, including the cost of RCEA-furnished 
materials used in the Work, shall be borne by the Contractor, regardless of whether or not the Work 
exposed is found to be defective. Examination of questioned work, other than that installed without 
inspection, may be ordered by RCEA and, if so ordered, the Work must be uncovered by Contractor. If 
such Work is found to be in accordance with the Contract Documents, RCEA will pay the cost of re-
examination and replacement. If such Work is found to be not in accordance with the Contract 
Documents, the Contractor shall pay such cost unless it can show that the defect in the Work was caused 
by another Contractor, and in that event RCEA will pay such costs. 

 (f) The inspection of the Work shall not relieve the Contractor of its obligation to fulfill the 
Contract as herein prescribed, or in any way alter the standard of performance provided by the Contractor, 
and defective Work shall be made good and unusable materials may be rejected, notwithstanding that such 
work and materials have been previously overlooked by RCEA and accepted or estimated for payment. If 
the Work or any part thereof shall be found defective, Contractor shall, within five (5) calendar days, 
make good such defect in a manner satisfactory to RCEA. If the Contractor shall fail or neglect to make 
ordered repairs of defective work or to remove the condemned materials from the Work within ten (10) 
calendar days after direction by RCEA in writing, RCEA may make the ordered repairs, or remove the 
condemned materials, and deduct the cost thereof from any monies due the Contractor. 
 
 (g) The Contractor shall furnish promptly without additional charge all facilities, labor and 
materials reasonably needed by RCEA for performing all inspection and tests. Contractor shall be charged 
with any additional cost of inspection when material and workmanship are not ready at the time specified 
by the Contractor for its inspection.  
 
 (h) Where any part of the Work is being done under an encroachment permit or building 
permit, or is subject to Federal, State, County or local codes, laws, ordinances, rules or regulations, 
representatives of the government agency shall have full access to the work and shall be allowed to make 
any inspection or tests in accordance with such permits, codes, laws, ordinances, rules, or regulations. If 
advance notice of the readiness of the Work for inspection by the governing agency is required, the 
Contractor shall furnish such notice to the appropriate agency. 
 
 (i) Forty-eight hours prior to work being accomplished, the Contractor will notify RCEA of 
the proposed working hours to accomplish the Work for that day. Overtime and shift Work may be 
established as a regular procedure by the Contract and with the written permission of RCEA. Such 
permission may be revoked at any time. No work other than overtime and shift Work established as a 
regular procedure shall be done between the hours of 7 p.m. and 7 a.m., Saturdays between the hours of 6 
p.m. and 7a.m, and Sundays, between the hours of 6 p.m. and 9a.m. or legal holidays, except such Work 
as is necessary for the proper care and protection of the Work already performed or except in case of an 
emergency. 
 
 All costs for the overtime inspection, including those occurring as a result of overtime and shift 
Work established as a regular procedure, shall be paid for by the Contractor. Overtime inspection shall 
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include inspection required during working days between the hours of 7 p.m. and 7 a.m. Such costs will 
include, but will not necessarily be limited to, engineering, inspection, general supervision and other 
expenses which are directly chargeable to the overtime work. All such charges shall be deducted by 
RCEA from payment due the Contractor. 
 
 (j) A pre-final inspection of the Work will be made by RCEA. This inspection shall be made 
as soon as practical after Contractor has notified RCEA in writing that the Work is ready for this 
inspection. The pre-final inspection shall be made prior to acceptance of any portion of the work as being 
substantially complete and prior to filing the Notice of Completion. 
 
 A final inspection of all the Work will be made by RCEA and Contractor.  
 

B-19 Tests 

 
 RCEA shall witness all tests specified on the plans. The responsibility for payment for these tests 
is also outlined on the plans. RCEA will require such tests as it deems necessary to determine the quality 
of work or compliance with Contract Documents. The Contractor shall furnish promptly without 
additional charge all facilities, labor, and material reasonably required for performing safe and convenient 
tests as may be required by RCEA. All tests by RCEA will be performed in such a manner as will not 
unnecessarily delay the Work. The Contractor shall not be required to reimburse RCEA for tests 
performed by RCEA or Engineer. If samples of materials are submitted which fail to pass the specified 
tests, the Contractor shall pay for all subsequent tests. 
 

B-20 Removal of Rejected and Unauthorized Work and Materials 

 
 (a) All Work or materials which have been rejected shall be remedied or removed and 
replaced by the Contractor in an acceptable manner and no compensation will be allowed it for such 
removal, replacement, or remedial Work. 
 
 (b) Any Work done beyond the lines and grades shown on the plans or established by RCEA 
or any extra Work done without written authority will be considered as unauthorized Work and will not be 
paid for. Upon order of RCEA, unauthorized Work shall be remedied, removed, or replaced at the 
Contractor's expense. 
 
 (c) Upon failure of the Contractor to comply with any order of RCEA made under this 
Section, RCEA may cause rejected or unauthorized work to be remedied, removed or replaced, and may 
deduct the costs therefore from any monies due or to become due the Contractor. 
 
 (d) If following the installation of any equipment furnished hereunder, defects requiring 
correction by the Contractor are found, RCEA shall have the right to operate such unsatisfactory 
equipment and make reasonable use thereof until the equipment can be shut down for correction of defects 
without injury to RCEA. 
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B-21 Deductions for Uncorrected Work 

 
 If RCEA deems it inexpedient to correct Work damaged or not done in accordance with the 
Contract, an equitable deduction from the Contract price shall be made therefore, and such sum may be 
withheld by RCEA from Contractor's payment. 

B-22 Equipment 

 
 (a) The Contractor shall provide adequate and suitable equipment to meet the above 
requirements, and when ordered by RCEA, shall remove unsuitable equipment from the Work. 
 
 (b) The Contractor shall identify each piece of its equipment, other than hand tools, by means 
of an identifying number plainly stenciled or stamped on the equipment at a conspicuous location, and 
shall furnish to RCEA a list giving the description of each piece of equipment and its identifying number. 
In addition, the make, model number and empty gross weight of each unit of compacting equipment shall 
be plainly stamped or stenciled in a conspicuous place on the unit. The gross weight shall be either the 
manufacturer's rated weight or the scale weight. 
 
 (c) In the case of termination of this Contract before completion from any cause whatever, the 
Contractor, if notified to do so by RCEA, shall promptly remove any part or all its equipment and supplies 
from the property of RCEA. If the Contractor fails to do so, RCEA shall have the right to remove such 
equipment and supplies at the expense of the Contractor. 

B-23 Character of Worker 

 
 The Contractor shall employ only competent subcontractors or skillful workers to do the Work. If 
any Subcontractor, or person employed by the Contractor or any Subcontractor shall fail or refuse to carry 
out the directions of RCEA or its agents or shall appear to RCEA or its agents to be incompetent or to act 
in a disorderly or improper manner, it shall be removed from the project work immediately on the 
requisition of RCEA or its agents, and such person shall not again be employed on the work. Such 
discharge shall not be the basis for any claim for compensation or damages against RCEA, or any of its 
officers or agents.  

 

B-24 Separate Contracts 

 
 RCEA reserves the right to let other contracts in connection with this Work. The Contractor shall 
afford other contractors’ reasonable opportunity for the introduction and storage of their materials and the 
execution of their Work and shall properly connect and coordinate its Work with the other contractor's 
Work. 
 
 If any part of the Contractor's Work depends for proper execution or results upon the Work of any 
other contractor, the Contractor shall inspect and promptly report to RCEA any defects in such Work that 
render it unsuitable for such proper execution and results. The Contractor's failure to inspect and report 
shall constitute an acceptance of the other contractor's work as fit and proper for the reception of its Work, 
except as to defects which may develop in the other contractor's Work after the execution of its work. 
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 To ensure the proper execution of its subsequent Work, the Contractor shall measure Work 
already in place and shall at once report to RCEA any discrepancy between the executed Work and the 
drawings. 
 
 RCEA may perform additional Work related to the Project by himself, or he may let other 
Contracts containing provisions similar to these. The Contractor will afford the other Contractors who are 
parties to such Contracts (or RCEA, if he is performing the additional Work himself), reasonable 
opportunity for the introduction and storage of materials and equipment and the execution of Work and 
shall properly connect and coordinate the Work with theirs. 
 
 If the performance of additional Work by other Contractors or RCEA is not noted in the Contract 
Documents prior to the execution of the Contract, written notice thereof shall be given to the Contractor 
prior to starting any such additional Work. If the Contractor believes that the performance of such 
additional Work by RCEA or others involves him in additional expense or entitles him to an extension of 
the Contract Time, he may make a claim therefore as provided in Part 3, Article 1, Section B-7 of this 
Contract. 
 

B-25 Materials, Services and Facilities 

 
 (a) Unless otherwise specifically stated in the Contract Documents, the Contractor shall 
furnish all materials, labor, tools, equipment, water, light, power, sanitary facilities, transportation, 
supervision, temporary construction of any nature on all of the facilities necessary for the execution and 
completion of the work. Unless otherwise specified, all materials shall be new and shall be manufactured, 
handled, and installed in a workmanlike manner to insure completion of the work in accordance with the 
Contract Documents. The Contractor shall, upon request of RCEA, furnish satisfactory evidence as to the 
kind and quality of materials. 
 

 (b) Where materials are to be furnished by RCEA, the type, size, quantity and location at 
which they are available will be stated in the Contract Documents. 
 
 (c) Manufacturers' warranties, guarantees, instruction sheets and parts listed, which are 
furnished with certain articles or materials incorporated in the work, shall be delivered to RCEA before 
acceptance of the Contract. 
 
 Manufactured articles, materials and equipment shall be applied, installed, connected, erected, 
used, cleaned and conditioned as directed by the manufacturer. 
 
 Materials, supplies, and equipment shall be in accordance with samples submitted by the 
Contractor and approved by RCEA. 
 
 Materials, supplies, or equipment to be incorporated into the Work shall not be purchased by the 
Contractor or the subcontractor subject to a chattel mortgage or under a conditional sale contract or other 
agreement by which an interest is retained by the seller. 
 
 The completed Work shall include all necessary permanent safety devices, such as machinery 
guards and similar ordinary safety items required by the State and Federal (OSHA) industrial safety 



 

RCEA 2020  GENERAL CONDITIONS 

  Page 25 

authorities and applicable local and national codes. Further, any features of the work subject to such safety 
regulations shall be fabricated, furnished, and installed in compliance with these requirements. Prior to 
performing Work specified herein, the Contractor shall request an inspection by a State Industrial Safety 
representative for the purpose of determining that the facilities provided are in compliance with the State 
and Federal safety requirements. Any facilities which are deemed necessary by official response following 
the above safety inspection shall be added or corrected as required as a part of the Contract Work. 
However, no payment will be made to the Contractor for such changes or additions to equipment 
furnished under this Contract since it is a requirement of these Specifications that such equipment be 
manufactured or fabricated in such a manner as to be in conformance with all Federal, State, and local 
safety requirements. The Contractor shall notify all manufacturers, equipment suppliers, and 
subcontractors of the provisions of this article. 
 
 In approving materials for installation in the project, RCEA assumes no responsibility for injury or 
claims resulting from failure of the materials to comply with applicable National, State, and local safety 
codes or requirements, or the safety requirements of a recognized agency, or failure due to faulty design 
concepts, or defective workmanship and materials. 
 
 All materials incorporated into the job shall be new, especially purchased for the project unless 
otherwise specified or agreed in writing. Unless otherwise noted, any equipment offered shall be current 
modifications which have been in successful regular operation under comparable conditions for a period 
sufficient to determine the reliability of the product. This time requirement, however, does not apply to 
minor details nor to thoroughly demonstrated improvements in design or in materials of construction. 
 
 Whenever the Contractor shall furnish materials or manufactured articles or shall do work for 
which no detailed specifications are set forth, the materials or manufactured articles shall be of the best 
grade in quality and workmanship obtainable in the market from firms of established good reputation, or, 
if not ordinarily carried in stock, shall conform to the usual standards of first-class materials or articles of 
the kind required with due consideration of the use to which they are to be put. In general, the work 
performed shall be in full conformity and harmony with the intent to secure the best standard of 
construction and equipment of the work as a whole or in part. 
 

B-26 Storage of Materials 

 
 Materials shall be so stored as to ensure the preservation of their quality and fitness for the Work. 
When considered necessary, they shall be placed on wooden platforms or other hard, clean surfaces, and 
not on the ground, and they shall be placed under cover. Stored materials shall be located so as to facilitate 
prompt inspection. Private property shall not be used for storage purposes without the written permission 
of RCEA or lessee. 
 
 Electrical equipment, devices, and motors shall be placed in dry and warm storage as approved by 
RCEA. 
 
 All equipment and materials which are not to be painted (such as aluminum and stainless steel) 
and all factory finished or coated equipment and materials which are not to be painted, that are installed 
prior to completion of adjacent work, shall be completely covered and protected. 
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 Articles or materials to be incorporated in the work shall be stored in such a manner as to ensure 
the preservation of their quality and fitness for the work, and to facilitate inspection. 
 

B-27 Trade Names and Alternatives 

 
 For convenience in designation in the Specifications and plans, certain articles or materials to be 
incorporated in the work may be designated under a trade name or the name of a manufacturer and its 
catalog information. The use of an alternative article or material which is of equal quality and of the 
required characteristics for the purpose intended will be permitted, subject to the following requirements: 

  (1) The burden of proof as to the quality and suitability of alternatives shall be upon 
the Contractor and it shall furnish all information necessary as required by RCEA. RCEA shall be the sole 
judge as to the quality and suitability of alternative articles or materials and its decision shall be final. 

  (2) Whenever the Specifications and Plans permit the substitution of a similar or 
equivalent material or article, no tests or action relating to the approval of such substitute material 
or article will be made until the request for substitution is made in writing by the Contractor 
accompanied by complete data as to the equality of the material or article proposed. Such request 
by the Contractor must be made within thirty-five (35) days after award of Contract. 

B-28 Assignment 

 
 The Contractor shall not assign the Contract or sublet it as a whole or in part without the prior 
written consent of RCEA, nor shall the Contractor assign any monies due, or to become due to it hereafter, 
without the prior written consent of RCEA. 
 

B-29 Use of Completed Portions, Right to Operate Unsatisfactory Equipment or Facilities 

 
 (a) RCEA may, at any time, and from time to time, during the performance of the Work, enter 
the work site for the purpose of installing any necessary work by RCEA labor or other contracts, and for 
any other purpose in connection with the installation of facilities. In doing so, RCEA shall endeavor not to 
interfere with the Contractor and the Contractor shall not interfere with other work being done by or on 
behalf of RCEA. 
 
 (b) If, prior to completion and final acceptance of all the Work, RCEA takes possession of any 
structure or facility (whether completed or otherwise) comprising a portion of the Work with the intent to 
retain possession thereof (as distinguished from temporary possession contemplating the return to the 
Contractor), then, while RCEA is in possession of the same, the Contractor shall be relieved of liability for 
loss or damage to such structure other than that resulting from the Contractor's fault or negligence. Such 
taking of possession by RCEA's shall not relieve the Contractor from any provisions of this Contract 
respecting such structure, other than to the extent specified in the preceding sentence, nor constitute a final 
acceptance of such structure or facility. 
 
 (c) If, following installation of any equipment or facilities furnished by the Contractor, defects 
requiring correction by the Contractor are found, RCEA shall have the right to operate such unsatisfactory 
equipment or facilities and make reasonable use thereof until the equipment or facilities can be shut down 
for correction of defects without injury to RCEA. 
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B-30 Lands for Work, Right-of-Way Construction Roads 

 
 (a) RCEA will provide the lands, easements, rights-of-way, and/or encroachment permits 
necessary or other rights to enter and work on lands necessary for the performance of the Work. Other 
permits and licenses are addressed by sections B-13 and B-48. Should the Contractor find it advantageous 
to use any additional land for any purpose whatever, the Contractor shall provide for the use of such land 
at its expense.  RCEA shall be furnished with a copy of written agreements or otherwise be notified in 
writing of additional working space which is acquired. Nothing herein contained and nothing marked on 
the plans shall be interpreted as giving the Contractor exclusive occupancy of the territory provided by 
RCEA. When two or more contracts are being executed at one time on the same or adjacent land in such a 
manner that work on one contract may interfere with that on another, RCEA shall decide which contractor 
shall cease work, and which shall continue, or whether the work on both contracts shall progress at the 
same time and in what manner, and the decision of RCEA shall be final and binding. When the territory of 
one contract is the necessary or convenient means of access for the performance of another contract, such 
privilege of access or any other reasonable privilege may be granted by RCEA to the contractor so 
desiring, to the extent, amount, in the manner, and at the time permitted. No such decision as to the 
method or time of conducting the work or the use of territory shall be the basis of any claim for delay or 
damage. 
 
 (b) Lands, easements, or rights-of-way to be furnished by RCEA for construction operations 
will be specifically shown on the Plans. 
 
 (c) The Contractor shall maintain all roads necessary to reach the various parts of the work 
and for the transportation thereto of construction material and personnel. The cost of maintaining such 
roads shall be borne by the Contractor. 
 
 (d) Certain areas of access are limited by permits and require mats or matting for their use. 
Such mats may be of wood, metal or combination of appropriate geotechnical fabric with gravel overlay. 
However, at project conclusion all mats must be removed, and the surface restored to its original 
condition. 
 

B-31 RCEA's Right to Audit and Preservation of Records 

 
 (a) The Contractor shall maintain books, records and accounts of all costs in accordance with 
generally accepted accounting principles and practices. RCEA, the California Energy Commission, and 
their authorized representatives shall have the right to review and copy any records and supporting 
documentation pertaining to the performance of this agreement and to interview staff related to the 
performance of this agreement. Furthermore, RCEA or its designated representatives shall have the right 
to audit the books, records and accounts of the Contractor under any of the following conditions: 
 
  (1) The Contract is terminated for any reason in accordance with the provisions of the 
Contract Documents in order to arrive at equitable termination costs; 
 
  (2) In the event of a disagreement between the Contractor and RCEA over the amount 
due the Contractor under the terms of the Contract; 
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  (3) To check or substantiate any amounts invoiced or paid which are required to reflect 
the costs of the Contractor, or the Contractor's efficiency or effectiveness under this Contract or in 
connection with extras, changes, claims, additions, back charges, or others, as may be provided for in this 
contract; and/or 
 
  (4) If it becomes necessary to determine RCEA's rights and the Contractor's 
obligations under the Contract or to ascertain facts relative to any claim against the Contractor which may 
result in a charge against RCEA; 
 
  (5) To determine any difference in cost occasioned by a permissible substitution; 
 
  (6) For any other reason in RCEA's sole judgment. 
 
 (b) If any of the conditions stated in paragraph B-31(a) are satisfied, Contractor shall provide 
RCEA (or its representatives), unlimited, reasonable access during working hours to the Contractor's 
books and records under the conditions stated above. RCEA's audit rights shall be liberally construed in 
RCEA's favor. 
 
 (c) The Contractor, from the effective date of final payment or termination hereunder, shall 
preserve and make available to RCEA for a period of three (3) years thereafter, at all reasonable times at 
the office of the Contractor (but without any charge to RCEA), all its books, records, documents, 
photographs, micro-photographs, and other evidence bearing on the costs and expenses of the Contractor 
under this Contract and relating to the work hereunder. 
 
 (d) RCEA will make all payments required of it under this Contract subject to audit, under 
circumstances stated above, which audit may be performed at RCEA's option, either during the Contract 
time period or during the record retention time period. Regardless of authorization, approval or 
acceptance, signatures or letters which are given by RCEA and are part of RCEA's control systems or are 
requested by the Contractor, the payments made under this Contract shall not constitute a waiver or 
agreement by RCEA that it accepts as correct the billings, invoices or other charges on which the 
payments are based. If RCEA's audit produces a claim against the Contractor, RCEA may pursue all its 
legal remedies even though it has made all or part of the payments required by this Contract. 
 
 (e) If any audit by RCEA or its representative discloses an underpayment by RCEA pursuant 
to the terms of the Contract Documents, RCEA shall have the duty to pay any amount found by the audit 
to be owed to the Contractor. If such audit discloses an overpayment, the Contractor shall have the 
obligation to reimburse RCEA for the amount of the overpayment.  RCEA's right to claim reimbursement 
from the Contractor of any overpayment 
 shall not be terminated or waived until three years after the completion of RCEA's audit or upon the 
termination of audit rights under subparagraph B-31(f), whichever date is later. The obligation of the 
Contractor to make reimbursements hereunder shall not terminate except as provided by law. 
 
 (f) RCEA's right to audit and the preservation of records shall terminate at the end of three (3) 
years after the date final payment is made or termination of the Contract. The Contractor shall include this 
"Right to Audit and Preservation of Records" clause in all subcontracts issued by it shall require the same 
to be inserted by all lower tier Subcontractors in their subcontracts, for any portion of the work. Should 
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Contractor fail to include this clause in any such contract or lower tier contract, or otherwise fail to insure 
RCEA's rights hereunder, Contractor shall be liable to RCEA for all costs, expenses and attorney's fees 
which RCEA may have to incur obtaining or attempting to obtain an audit or inspection of or the 
restoration of records which otherwise have been available to RCEA from said persons under this clause. 
Such audit may be conducted by RCEA or its authorized representative. 
 

 

 
 
 
 

ARTICLE III. PROGRESS AND COMPLETION OF WORK 
 

B-32 Progress Schedule 

 
 The Contractor shall submit to RCEA such schedules of quantities and costs, progress schedules, 
payrolls, reports, estimates, records and other data, where applicable, as are required by the Contract 
Documents for the Work to be performed. 
 
 Prior to the first partial payment estimate, the Contractor shall submit construction progress 
schedules showing the order in which it proposes to carry on the Work, including dates at which it will 
start the various parts of the WORK, estimated date of completion of each part and as applicable: 
 

• The dates at which special detail drawings will be required; and 

 

• Respective dates for submission of Shop Drawings, the beginning of manufacture, the testing and the 

installation of materials, supplies, and equipment. 

 
• The Contractor shall also submit a schedule of payments that it anticipates it will earn during the 

course of the Work. 

 

B-33 Commencement and Progress of the Work and Time of Completion 

 
 Prior to the start of construction, RCEA will conduct a preconstruction conference. At the 
conference, RCEA will review the planned development with RCEA, Contractor, and other interested 
parties. Items to be reviewed include materials, equipment, rights-of-way, schedules and all arrangements 
for prosecuting the Work in accordance with the various permits. Funding for this agreement carries with 
it the requirement for a Labor Compliance Program to assure that the prevailing wage provisions of the 
Labor Code are being met. The pre-construction conference will also include an overview of fair labor 
requirements and distribution of documents. 
 
 RCEA may execute a Limited Notice to Proceed in the form attached in the contract documents 
(LNTP”), directing the Contractor to commence procurement and the scope of Work identified in the 
LNTP under and in accordance with the terms of this Agreement.  All Work performed by the Contractor 
prior to or pursuant to the LNTP shall be deemed part of the Work.   
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 The Contractor shall begin Work after receiving a Notice to Proceed and shall diligently prosecute 
the work to completion as described in the Notice to Proceed.  
 
It is the interest of RCEA to issue the Limited Notice to Proceed by July 9, 2020. 

   

The Notice to Proceed cannot be issued until the Project receives FAA approval and the Lease 

Agreement between RCEA and Humboldt County is fully executed.  

  

B-34 Project Completion 

 
(a) When all of the work to be performed under this Contract is has been fully completed, the 

Contractor shall notify the Project Manager in writing, setting a date for the final inspection.  The 
Contractor and Subcontractor representatives shall attend the inspection.  As a result of this inspection, the 
Project Manager will prepare a list of items ("punch list") that are incomplete or not installed according to 
the Contract Documents.  Failure to include items on this list does not relieve the Contractor from 
fulfilling all requirements of the Contract Documents. 

 
(b) The Project Manager will promptly deliver the punch list to the Contractor and it will 

include a period of time by which the Contractor shall complete all items listed thereon.  On completion of 
all items on the punch list, verified by a final inspection, and all other Contract requirements, so that Final 
Completion has been achieved to RCEA’s satisfaction, RCEA will file a Notice of Completion with the 
County Recorder.  Payment of retention from the Contract, less any sums withheld pursuant to the terms 
of this Contract or applicable law, shall not be made sooner than thirty-five (35) calendar days after the 
date of filing of Notice of Completion. 

 

B-35 Suspension of Work 

 
 (a) RCEA may at any time, by notice in writing to the Contractor, suspend any part of the 
Work for such period of time as may be necessary to prevent improper execution of the Work on the 
project by the Contractor, its Subcontractors or agents, and the Contractor shall have no claim for damages 
or additional compensation on account of any such suspension. 
 
 (b) RCEA may at any time suspend any part or all of the Work upon ten (10) days written 
notice to the Contractor, who shall thereupon discontinue all Work suspended except for all operations to 
prevent loss or damage to work already executed as may be directed by RCEA. In the event a part of the 
work is suspended, the Contractor, if the suspension is not through its fault or the fault of its 
Subcontractors or agents, shall be paid on the same basis as Extra Work for costs of work performed in 
accordance with such orders of RCEA during such suspension, provided that this shall not include any 
cost pertaining to work not suspended by said notice. Work shall be resumed by the Contractor after such 
suspension on written notice from RCEA. In the event of suspension of the entire Work by RCEA, the 
Contractor, if the suspension is not through fault of the Contractor or the fault of its Subcontractors or 
agents, shall be paid the sum of $0 for each calendar day during which the entire Work shall have been 
suspended. Said sum is hereby mutually agreed upon as fixed and liquidated damages in full settlement of 
all costs and expenses, losses and damages resulting to the Contractor from such suspension. Work shall 
be resumed by the Contractor after such suspension on written notice from RCEA. 
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 (c) In the event of any suspension of the Work in whole or in part under subsection (b) above, 
the Contractor shall be entitled to an extension of time wherein to complete the work to the extent of the 
delay caused the Contractor thereby. 
 
 (d) In the event the entire Work shall be suspended by order of RCEA, as hereinabove 
provided, and shall remain so suspended for a period of sixty (60) consecutive days, through no fault of 
the Contractor, and notice to resume the work shall not have been served on the Contractor as hereinabove 
provided, Contractor may, at its option, by written notice to RCEA, terminate the Contract in the same 
manner as if the termination had been initiated by RCEA, and RCEA shall have no claim for damages 
because of such termination of the Contract. 
 
 (e) If, through no act or fault of the Contractor, the Work is suspended for a period of more 
than ninety (90) days by RCEA or under an order of Court or other public authority, or RCEA fails to act 
on any request for payment within thirty (30) days after it is submitted, or RCEA fails to pay the 
Contractor substantially the sum approved by RCEA or any final award by arbitration or litigation within 
thirty (30) days of its approval and presentation, then the Contractor may, after ten (10) days from delivery 
of a written notice to RCEA, terminate the Contract and recover from RCEA payment for all Work 
executed and all expenses sustained. 
 
 In addition and in lieu of terminating the Contract, if RCEA has failed to act on a request for 
payment or if RCEA has failed to make any payment as aforesaid, the Contractor may upon ten (10) days 
written notice to RCEA stop the Work until he has been paid all amounts then due, in which event and 
upon resumption of the Work, Change Orders shall be issued for adjusting the Contract Price or extending 
the Contract Time or both to compensate for the costs and delays attributable to the stoppage of the Work. 
 
 If the performance of all or any portion of the Work is suspended, delayed, or interrupted as a 
result of a failure of Owner to act within the time specified in the Contract Documents, or if no time is 
specified, within a reasonable time, an adjustment in the Contract Price or an extension of the Contract 
Time, or both, shall be made by Change Order to compensate the Contractor for the costs and delays 
necessarily caused by the failure of RCEA. 
 
 If the Contractor intends to file a claim for additional compensation for a delay caused by RCEA 
at a particular time, he shall file a Notice of Claim with RCEA within 7 days of the beginning of the 
occurrence. The Notice of Claim shall be in duplicate, in writing, and shall state the circumstances and the 
reasons for the Claim but need not state the amount. No Claim for additional compensation will be 
considered unless a Notice of Claim has been filed with RCEA within the time and in the manner stated 
above. Contractor's failure to file a claim shall constitute a waiver. 
 

B-36 Termination for Default - Damages for Delay - Timely Extension 

 
 (a) The Contractor shall at all times employ such force, plant, materials, and tools as will be 
sufficient, in the opinion of RCEA, to prosecute the work at not less than the rates fixed under the terms of 
the Contract and to complete the work or any part thereof within the time limits fixed therein. If the 
Contractor refuses or fails to prosecute the work, or any separable part thereof, with such diligence as will 
ensure the completion within the time specified in the Contract, or any extension thereof, or fails to 
complete said work within such time, RCEA may, after giving ten (10) days written notice to the 



 

RCEA 2020  GENERAL CONDITIONS 

  Page 32 

Contractor, terminate its right to proceed with the work or such part of the work as to which there has been 
delay. 
 
 (b) The Contractor's right to proceed shall not be so terminated nor the Contractor charged 
with resulting damage if: 
 
  (1) The delay in the completion of the Work arises from unforeseeable causes beyond 

the control and without the fault or negligence of the Contractor, including but not restricted to 
Acts of God, acts of the public enemy, acts of RCEA, acts of another contractor in the 
performance of a Contract with RCEA, fires, floods, excluding site flooding due to groundwater, 
epidemics, quarantine restrictions, unusually severe weather, as determined by RCEA; and 

 
  (2) The Contractor shall, within 48 hours of the start of the occurrence, give notice to 

RCEA of the cause of the potential delay and an estimate of the possible time extension involved. 
The Contractor, within seven (7) days from the beginning of any such delay (unless RCEA grants 
further period of time before the date of final payment under the Contract), notifies RCEA in 
writing of the causes of delay and requests an extension of time.  

 
 RCEA shall ascertain the facts and the extent of the delay and extend the time for completing the 
work when, in its judgment, the findings of fact justify such an extension, and its findings of fact shall be 
final and conclusive on the parties. 
 
 (c) A request for an extension of time, or the granting of an extension of time, shall not 
constitute a basis for any claim against RCEA for additional compensation or damages unless caused by 
RCEA or another contractor employed by RCEA. 
 
 (d) If the Contractor should be adjudged bankrupt, or if it should make a general assignment 
for the benefit of its creditors, or if a receiver should be appointed for the Contractor on account of its 
insolvency and not be discharged within ten (10) days after its appointment, or if the Contractor should 
fail to make prompt payments to subcontractors or suppliers, or should it persistently disregard laws, 
ordinances, or the instructions of RCEA, or otherwise commit a substantial violation of any provisions of 
the Contract, Owner may, after giving ten (10) days written notice to the Contractor, terminate the 
Contract and the Contractor's right to proceed with the work. 
 
 (e) No extension of time will be considered for time lost due to weather conditions normal to 
the area. Unusual weather conditions, if determined by RCEA to be of a severity that could not be 
predicted, may be considered as cause for an extension of Contract completion time. 
 
 (f) Delays in delivery of equipment or material purchased by the Contractor or their 
subcontractors shall not be considered as a just cause for delay. The Contractor shall be fully responsible 
for the timely ordering, scheduling, expediting delivery, and installation of all equipment and materials. 
 
 (g) The rights and remedies of RCEA provided in this section are in addition to any of the 
rights and remedies provided by law or under this Contract. 
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 (h) In addition to RCEA's rights under this section, if at any time before completion of the 
work under the Contract, it shall be determined by RCEA that reasons beyond the control of the parties 
hereto render it impossible or against the interests of RCEA to complete the Work, or if the Work shall be 
stopped by an injunction of a court of competent jurisdiction or by order of any competent authority, 
RCEA may, upon ten (10) days written notice to the Contractor, discontinue the Work and terminate the 
Contract. Upon service of such notice of termination, the Contractor shall discontinue the Work in such 
manner, sequence, and at such times as RCEA may direct. The Contractor shall have no claim for 
damages for such discontinuance or termination, nor any claim for anticipated profits on the Work thus 
dispensed with, nor any other claim except for the Work actually performed up to the time of 
discontinuance, including any extra work ordered by RCEA to be done, nor for any claim for liquidated 
damages in accordance with the provisions of Section B-36. 
 

B-37 Rights of RCEA Upon Termination 

 
 (a) In the event the right of the Contractor to proceed with the Work, or any portion thereof, 
has been terminated because of the fault of the Contractor and the Contractor has been given ten (10)days’ 
notice to cure such fault and has not done so, RCEA may take over the Work and prosecute the same to 
completion by contract or any other method RCEA deems expedient, and may take possession of and 
utilize in completing the Work such materials, appliances, equipment and plant as may be on the site of 
the work and necessary therefore. Whether or not the Contractor's right to proceed with the work is 
terminated, it and its sureties shall be liable for all damages including costs of managerial and 
administrative services, engineering, legal and other consultant fees, sustained or incurred by RCEA in 
enforcing the provisions of Section B-36 and in completing or causing to complete the Contract work. 
 
 Upon termination, the Contractor shall not be entitled to receive any further payment until the 
Work is finished. If upon completion of the Work the total cost to RCEA, including engineering, legal and 
other consultant fees, costs of managerial and administrative services, construction costs, and liquidated 
damages shall be less than the amount which would have been paid if the Work had been completed by 
the Contractor in accordance with the terms of the Contract, then the difference shall be paid to the 
Contractor in the same manner as the final payment under the Contract. If the total cost incurred by RCEA 
on account of termination of the Contract and subsequent completion of the Work by RCEA by whatever 
method RCEA may deem expedient shall exceed said amount which the Contractor would otherwise have 
been paid, the Contractor and its sureties shall be liable to RCEA for the full amount of such excess 
expense. 
 
 (b) The rights and remedies of RCEA provided in this section are in addition to any of the 
rights and remedies provided by the law or under this Contract. 
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B-38 Failure to Complete the Work in the Time Agreed Upon - Liquidated Damages 

 
 (a) Liquidated Damages - It is agreed by the parties to the Contract that time is of the essence; 
and that in case all the Work is not completed before or upon the expiration of the time limit as set in the 
Bid, Contract and Progress Schedule, or within any time extensions that may have been granted, damage 
will be sustained by RCEA; and that it may be impracticable to determine the actual amount of damage by 
reason of such delay; and it is, therefore, agreed that the Contractor shall pay to RCEA as damages the 
amount of $250.00 per day for each and every day's delay in finishing the work in excess of the number 
of days specified. The parties expressly agree that this liquidated damage clause is reasonable under the 
circumstances existing at the time the Contract was made. RCEA shall have the right to deduct the amount 
of liquidated damages from any money due or to become due the Contractor. 
 
 (b) In addition, RCEA shall have the right to charge to the Contractor and to deduct from the 
final or progress payments for the Work the actual cost to RCEA of legal, engineering, inspection, 
superintendence, and other expenses, which are directly chargeable to the Contract and which accrue 
during the period of such delay, except that the cost of final inspection and preparation of the final 
estimate shall not be included in the charges. 
 
 (c) Exclusions - Notwithstanding the provisions of subsection (a), the Contractor shall not be 
liable for liquidated damages or delays caused by the removal or relocation of utilities when such removal 
or relocation is the responsibility of RCEA or RCEA of the utility under Government Code Section 4215. 
 
B-39    Force Majeure 

Each Party shall be excused from performance and shall not be considered to be in breach with respect 
to any obligation hereunder other than any obligation to pay money due and owing, if and to the extent 
that such Party’s failure of, or delay in, performance is due to a Force Majeure Event; provided: 

(1) such Party gives the other Party notice describing the particulars of the Force 
Majeure Event as soon as is reasonably practicable and in any event within five 
(5) Business Days after the discovery of the Force Majeure Event; 

(2) the suspension of performance is of no greater scope and of no longer duration 
than is reasonably required by the Force Majeure Event; 

(3) the Party (i) uses all reasonable endeavours to overcome or mitigate the effects of 
such occurrence, and (ii) minimizes and contains all costs and expenses attendant 
to or arising from such occurrence; 

(4) when the Party is able to resume performance of the affected obligations, such 
Party shall notify the other Party and promptly resume performance;  

(5) the Party seeking relief under this Section (6)0 shall be entitled to a Change Order 
adjusting the Project Schedule; and 

(6) If either Party is substantially prevented from fulfilling its obligations as a result 
of a Force Majeure Event for more than one hundred and eighty (180) days in the 
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aggregate, then either Party may terminate this Agreement by notice to the other 
delivered within thirty (30) days after the expiration of such one hundred and 
eighty (180) day period, and Tesla shall be entitled to the value of all Work 
performed by Tesla up to the date of such termination and for which Tesla has not 
previously been paid, plus payment for progress achieved on any partially 
completed Work, provided that in each case such Work conforms to the 
requirements of this Agreement, plus demobilization costs.  

B-40      Clean-up 

 
 During the progress of the Work, the Contractor shall maintain the site and related structures and 
equipment in a clean, orderly condition and free from unsightly accumulation of rubbish. Upon 
completion of Work and before the final estimate is submitted, the Contractor shall at its own cost and 
expense remove from the vicinity of the Work all plants, buildings, rubbish, unused Work materials, 
concrete forms, and temporary bridging and other like materials, belonging to it or used under its direction 
during the construction, and in the event of its failure to do so, the same may be removed by RCEA after 
ten (10) calendar days’ notice to the Contractor, such removal to be at the expense of the Contractor. 
Where the construction has crossed yards or driveways, they shall be restored by the Contractor to the 
complete satisfaction of RCEA, at the Contractor's expense. 
 
 
 
 
 
 

ARTICLE IV. LEGAL RELATIONS AND RESPONSIBILITY 
 

B-41 Compliance with Laws - Permits, Regulations, Taxes 

 
 Contractor is an independent contractor and shall at its sole cost and expense comply with all laws, 
rules, ordinances and regulations of all governing bodies having jurisdiction over the Work, obtain all 
necessary permits and licenses therefore, pay all manufacturers' taxes, sales taxes, use taxes, processing 
taxes, and all Federal and state taxes, insurance and contributions for social security and unemployment 
which are measured by wages, salaries or any remuneration paid to Contractor's employees, whether 
levied under existing or subsequently enacted laws, rules or regulations. Contractor shall also pay all 
property tax assessments on materials or equipment used until acceptance by RCEA. If any discrepancy or 
inconsistency is discovered in the Plans or Specifications, or in this Contract in relation to any such law, 
rule, ordinance, regulation, order or decree, the Contractor shall forthwith report the same to RCEA in 
writing. It shall also protect and indemnify all of RCEA's officers, agents, and servants against any claim 
or liability arising from or based upon the violation of any such law, rule, ordinance, regulation, order or 
decree, whether by the Contractor itself or by its employees. Particular attention is called to the following: 
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  (1) Without limitation, materials furnished and performance by Contractor hereunder 
shall comply with Safety Orders of the Division of Industrial Safety, State of California, Federal Safety 
regulations of the Bureau of Labor, Department of Labor, and any other applicable Federal regulations. 

  (2) The Contractor, upon request, shall furnish evidence satisfactory to RCEA that any 
or all the foregoing obligations have been or are being fulfilled. The Contractor warrants to RCEA that it 
is licensed by all applicable governmental bodies to perform this Contract and will remain so licensed 
throughout the progress of the work, and that it has, and will have, throughout the progress of the work, 
the necessary experience, skill and financial resources to enable it to perform this Contract. 

  (3) Project permits will be provided to the awarded contractor. The permit conditions 
have been included in the appendices of these specifications.  

B-42 Prevailing Wage 

 

 (a) The Work is subject to payment of minimum prevailing wages, compliance monitoring, 

and enforcement by the Department of Industrial Relations (“DIR”). The statutory provisions for 
penalties for failure to comply with state’s wage and hour laws will be enforced (Labor Code § 1813). 

(b) Per Labor Code Section 1771.5 the Contractor and subcontractors shall maintain and 
furnish, at a designated time, a certified copy of each weekly payroll containing a statement of 
compliance signed under the penalty of perjury.  RCEA will audit payroll records to verify compliance 
and will withhold contract payments when payroll records are delinquent or inadequate.  Withheld 
contract payments shall be equal to the amount of underpayment and applicable penalties when, after 
investigation, it is established that underpayment has occurred. 

 (c) The Contractor shall forfeit as penalty to RCEA the sum of fifty dollars ($50) for each 
calendar day or portion thereof for each worker (whether employed by the Contractor or Subcontractor) 
paid less than the stipulated prevailing rates for any work done under the Contract in violation of the 
provisions of the Labor Code and in particular, Section 1775. 

 (c) RCEA will not recognize any claims for additional compensation because of the payment 
of the wages set forth in the Contract Documents. The possibility of wage increases is one of the elements 
to be considered by the Contractor in determining its proposal and will not under any circumstances be 
considered as the basis of a claim against RCEA. 

 (d) The Contractor shall always keep posted at the jobsite current wage rates in effect for this 
Work. 

B-43 Labor Discrimination 

 
 Attention is directed to Section 1735, of the Labor Code, which reads as follows: 

  No discrimination shall be made in the employment of persons upon public 
works because of the race, religious creed, color, national origin, ancestry, 
physical disability, mental disability, medical condition, marital status, or 
sex of such persons, except as provided in Section 12940 of the 
Government Code, and every Contractor for public works violating this 
section is subject to all the penalties imposed for a violation of this chapter. 
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B-44 Eight-Hour Day Limitation 

 
 (a) In accordance with the provisions of the Labor Code, and in particular, Sections 1810 to 
1815 thereof, inclusive, eight hours labor shall constitute a day's work, and no worker, in the employ of 
said Contractor, or any Subcontractor, doing or contracting to do any part of the work contemplated by 
this Contract, shall be required or permitted to work more than eight (8) hours in any one calendar day and 
forty (40) hours in any one calendar week in violation of those provisions; provided that subject to Labor 
Code Section 1815, a worker may perform work in excess of either eight (8) hours per day or forty (40) 
hours during any one week upon compensation for all hours worked in excess of eight (8) hours per day or 
forty (40) hours during any one week at not less than the rate of compensation required by Labor Code 
Section 1815. 
 (b) The Contractor and each Subcontractor shall also keep an accurate record showing the 
names, addresses, social security numbers, work classifications, straight time and overtime hours worked 
each day and week, and the actual per diem wages paid to each journeyman, apprentice, worker, or other 
employee employed by the Contractor and by the Subcontractor in connection with the work specified 
herein, which record shall be open at all reasonable hours to the inspection of RCEA, State and Federal 
officers and agents; and it is hereby further agreed that, except as provided in (a) above, the Contractor 
shall forfeit as a penalty to RCEA the sum of fifty dollars ($50) for each worker employed in the 
performance of this Contract by it or by any Subcontractor under it for each calendar day during which 
such worker is required or permitted to labor more than eight (8) hours in any one calendar day and forty 
(40) hours in any one calendar week in violation of Sections 1810 through 1815. 
 

B-45 Compliance with State Requirements for Employment of Apprentices 

 
 The Contractor's attention is directed to Section 1777.5 through 1777.2 of the Labor Code; 
provisions of those Sections pertaining to employment of registered apprentices are hereby incorporated 
by reference into these Specifications. As applicable, the Contractor or any Subcontractor employed by it 
in the performance of the Contract work shall take such actions as necessary to comply with the 
provisions of Section 1777.5. 
 

B-46 Underground Utilities 

 
 In accordance with Government Code Section 4215, the Contractor shall be compensated for the 
costs of locating, repairing damage not due to the failure of the Contractor to exercise reasonable care, and 
removing or relocating existing main or trunk line utility facilities not indicated in the Contract Plans and 
Specifications with reasonable accuracy, and for the equipment on the project necessarily idled during 
such work; provided that the Contractor shall first notify RCEA before commencing Work on locating, 
repairing damage to, removing or relocating such utilities. 

B-47 Water Pollution 

 The Contractor shall exercise every reasonable precaution to protect streams, lakes, reservoirs, and 
canals from pollution with fuels, oils, bitumens, calcium chloride, and other harmful materials and shall 
conduct and schedule its operations so as to avoid or minimize muddying and silting of said streams, 
lakes, reservoirs, and canals. Care shall be exercised to preserve vegetation beyond the limits of 
construction. The Contractor shall comply with Section 5650 of the California Fish and Wildlife Code and 
all other applicable statutes and regulations relating to the prevention and abatement of water pollution. 
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B-48 Payment of Taxes 

 The Contract prices paid for the work shall include full compensation for all taxes which the 
Contractor is required to pay, whether imposed by Federal, State, or local governments. 

B-49 Permits and Licenses 

 Except as otherwise provided in this Contract, the Contractor shall procure any additional permits 
and licenses, pay all charges and fees, and give all notices necessary and incident to the lawful prosecution 
of the work. 

B-50 Patents 

 The Contractor shall pay all applicable royalties and license fees and assume all costs arising from 
the use of patented materials, equipment and devices. The Contractor shall defend all suits or claims for 
infringement of any patent rights and save RCEA and Owner and their duly authorized representatives 
harmless from loss on account thereof, except that RCEA shall be responsible for any such loss when a 
particular process, design, or the product of a particular manufacturer or manufacturers is specified; 
however if the Contractor has reason to believe that the design, process or product specified is an 
infringement of a patent, he shall be responsible for such loss unless he promptly gives such information 
to RCEA. 

B-51 Public Convenience 

 (a) This section defines the Contractor's responsibility regarding convenience of the public 
and public traffic in connection with its operations. 

 (b) The Contractor shall so conduct its operations as to offer the least possible obstruction and 
inconvenience to the public and it shall have under construction no greater length or amount of work than 
it can prosecute properly with due regard to the rights of the public. 
 
 (c) Unless otherwise provided in the Contract Documents, all public traffic shall be permitted 
to pass through the work with as little inconvenience and delay as possible. 
 
 (d) Spillage resulting from hauling operations along or across any publicly traveled way shall 
be removed immediately by the Contractor at its expense. 
 
 (e) Construction operations shall be conducted in such a manner as to cause as little 
inconvenience as possible to abutting property owners. 
 
 (f) Convenient access to driveways, houses and buildings along the line of the work shall be 
maintained and temporary approaches to crossings or intersecting highways shall be provided and kept in 
good condition. When the abutting property owner's access across the right-of-way line is to be 
eliminated, or to be replaced under the Contract by other access facilities, the existing access shall not be 
closed until the replacement access facilities are usable. 
 
 (g) Water shall be supplied if ordered by RCEA for the alleviation or prevention of dust 
nuisance as provided in the Contract Documents. 
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 (h) In order to expedite the passage of public traffic through or around the work and where 
ordered by RCEA, the Contractor shall install signs, lights, flares, barricades, and other facilities for the 
sole convenience and direction of public traffic. Also, where directed by RCEA, the Contractor shall 
provide and station competent flag persons whose sole duties shall consist of directing the movement of 
public traffic through or around the work. The cost of furnishing and installing such signs, lights, flares, 
barricades, and other facilities, and the cost of providing and stationing such flag persons, all for the 
convenience and direction of public traffic, will be considered as included in the Contract price and no 
additional compensation will be allowed. 
 
 (i) Flag persons and guards, while assigned to traffic control, shall perform their duties and 
shall be provided with the necessary equipment in accordance with the current "Instructions to Flagmen" 
of the California Department of Transportation. The equipment shall be furnished and kept clean and in 
good repair by the Contractor at its expense. 
 
B-52 Safety 

 (a) General - The Contractor shall be solely and completely responsible for the conditions of 
the job site, including safety of all persons and property during performance of the Work. This 
requirement shall apply continuously and not be limited to normal working hours. Safety provisions shall 
conform to all applicable Federal, State, and local laws, ordinances, and codes, and to the rules and 
regulations established by the California Division of Industrial Safety, and to other rules of law applicable 
to the work. 

 (b) The services of RCEA in conducting construction review of the Contractor's performance 
is not intended to include review of the adequacy of the Contractor's work methods, equipment, bracing or 
scaffolding or safety measures, in, on, or near the construction site, and shall not be construed as 
supervision of the actual construction nor make RCEA responsible for providing a safe place for the 
performance of work by the Contractor, subcontractors, or suppliers; or for access, visits, use work, travel 
or occupancy by any person. 

 (c) The Contractor shall carefully instruct all personnel working in potentially hazardous work 
areas as to the potential dangers and shall provide such necessary safety equipment and instruction as is 
necessary to prevent injury and damage to property. The Contractor shall appoint for the duration of this 
Contract, a qualified supervisor employee to develop and/or supervise the Contractor's job safety program 
that will effectively implement the safety provisions of the above agencies. 

 The Contractor, as a part of their safety program, shall maintain at its office or other well-known 
place at the job site, safety equipment applicable to the Work as prescribed by the aforementioned 
authorities, all articles necessary for giving first aid to the injured, and shall establish the procedure for the 
immediate removal to a hospital or a doctor's care of persons (including employees) who may be injured 
on the job site. 

 If death or serious injuries or serious damages are caused, the accident shall be reported 
immediately by telephone or messenger to both RCEA. In addition, the Contractor must promptly report 
in writing to RCEA all accidents whatsoever arising out of, or in connection with, the performance of the 
Work whether on, or adjacent to, the site, giving full details and statements of witnesses. 
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 If any claim is made by anyone against the Contractor or any subcontractor on account of any 
accident, the Contractor shall promptly report the facts in writing to RCEA, giving full details of the 
claim. 

 (d) All Work and materials shall be in strict accordance with all applicable State, Federal and 
local laws, rules, regulations, and codes. 

 (e) Nothing in this Contract is to be construed to permit work not conforming to governing 
law. When Contract Documents differ from governing law, the Contractor shall furnish and install the 
higher standards called for without extra charge. All equipment furnished shall be grounded and provided 
with guards and protection as required by safety codes. Where vapor-tight or explosion-proof electrical 
installation is required by law, this shall be provided. 

 (f) Shoring and Trench Safety Plan - Attention is directed to Section 832 of the Civil Code of 
the State of California relating to lateral and subjacent support, and the Contractor shall comply with this 
law. 

 (g) Trenching and Worker Protection - In accordance with Section 6705 of the State Labor 
Code, the Contractor shall submit to RCEA specific plans to show details of provisions for worker 
protection from caving ground. Not less than thirty (30) days before beginning excavation for any trench 
or trenches five (5) feet or more in depth required under this Contract, the Contractor shall furnish to 
RCEA working drawings of its trench safety plan. The trench safety plan working drawings shall be 
detailed plans showing the design of shoring, bracing, sloping or other provisions to be made for worker 
protection from the hazard of caving ground. If such plan varies from the shoring system standards 
established by the Construction Safety Orders of the California Department of Industrial Relations or the 
Federal Safety and Health Regulations for Construction of the Occupational Safety and Health 
Administration, Department of Labor, the plan shall be prepared by a registered civil or structural 
engineer. In no event shall the Contractor use a shoring, sloping, or protective system less effective than 
that required by said Construction Safety Orders, or less effective than that required by said Federal Safety 
and Health Regulations for Construction. Submission of this plan in no way relieves the Contractor from 
the requirement to maintain safety in all operations performed by it or its Subcontractors. 

 (h) Hazardous Wastes and Unforeseen Conditions - In accordance with Section 7104 of the 
State Public Contract Code, if the work contemplated hereunder involves digging trenches or other 
excavations that extend deeper than four feet below the surface, the Contractor shall promptly, and before 
the following conditions are disturbed, notify RCEA, in writing, of any: (i) material that the Contractor 
believes may be material that is hazardous waste, as defined in Section 25117 of the Health and Safety 
Code, that is required to be removed to a Class I, Class II, or Class III disposal site in accordance with 
provisions of existing law; (ii) Subsurface or latent physical conditions at the site differing from those 
indicated; or (iii) unknown physical conditions at the site of any unusual nature, different materially from 
those ordinarily encountered and generally recognized as inherent in work of the character provided for in 
the Contract. RCEA shall promptly investigate the conditions, and if it finds that the conditions do 
materially so differ, or do involve hazardous waste, and cause a decrease or increase in the Contractor's 
cost of, or the time required for, performance of any part of the Work shall issue a change order under the 
procedures described herein. In the event that a dispute arises between RCEA and the Contractor whether 
the conditions materially differ, or involve hazardous waste, or cause a decrease or increase in the 
Contractor's cost of, or time required for, performance of any part of the Work, the Contractor shall not be 
excused from any scheduled completion date provided for herein, but shall proceed with all Work to be 
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performed hereunder. The Contractor shall retain any and all rights provided either by contract or by law 
which pertain to the resolution of disputes and protests between RCEA and Contractor. 

 (i) The Contractor shall perform all Work in a fire-safe manner. He shall supply and maintain 
onsite adequate firefighting equipment capable of extinguishing incipient fires. The Contractor shall 
comply with applicable federal, state, and local fire prevention regulations and where the regulations do 
not cover, with applicable parts of the National Fire Prevention Standard for "Safeguarding Building 
Construction Operations," (NFPA No. 241). 

B-53 Protection of Person and Property 

 
 (a) The Contractor shall take whatever precautions are necessary to prevent damage to all 
existing improvements, including above ground and underground utilities, trees, shrubbery that is not 
specifically shown to be removed, fences, signs, mailboxes, survey markers and monuments, buildings, 
structures, RCEA's property, adjacent property, and any other improvements or facilities within or 
adjacent to the work. If such improvements or property are injured or damaged by reason of the 
Contractor's operations, they shall be replaced or restored, at the Contractor's expense, to a condition at 
least as good as the condition they were in prior to the start of the Contractor's operations. 
 
 (b) The Contractor shall adopt all practical means to minimize interference to traffic and 
public inconvenience, discomfort or damage. The Contractor shall protect against injury any pipes, 
conduits or other structures, crossing the trenching or encountered in the work and shall be responsible for 
any injury done to such pipes or structures, or damage to property resulting therefrom. The Contractor 
shall support or replace any such structures without delay and without any additional compensation to the 
entire satisfaction of RCEA. All obstructions to traffic shall be guarded by barriers illuminated at night. 
The Contractor shall be responsible for all damage to persons and property directly or indirectly caused by 
its operations and, under all circumstances, the Contractor must comply with the laws and regulations of 
the County and the State of California relative to safety of persons and property and the interruption of 
traffic and the convenience of the public within the respective jurisdictions. 
 
 (c) The Contractor is cautioned that it must replace all improvements in rights-of-way and 
within the public streets to a condition equal to what existed prior to the Contractor's entry onto the job. 
 
 (d) Type and time of construction required at any road subject to interference by Contract 
work will be determined by those authorities responsible for maintenance of said road. It shall be the 
responsibility of the Contractor to determine the nature and extent of all such requirements, including 
provision of temporary detours as required; however, the construction right-of-way obtained by RCEA at 
affected roadways will be adequate for provision of all required detours. As required at any road crossing, 
the Contractor shall provide all necessary flag persons, guardrails, barricades, signals, warning signs and 
lighting to provide for the safety of existing roads and detours. Immediately after the need for temporary 
detours ceases, or when directed, the Contractor shall remove such detours and perform all necessary 
cleanup Work, including replacement of fences, and removal of pavement. Included shall be all necessary 
replacement of existing roadway appurtenances, grading work, soil stabilization and dust control 
measures, as required and directed. The cost of all work specified under this Section shall be borne by the 
Contractor. 
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 (e) The Contractor shall examine all bridges, culverts, and other structures over which it will 
move its materials and equipment, and before using them, it shall properly strengthen such structures 
where necessary. The Contractor shall be responsible for any and all injury or damage to such structures 
caused by reason of its operations. 
 

B-54 Responsibility for Repair of Facilities 

 
 All public or private facilities, including but not limited structures, telephone cables, roadways, 
parking lots, private drives, levees and embankments disturbed during construction of the Work shall be 
repaired and/or replaced by the Contractor to match facilities existing prior to construction. In addition, 
the Contractor shall be responsible for any settlement damage to such facilities or adjoining areas for a 
period of one year after acceptance of such required facilities. 
 

B-55 Resolution of Construction Claims 
 

 (a) For any claim arising under this contract, the following procedures will apply: 
 

  (1) The claim must be in writing and include the documents necessary to substantiate 
the claim. Claims must be filed on or before the day of final payment. Nothing in this subsection is 
intended to extend the time limit or supersede notice requirements for the filing of claims as set forth 
elsewhere in this contract. 
 

 (b) The Contractor shall proceed with the work in accordance with the plans and specifications 
and determinations and instructions of RCEA during the resolution of any claims disputes. 
 

B-56 RCEA's Repair 
 

 In the event the Contractor refuses or neglects to make good any loss or damage for which the 
Contractor is responsible under this Contract, RCEA may itself, or by the employment of others, make 
good any such loss or damage, and the cost and expense of doing so, including any reasonable 
engineering, legal and other consultant fees, and any costs of administrative and managerial services, shall 
be charged to the Contractor. Such costs and expenses may be deducted by RCEA from claims for 
payment made by the Contractor for work completed or remaining to be completed. 

B-57 Antitrust Claim Assignment 

 In entering into a public works contract or a subcontract to supply goods, services, or materials 
pursuant to this contract, the Contractor and all subcontractors shall offer and agree to assign to RCEA all 
rights, title, and interest in and to all causes of action it may have under Section 4 of the Clayton Act (15 
U.S.C. Sec. 15) or under the Cartwright Act (Chapter 2 (commencing with Section 16700) of Part 2 of 
Division 7 of the Business and Professions Code), arising from purchases of goods, services or materials 
pursuant to the public works contract or subcontract. This assignment shall be made and become effective 
at the time RCEA tenders final payment to the Contractor, without further acknowledgement by the 
parties.  
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B-58 Waiver of Right to Rescind for Material Breach 

 The Contractor agrees that it can be adequately compensated by money damages for any breach of 
this Contract which may be committed by RCEA and hereby agrees that no default, act, or omission of 
RCEA, except for failure to make progress payments as a required by Section B-67, shall constitute a 
material breach of the Contract entitling the Contractor to cancel or rescind the provisions of this Contract 
or (unless RCEA shall so consent or direct in writing) to suspend or abandon performance of all or any 
part of the work. The Contractor hereby waives any and all rights and remedies to which it might 
otherwise be or become entitled, save only its right to money damages. 

B-59 Contractor's License Notice 

 CONTRACTORS ARE REQUIRED BY LAW TO BE LICENSED AND REGULATED BY 
THE CONTRACTORS' STATE LICENSE BOARD WHICH HAS JURISDICTION TO 
INVESTIGATE COMPLAINTS AGAINST CONTRACTORS OF A COMPLAINT IF FILED WITHIN 
THREE (3) YEARS OF THE DATE OF THE ALLEGED VIOLATION. ANY QUESTIONS 
CONCERNING A CONTRACTOR MAY BE REFERRED TO THE REGISTRAR, CONTRACTORS' 
STATE LICENSE BOARD, 9835 GOETHE ROAD, SACRAMENTO, CALIFORNIA. MAILING 
ADDRESS: P.O. BOX 26000, SACRAMENTO, CALIFORNIA 95826. 

 

 

 

 

ARTICLE V. INSURANCE AND LIABILITY 

B-60 Insurance 
 

 (a) Neither the Contractor nor any Subcontractors shall commence any work until all required 
insurance has been obtained at their own expense. Such insurance must have the approval of RCEA as to 
limit, form, and amount. All required insurance must be written by an admitted company licensed to do 
business in the State of California at the time the policy is issued.  All required insurance shall be equal to 
or exceed an A VIII rating as listed in Best's Insurance Guide’s latest edition.  Required documentation of 
such insurance shall be furnished to RCEA at the time Contractor returns the executed Contract or within 
10 days of receipt of Notice of Award.   
 

 (b) Any insurance bearing on adequacy of performance shall be maintained after completion 
of the project for the full guarantee period. 
 

 (c) The Contractor shall furnish RCEA with original endorsements effecting coverage for all 
policies required by the Contract. The Contractor shall not permit any Subcontractor identified in the 
Designation of Subcontractors form to commence work on this project until such Subcontractor has 
furnished RCEA with original endorsements effecting coverage for all insurance policies required by the 
Contract. The endorsements shall be signed by a person authorized by the insurer to bind coverage on its 
behalf. The endorsements are to be on forms provided by RCEA. As an alternative to RCEA's forms, the 
Contractor's insurer may, subject to the approval of RCEA, provide complete, certified copies of all 
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required insurance policies, including endorsements effecting the coverage required by this paragraph. 
The Contractor agrees to furnish one copy of each policy to RCEA, and additional copies as requested in 
writing, certified by an authorized representative of the insurer. 
 

 (d) All of the Contractor's policies shall contain an endorsement providing that written notice 
shall be given to RCEA at least thirty (30) days prior to termination, cancellation, or reduction of coverage 
in the policy. 
 

 (e) Any policy or policies of insurance that the Contractor elects to carry as insurance against 
loss or damage to its construction equipment and tools shall include a provision therein providing a waiver 
of the insurer's right to subrogation against RCEA. 
 (f) The requirements as to the types, limits, and RCEA's approval of insurance coverage to be 
maintained by the Contractor are not intended to and shall not in any manner limit or qualify the liabilities 
and obligations assumed by the Contractor under the Contract. 
 

 (g) In addition to any other remedy RCEA may have, if the Contractor or any of the 
subcontractors fails to maintain the insurance coverage as required in this Section, RCEA may obtain such 
insurance coverage as is not being maintained, in form and amount substantially the same as required 
herein, and RCEA may deduct the cost of such insurance from any amounts due or which may become 
due the Contractor under this Contract. 
 

 (h) The Contractor and all subcontractors shall, at their expense, maintain in effect at all times 
during the performance or work under the Contract not less than the following coverage and limits of 
insurance, which shall be maintained with insurers and under forms of policy satisfactory to RCEA. The 
maintenance by the Contractor and all subcontractors of the following coverage and limits of insurance is 
a material element of this Contract. The failure of the Contractor or any subcontractor to maintain or 
renew coverage or to provide evidence of renewal may be treated by RCEA as a material breach of this 
contract. 
 
  (1) Worker's Compensation and Employer's Liability Insurance. 
 

   (i) Worker's Compensation - Insurance to protect the Contractor or 
subcontractor from all claims under Worker's Compensation and Employer's Liability Acts, including 
Longshoremen's and Harbor Worker's Act. Such coverage shall be maintained, in type and amount, in 
strict compliance with all applicable State and Federal statutes and regulations. The Contractor shall 
execute a certificate in compliance with Labor Code Section 1861. 

   (ii) Within ten (10) calendar days following issuance of the Notice of Award of 
the Contract, the Contractor shall submit to Project Manager electronically  in order to  send to the District 
satisfactory proof that the Contractor and all Subcontractors it intends to employ have procured, for the 
period covered by the Contract, full Workers’ Compensation insurance and employer's liability with limits 
of at least $1,000,000 with an insurance carrier satisfactory to the District for all persons whom the 
Contractor may employ in carrying out the work contemplated under this Contract in accordance with the 
Workers' Compensation Insurance and Safety Act, approved May 26, 1913, and all acts amendatory or 
supplemental thereto (the “Act”).  Such insurance shall be maintained in full force and effect during the 
period covered by the Contract.  In the event the Contractor is self-insured, Contractor shall furnish a 
Certificate of Permission to Self-Insure, signed by the Department of Industrial Relations Administration 
of Self-Insurance, Sacramento, California. 
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    (iii) If the Contractor fails to maintain such insurance, the District may take out 

worker’s compensation insurance to cover any compensation which the District might be liable to pay under 
the provisions of the Act, by reason of any employee of the Contractor being injured or killed, and deduct 
and retain the amount of the premiums for such insurance from any sums due the Contractor under the 
Contract, or otherwise recover that amount from the Contractor or the Surety. 

    (iv) The policies represented by the certificates shall be endorsed with a Waiver 
of Subrogation and must contain the provision (and the certificates must so state) that the insurance cannot 
be canceled until thirty (30) days after written notice of intended cancellation has been given to the District 
by certified mail. 
  (2) Claims Against RCEA - If an injury occurs to any employee of the Contractor or 
any of the subcontractors for which the employee or its dependents, in the event of its death, may be 
entitled to compensation from RCEA under the provisions of the said Acts, or for which compensation is 
claimed from RCEA, there will be retained out of the sums due the Contractor under this Contract, an 
amount sufficient to cover such compensation as fixed by said Acts, until such compensation is paid or it 
is determined that no compensation is due. If RCEA is required to pay such compensation, the amount so 
paid will be deducted and retained from such sums due, or to become due the Contractor. 
 

  (3) Comprehensive General and Automobile Liability Insurance - The insurance shall 
include, but shall not be limited to, protection against claims arising from death, bodily or personal injury, 
or damage to property resulting from actions, failures to act, operations or equipment of the insured, or by 
its employees, agents, consultants, or by anyone directly or indirectly employed by the insured. Insurance 
shall be written with a limit of liability not less than $1,000,000 for all damages arising out of bodily 
injury, including death, at any time resulting therefrom, sustained by any one person in any one accident; 
and a limit of liability of not less than $1,000,000 aggregate for any damages sustained by two or more 
persons in any one accident. Insurance shall be written with a limit of liability of not less than $500,000 
for all property damage sustained by one person in any one accident; and a limit of liability not less than 
$500,000 aggregate for any such property damage sustained by two or more persons in any one accident. 
Any deductibles must be declared to and approved by RCEA. At the option of RCEA, either: the insurer 
shall reduce or eliminate such deductibles as respects the entity, its officers, officials, employees and 
volunteers; or the Contractor shall procure a bond guaranteeing payment of losses and related 
investigations, claim administration and defense expenses. 
 
 The comprehensive general and automobile liability insurance coverage shall also include the 
following: 
   

   (i) The certificate(s) for both the General Liability Policy(ies) and the 

Automobile Liability Policy specified above must state that the insurance is under an occurrence based, and 
not claims made, policy(ies) and shall be endorsed with the following specific language: 
 

“RCEA and its consultants, and each of their officers, employees, and agents are 
named as additional insured for all liability arising out of the operations by or on 
behalf of the named insured, and this policy protects the additional insured, its 
officers, agents and employees against liability for bodily injuries, deaths or property 
damage or destruction arising in any respect directly or indirectly in the performance 
of the Contract.” 
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   (ii) "Cross Liability" or "Severability of Interest" clause. 
 

   (iii) Broad Form Property Damage, Personal Injury, Contractual Liability, 
Protective Liability Completed Operations coverages and elimination of any exclusion regarding loss or 
damage to property caused by explosion or resulting from collapse of buildings or structures or damage to 
property underground, commonly referred to by insurers as the "XCU" hazards. 
 

   (iv) Provision or endorsement stating that such insurance, subject to all its other 
terms and conditions, applies to the liability assumed by the Contractor under the Contract, including, 
without limitation, that set forth in Section B-60, Indemnity and Litigation Costs. 
 

   (v) Provision or endorsement stating that any failure to comply with reporting 
or other provisions of the policies including breaches of warranties shall not affect coverage provided to 
RCEA, its officers, officials, employees, or volunteers. 
 

   (vi) The Contractor's insurance shall apply separately to each insured against 
whom claim is made or suit is brought, except with respect to the limits of the insurer's liability. 
 

  (4) Builder's Risk or Installation Floater "All-Risk" Insurance 
 

Not required for this contract. 
 

B-61 Indemnity and Litigation Cost 
 

 (a) Promptly upon execution of the Contract, the Contractor specifically obligates itself and 
hereby agrees to protect, hold free and harmless, defend and indemnify RCEA and its consultants, and 
each of their officers, officials, employees and agents, from and against any and all liability, penalties, 
costs, losses, damages, expenses, causes of action, claims or judgments, including without limitation 
attorneys' fees and other costs of litigation, which arise out of or are in any way connected with the 
Contractor's, or its subcontractors' or suppliers', performance of work under this Contract or failure to 
comply with any of the obligations contained in the Contract. This indemnity shall not extend, however, to 
attorney fees and costs incurred by RCEA in prosecuting or defending against the Contractor in any 
proceeding under Section B-8, and shall imply no reciprocal right of the Contractor in any action on the 
contract pursuant to California Civil Code section 1717 or section 1717.5. To the extent legally 
permissible, this indemnity and hold harmless agreement by the Contractor shall apply to any acts or 
omissions, whether active or passive, on the part of the Contractor or its agents, employees, 
representatives, or Subcontractor's agents, employees and representatives, resulting in liability, except 
such loss which is caused by the sole negligence or willful misconduct of RCEA. 
 

 (b) In any and all claims against RCEA and its consultants, and each of their officers, 
employees and agents by any employee of the Contractor, any Subcontractor, anyone directly or indirectly 
employed by any of them, or anyone for whose acts any of them may be liable, the indemnification 
obligation under this Section shall not be limited in any way by any limitation on the amount or type of 
damages, compensation or benefits payable by or for the Contractor or any Subcontractor under Worker's 
Compensation statutes, disability benefit statutes or other employee benefit statutes. 
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B-62 Protection of Work 
 

 (a) The Contractor shall be responsible for the care of all work until completion and final 
acceptance; and the Contractor shall, at its own expense replace damaged or lost material and repair 
damaged parts of the work or the same may be done at the Contractor's expense by RCEA and the 
Contractor and its sureties shall be liable therefore. The Contractor shall make its own provisions for 
properly storing and protecting all material and equipment against theft, injury, or damage from any and 
all causes. Damaged material and equipment shall not be used in the work. The Contractor shall take all 
risks from floods and casualties except as provided by law, and shall make no charge for the restoration of 
such portions of the work as may be destroyed or damaged by flood or other casualties or because of 
danger from flood or other casualties or for delays from such causes. The Contractor may, however, be 
allowed a reasonable extension of time on account of such delays, subject to the conditions hereinbefore 
specified. The Contractor shall not be responsible for the cost, in excess of five percent (5%) of the 
contracted amount, of repairing or restoring damage to the Work, if the damage was proximately caused 
by an earthquake in excess of a magnitude of 3.5 on the Richter Scale or by tidal waves; provided that the 
work damaged was built in accordance with accepted and applicable building standards, and the plans and 
specifications of RCEA. 
 

 (b) The Contractor shall effectively secure and protect adjacent property and structures, 
livestock, crops, and other vegetation. If applicable, the Contractor shall open fences on or crossing the 
right-of-way and install temporary gates of sound construction thereon to prevent the escape of livestock. 
Adjacent fence posts shall be adequately braced to prevent the sagging or slackening of the wire. Before 
such fences are opened, the Contractor shall notify RCEA or tenant of the property and, where practicable, 
the opening of the fence shall be in accordance with the wishes of said owner or tenant. The Contractor 
shall be responsible that no loss or inconvenience shall always accrue to RCEA or tenant by virtue of its 
fences having been opened or the gate not having been either shut or attended. Where special types of 
fences are encountered, the Contractor shall install temporary gates made of similar materials and of 
suitable quality to serve the purposes of the original fences. In all cases where the Contractor removes 
fences to obtain Work room, it shall provide and install temporary fencing as required, and on completion 
of construction shall restore the original fence to the satisfaction of RCEA. All costs of providing, 
maintaining and restoring gates and fencing shall be borne by the Contractor. It shall provide and maintain 
all passageways, guard fences, lights and other facilities for protection required by public authority or 
local conditions. 
 

 (c) The Contractor shall use extreme care during construction to prevent damage from dust to 
crops and adjacent property. The Contractor, at its own expense, shall provide adequate dust control for 
the right-of-way and take other preventive measures as directed by RCEA. 
 
 (d) The Contractor shall be responsible for all damage to any property resulting from trespass 
by the Contractor or its employees in the course of their employment, whether such trespass was 
committed with or without the consent or knowledge of the Contractor. 
 

 (e) The Contractor shall see that the work site is kept drained and free of all ground water and 
any other water which may impede the progress or execution of the Contract Work. 
 
 (f) The Contractor shall be responsible for any damage caused by drainage or water runoff 
from construction areas and from construction plant areas. In an emergency affecting the safety of life, or 
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of the Work, or of adjoining property, the Contractor, without special instruction or authorization from 
RCEA, is hereby permitted to act at the Contractor's discretion to prevent such threatened loss or injury, 
and it shall so act without appeal if so instructed or authorized. Any compensation claimed by the 
Contractor on account of emergency work shall be determined as specified under Section B-3. Should 
RCEA deem an emergency condition to exist, the Contractor shall immediately do those things and take 
those steps ordered by RCEA. The decision of RCEA in this respect shall be final and conclusive. Any 
claims for compensation made by the Contractor on account of emergency work shall be determined as 
specified under Section B-3. 
 

 (g) Except as provided by Government Code Section 4215, the Contractor shall be responsible 
for the removal, relocation and protection of all public and private utilities, including irrigation facilities in 
the nature of utilities, located on the site of the construction project if and to the extent that the same are 
identified in the Contract Documents, and the Contractor shall not be entitled to any extension of time or 
claim for damages for extra compensation in connection therewith. If and to the extent that such utilities 
or facilities are not identified in the Contract Documents, as between the Contractor and RCEA, RCEA 
will be responsible for the cost of their removal, relocation or protection, as the case may be, but the 
Contractor shall perform any such work in conformance with applicable provisions of Sections B-3 and B-
4, if so directed by RCEA and in such situation the Contractor shall not be responsible for delay in 
completion of the project caused by the failure of RCEA or RCEA of the utility to provide for such 
removal or relocation. If the Contractor, while performing the Contract, discovers utility or irrigation 
facilities not identified by RCEA in the Contract Documents, it shall immediately notify RCEA in writing. 
 

 (h) Subject to the provisions of this Section, where the Work to be performed under the 
Contract crosses or otherwise interferes with existing streams, watercourses, canals, farm ditches, 
pipelines, drainage channels, or water supplies, the Contractor shall provide for such watercourse or 
pipelines and shall perform such construction during the progress of the work so that no damage will 
result to either public or private interests, and the Contractor shall be liable for all damage that may result 
from failure to so provide during the progress of the work. 
 

B-63 No Personal Liability 
 

 Neither RCEA, nor any of their other officers, agents, or employees nor any other public office 
shall be personally responsible for any liability arising under the Contract, except such obligations as are 
specifically set forth herein. 
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ARTICLE VI. MEASUREMENT AND PAYMENT 
 

B-64 Measurement of Quantities 

 
Where the Contract provides for payment on a lump sum price basis, the Contractor shall submit a price 
breakdown to RCEA immediately after award of the Contract. The price breakdown as agreed upon 
between the Contractor and RCEA shall be used for preparing future estimates for partial payments to the 
Contractor and shall list the major items of Work and a price for each item. Overhead and other general 
costs and profit shall be prorated to each item so that the total of all items equals the lump sum price. The 
price breakdown shall be subject to the approval of RCEA and Contractor may be required to verify the 
prices for any or all items. Where the Contract provides for payment on a unit price basis, the quantities of 
Work performed will be computed by RCEA based on measurements taken by RCEA. 
 
Whenever the estimated quantities of Work to be done and materials to be furnished under this contract 
are shown in any of the documents including the Proposal, they are given for use in comparing bids and 
the right is especially reserved, except as herein or otherwise specifically limited, to increase or diminish 
them as may be deemed reasonably necessary or desirable by RCEA to complete the Work contemplated 
by this contract and such increase or diminution shall in no way violate this Contract, nor shall nay such 
increase or diminution give cause for claims, liability for damage or adjustment to the Contract time bid 
price. 

B-65 Scope of Payment 

 
 (a) The Contractor shall accept the compensation provided in the Contract as full payment for 
furnishing all labor, materials, tools, equipment, and incidentals necessary to the completed work and for 
performing all work contemplated and embraced under the Contract; also for loss or damage arising from 
the nature of the work, or from the action of the elements, or from any unforeseen difficulties which may 
be encountered during the prosecution of the work until the acceptance by RCEA and for all risks of every 
description connected with the prosecution of the work, also for all expenses incurred in consequence of 
the suspension or discontinuance of the Work as provided in the Contract; and for completing the work 
according to the specifications and plans. Neither the payment of any estimate nor of any retained 
percentage shall relieve the Contractor of any obligation to make good any defective work or material. 
 
 (b) No compensation will be made in any case for loss of anticipated profits. Increased or 
decreased work involving supplemental agreements will be paid for as provided in such agreements. 
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B-66 Progress Estimate 

 
 At least ten (10) days before each progress payment falls due (but not more often than once a 
month), the Contractor will submit to RCEA a partial payment estimate filled out and signed by the 
Contractor covering the work performed during the period covered by the partial pay estimate and 
supported by such data as RCEA may reasonably require. If payment is requested on the basis of materials 
and equipment not incorporated in the work but delivered and suitably stored at or near the site, the partial 
payment estimate shall also be accompanied by such supporting data, satisfactory to RCEA accounting, as 
will establish RCEA's title to the material, and equipment and protect its interest therein, including, 
applicable insurance.  RCEA will within seven (7) days after receipt of each partial payment estimate 
either process payment or return the estimate to the Contractor indicating in writing its reasons for 
refusing to approve payment. In the latter case, the Contractor may make the necessary corrections and 
resubmit the partial pay estimate. 
 
 Payroll certification forms provided by the Contractor and fully executed shall be filed with RCEA 
at the time of submission of each partial payment estimate and also when the claim for final payment is 
submitted. Wage Report forms shall be completed and submitted as set forth in Articles IV and V. 
 

B-67 Progress Payments 

 
 (a) RCEA will approve all partial payments within 15 days upon receipt of an undisputed, 
properly submitted progress estimate from the Contractor, RCEA shall act in accordance with the 
following: 
 
  (1) Each payment request shall be reviewed by RCEA as soon as practicable after 
receipt for the purpose of determining that the progress estimate is a proper payment request. 
 
  (2) Any payment request determined not to be a proper payment request suitable for 
payment shall be returned to the Contractor as soon as practicable but not later than seven (7) days after 
receipt. A request returned pursuant to this paragraph shall be accompanied by a document setting forth in 
writing the reasons why the payment request is not proper. 
 
 (b) Except as otherwise provided herein, RCEA will pay the Contractor ninety five percent 
(95%) of the amount of each progress estimate within thirty (30) days. 
 
 (c) When, in the judgment of RCEA, the work is not proceeding in accordance with the 
provisions of the Contract, or when in its judgment the total amount of the work done since the last 
estimate amounts to less than $1,000, no pay estimate will be prepared and no progress payment will be 
made. 
 
 (d) No progress estimate or payment shall be considered to be an approval or acceptance of 
any work, materials, or equipment. Estimated amounts and values of work done and materials and 
equipment furnished will be conformed with actual amounts and values as they become available in 
subsequent progress estimates, progress payments and the final estimate and payment. All estimates and 
payments will be subject to correction in subsequent progress estimates and payments and the final 
estimate and payment. 
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 (f) RCEA requires that any payments due to subcontractors for a portion of the work 
satisfactorily completed shall be made by Contractor to subcontractors within fifteen (15) days of RCEA's 
payment to Contractor. Failure to make such payments in a timely fashion may result in RCEA issuing 
future progress payments by joint check to the Contractor and subcontractors. 
 
 (g) It is mutually agreed between the parties to the Contract that no payments made under the 
Contract, including progress payments and the final payment, shall be evidence of the performance of the 
Contract, either wholly or in part, and no payment shall be construed to be an acceptance of any defective 
or incomplete work or improper materials. 
 

B-68 Retention Proceeds; Withholdings; Disbursements 

 
 Notwithstanding other requirements of these General Conditions, Sections 7107 and7201 of the 
Public Contract Code shall govern as to retention proceeds, withholding and ultimate disbursement of 
funds. 
 

B-69 Liens and Stop Notices 

 
 The Contractor agrees to keep the Work, the site of the Work and all monies held by RCEA free 
and clear of all liens and stop notices related to labor and materials furnished in connection with the Work, 
if permitted by law. Furthermore, the Contractor waives any right it may have to file any type of lien or 
stop notice in connection with the Work. Notwithstanding anything to the contrary contained in the 
Contract documents, if any such lien or stop notice is filed or there is evidence to believe that lien or stop 
notice may be filed at any time during the progress of the Work or within the duration of this Contract, 
RCEA may refuse to make any payment otherwise due the Contractor or may withhold any payment due 
the Contractor a sum sufficient in the opinion of RCEA to pay all obligations and expenses necessary to 
satisfy such lien or stop notice.  RCEA may withhold such payment unless or until the Contractor, within 
ten days after demand therefore by RCEA, shall furnish satisfactory evidence that the indebtedness and 
any lien or stop notice in respect thereof has been satisfied, discharged and released of record, or that the 
Contractor has legally caused such lien or stop notice to be released of record pending the resolution of 
any dispute between the Contractor and any person or persons filing such lien or stop notice. If the 
Contractor shall fail to furnish such satisfactory evidence within ten days of the demand therefore, RCEA 
may discharge such indebtedness and deduct the amount thereof, together with any and all losses, costs, 
damages and attorney's fees suffered or incurred by RCEA from any sum payable to the Contractor under 
the Contract documents, including but not limited to final payment and retained percentage. This Section 
shall be specifically included in all Subcontracts and purchase orders entered by the Contractor. 
 

B-70 Final Acceptance and Date of Completion 

 
 Whenever the Contractor shall deem all Work under this Contract to have been completed in 
accordance therewith, it shall so notify RCEA in writing, and RCEA shall promptly ascertain whether the 
work has been satisfactorily completed and, if not, shall advise the Contractor in detail and in writing of 
any additional work required. When all the provisions of the Contract have been fully complied with to 
the satisfaction of RCEA, it shall proceed with all reasonable diligence to determine accurately the total 
value of all work performed by the Contractor at the prices set forth in the Contract or fixed by Change 
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Orders, and the total value of all extra work, all in accordance with the Contract. RCEA will then certify 
to said final estimate and to the completion of the work and will file copies thereof with RCEA and the 
Contractor. The date of completion shall be the date upon which RCEA makes its formal written 
acceptance of the work as per Article III Section B-34. 
 

B-71 Final Payment 

 
 Within ten (10) days after the date of completion, RCEA will file in the Office of the County 
Recorder, a Notice of Completion of the Work herein agreed to be done by the Contractor. On the 
expiration of thirty-five (35) days after the recordation of such Notice of Completion the difference 
between said final estimate and all payments theretofore made to the Contractor shall be due and payable 
to the Contractor, subject to any requirements concerning the furnishings of a maintenance bond, and 
excepting only such sum or sums as may be withheld or deducted in accordance with the provisions of 
this Contract. All prior certifications upon which partial payments may have been made, being merely 
estimates, shall be subject to correction in the final certificate.  
 

B-72 Final Release 

 
 Final payment to the Contractor in accordance with the final estimate is contingent upon the 
Contractor furnishing RCEA with a signed written release of all claims against RCEA arising by virtue of 
the Contract. Disputed Contract claims in stated amounts may be specifically excluded by the Contractor 
from the operation of the release. The release shall be in substantially the following form: 
 
  

WAIVER AND RELEASE UPON FINAL PAYMENT 
 

 
 The undersigned has been paid in full by RCEA for all labor, services, equipment and material 
furnished to RCEA on the     Improvements located at    , 
California, and does hereby waive and release RCEA, its officers, agents, and employees, from all claims 
and liability to the Contractor arising out of, or in any way connected with, the Contract, except for the 
disputed contract claims specified below: 
Notice of disputed claim  Amount of Claim 
 
     $       
 
 
 
Dated:      
      (Name of Contractor) 
 
 
     By:  
      (Title) 
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 Any payment, however, final or otherwise shall not release the Contractor or its sureties from 
obligations under the Contract Documents or Performance and Payment Bonds. 
 

B-73 Right to Withhold Payments 

 
(a) In addition to all other rights and remedies of RCEA hereunder and by virtue of the law, 

RCEA may withhold or nullify the whole or any part of any partial or final payment to 
such extent as may reasonably be necessary to protect RCEA from loss on account of: 

 
(1) Defective work not remedied, irrespective of when any such work be found to be 

defective; 
 
(2) Claims or liens filed or reasonable evidence indicating probable filing of claims or 

liens including, but not limited to claims under Sections 1775, 1776, or 1777.7 of 
the Labor Code; 

 
(3) Failure of the Contractor to make payments properly for labor, materials, 

equipment, or other facilities, or to subcontractors and/or suppliers; 
 
(4) A reasonable doubt that the work can be completed for the balance then unearned; 
 
(5) A reasonable doubt that the Contractor will complete the work within the agreed 

time limits; 
 
(6) Costs to RCEA resulting from failure of the Contractor to complete the work 

within the proper time; or 
 
(7) Damage to work or property. 
 
(8) Damage to another Contractor. 
 
(9) Performance of work in violation of the Terms of the Contract Documents. 
  
(10) Where work on unit items is substantially complete but lacks cleanup and/or other 

corrections ordered by RCEA, amounts shall be deducted from the unit prices in 
partial payment estimates to amply cover such cleanup and correction. 

 
(11) Failure to file required Equal Opportunity and Affirmative Action forms. 

 
(b) Whenever RCEA shall, in accordance herewith, withhold any monies otherwise due the 

Contractor, written notice of the amount withheld, and the reasons therefore will be given 
the Contractor. After the Contractor has corrected the enumerated deficiencies, RCEA will 
promptly pay to the Contractor the amount so withheld. When monies are withheld to 
protect RCEA against claims or liens of mechanics, materialmen, Subcontractors, etc., 
RCEA may at its discretion permit the Contractor to deliver a surety bond in terms and 
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amount satisfactory to RCEA, indemnifying RCEA against any loss or expense, and upon 
acceptance thereof by RCEA, RCEA shall release to the Contractor monies so withheld. 

 

B-74 Waiver of Interest 

 
 RCEA shall have no obligation to pay and the Contractor hereby waives the right to recover 
interest regarding monies which RCEA is required to withhold by reason of judgment, order, statute or 
judicial process. 
 

B-75 Satisfaction of Claims and Liens 

 
 Neither the final payment nor any part of the retained percentage shall become due until the 
Contractor, if required, shall deliver to RCEA, a complete release of all liens and claims arising out of 
this Contract, or receipts in full in lieu thereof and, if required in either case, an affidavit that so far as 
it has knowledge or information the releases and receipts include all the labor and material for which a 
lien or claim could be filed; but the Contractor may, if any Subcontractor refuses to furnish a release or 
receipt in full, furnish a bond satisfactory to RCEA, to indemnify RCEA against any lien or claim. If 
any lien or claim remains unsatisfied after all payments are made, the Contractor shall refund to RCEA 
all monies that the latter may be compelled to pay in discharging such a lien, or claim, including all 
costs and reasonable attorney's fees. 
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NOTICE OF AWARD 

 

 

 

To:  ___________________________________________________________ 
 
Project Description: Fencing Installation for ACV Microgrid 
 
Redwood Coast Energy Authority has considered the bid submitted by you for the above described work in 
response to its Notice Inviting Bids for the Project.  
 
You are hereby notified that your bid has been accepted in the amount of: xxxxx ($xx,xxx). 
 
You are required to execute the Contract and furnish the required Performance Bond and Payment Bond 
using the bond forms provided in the Contract Documents and the required certificates of insurance within 
ten (10) calendar days from the date of issuance of this Notice. 
 
If you fail to execute the Contract and to furnish the bonds and insurance within ten (10) calendar days from 
the date of issuance of this Notice, RCEA will be entitled to consider all your rights arising out of its 
acceptance of your bid as abandoned and your Bid Bond forfeited.  RCEA will be entitled to such other 
rights as may be granted by law. 
 
You are required to return an acknowledged copy of this Notice of Award to RCEA. 
 
 
Dated this xxxx day of xxxxx, 2020. 
 
 
 
     By: Matthew Marshall 
      Authorized Signature 
 
 
 
Receipt of this above Notice of Award is hereby acknowledged by: 
 
 
xxxxx, this is the xxth day of xxxx, 2020. 
 
     By: xxxxx 
 
     Title:   xxxxx 
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LIMITED NOTICE TO PROCEED 

 

 

 

 

To: ___________________________________                                                   Date: ___________  

 

PROJECT: Fencing Installation for ACV Microgrid 

  

You are hereby notified to commence procurement related work for preparation for the Project in 

accordance with the Agreement dated _____________.   No work on-site is to be completed until the 
occurrence of both of the following: 
 

a. Approval by the Federal Aviation Administration (FAA) of the Project; and 
 

b. Entry into a lease agreement between the County of Humboldt and the RCEA. 
 

 

 

 

Redwood Coast Energy Authority 

 

BY: _______________________________________________________________________ 
Matthew Marshall, Executive Director                                                             Date 

 

 

 

 

ACCEPTANCE OF NOTICE 

 

Receipt of the above LIMITED NOTICE TO PROCEED is hereby acknowledged by: 
 
______________________________________________________________________________ 
      Name                                                Title                                                                    Date 
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NOTICE TO PROCEED 

 
 
 
To:  ___________________________________________________________  Date:  
xx/xx/xx 
 
 
PROJECT:  Fencing Installation for ACV Microgrid  

 
 
 
 
You are hereby notified to commence work in accordance with the Contract dated July xx, 2020, on or 
before September xx, 2020, and you shall complete the by no later than September 18, 2020 
 
 
 
 
     By: ___________________________________ 
       Authorized Signature 
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PERFORMANCE BOND 

 
 
WHEREAS, the Governing Board of the Redwood Coast Energy Authority (“RCEA”), at its board meeting 
on June 25, 2020 has awarded to ___________________________________________________________ 
(“Principal”), the Contract for performance of the following project (“Project”):  
 

Fencing Installation for ACV Microgrid 
 
WHEREAS the Principal is required under the terms of the Contract to furnish a bond to RCEA as obligee 
ensuring its full and faithful performance of the Contract Documents, which are fully incorporated herein 
by this reference, 
 
NOW, THEREFORE, we, the Principal and _____________________________________, as Surety, 
hereby guarantee the Principal’s full, faithful and complete performance of the Contract Document 
requirements in the penal sum of _______________________________________________  dollars 
($______________________) for the payment of which sum will and truly be made, we bind ourselves, 
our heirs, executors, administrators and successors, jointly, severally, and firmly by this agreement to 
perform or have performed all of the work and activities required to complete the Project pursuant to the 
Contract Documents and to pay to RCEA all damages RCEA incurs as a result of the Principal’s failure to 
fully perform in accordance with the Contract Documents. 
 
The condition of the obligation is such that if the Principal, its heirs, executors, administrators, successors 
or assigns shall in all things abide by, and well and truly keep and perform the covenants, conditions and 
agreements in the Contract Documents and any amendment thereof made as therein provided, on its or their 
parts to be kept and performed at the time and in the manner therein specified, and in all respects according 
to their true intent and meaning, and shall insure and indemnify and save harmless RCEA, its officers and 
agents, as therein stipulated, then this obligation shall become null and void.  Otherwise, it shall be and 
remain in full force and effect. 
 
The Surety, for value received, hereby stipulates and agrees that no change, extension of time, alteration or 
addition to the Contract Documents shall in any way affect its obligations on this bond and it does hereby 
waive notice of any such change, extension of time, alteration or addition. 
 
Principal and Surety further agree to pay all costs incurred by RCEA in connection with enforcement of this 
bond, including, but not limited to RCEA’s reasonable attorney’s fees and costs incurred, with or without 
suit, in addition to any other sum required by this bond.  Surety further agrees that death, dissolution, or 
bankruptcy of the Principal shall not relieve the Surety of its obligations hereunder. 
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In witness whereof, this instrument has been duly executed by the Principal and Surety on the ________ 
day of ______________________, 2020. 
 
 
 
 
To be signed by   __________________________________________ 
Principal and Surety                                     PRINCIPAL 
and acknowledgment     

and notarial seal to   By: _______________________________________ 
be attached. 

 
     TITLE ____________________________________ 
 
     __________________________________________ 
                                           SURETY 
 
     By: _______________________________________ 
 
 
     TITLE ____________________________________ 
 
 
 
The above bond is accepted and approved this __________ day of ___________________, 2020. 
        
 
     By:  ____________________________________ 
                Authorized Signature 
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PAYMENT BOND 

 
WHEREAS, the Governing Board of the Redwood Coast Energy Authority (“RCEA”) and the Contractor, 
___________________________________________________________ (“Principal”) have entered into a 
contract (“Contract”) for the furnishing of all materials, labor, services, equipment, tools, supervision and 
transportation necessary, convenient and proper for the Fencing Installation for ACV Microgrid (“Project”) 
which Contract dated ________________, 2020, and all of the Contract Documents made part thereof are 
fully incorporated herein by this reference; and 
 
WHEREAS, Contractor/Principal is required by Division 4, Part 6, Title 3, Chapter 5 (commencing at 
Section 9550) of the California Civil Code to furnish a bond in connection with the contract; 
 
NOW, THEREFORE, we, the Contractor/Principal and ________________________________________ 
as Surety, are held firmly bound unto RCEA in the penal sum of 
$____________________________________ Dollars ($________________), lawful money of the United 
States of America for the payment of which sum well and truly to be made, we bind ourselves, our heirs, 
executors, administrators, successors, and assigns, jointly and severally, firmly by these presents. 
 
THE CONDITION OF THIS OBLIGATION IS SUCH that if the Contractor/Principal, his/her or its heirs, 
executors, administrators, successors, or assigns, or a subcontractor, shall fail to pay any person or persons 
named in Civil Code Section 9100 or fail to pay for any materials or other supplies used in, upon, for, or 
about the performance of the work contracted to be done, or for any work or labor thereon of any kind, or 
for amounts due under the Unemployment Insurance Code with respect to work or labor thereon of any 
kind, or shall fail to deduct, withhold, and pay over to the Employment Development Department any 
amounts required to be deducted, withheld, and paid over by Section 13020 of the Unemployment Insurance 
Code with respect to work and labor thereon of any kind, then said Surety will pay for the same, in or to an 
amount not exceeding the amount set forth above, and in case suit is brought upon this bond Surety will 
also pay such reasonable attorney's fees as shall be fixed by the court, awarded and taxed as provided in 
Division 4, Part 6, Title 3, Chapter 5 (commencing at Section 9550) of the California Civil Code. 
 
This bond shall inure to the benefit of any of the persons named in Section 9100 of the California Civil Code 
so as to give a right of action to such person or their assigns in any suit brought upon this bond. 
 
It is further stipulated and agreed that the Surety of this bond shall not be exonerated or released from the 
obligation of the bond by any change, extension of time for performance, addition, alteration, or 
modification in, to, or of any contract, plans, specifications, or agreement pertaining or relating to any 
scheme or work of improvement described above or pertaining or relating to the furnishing of labor, 
materials, or equipment therefor, nor by any change or modification of any terms of payment or extension 
of the time for any payment pertaining or relating to any scheme or work of improvement described above, 
nor by any rescission or attempted rescission of the contract, agreement, or bond, nor by any conditions 
precedent or subsequent in the bond attempting to limit the right of recovery of claimants otherwise entitled 
to recover under any such contract or agreement or under the bond, nor by any fraud practiced by any person 
other than the claimant seeking to recover on the bond, and that this bond be construed most strongly against 
the Surety and in favor of all persons for whose benefit such bond is given, and under no circumstances 
shall Surety be released from liability to those for whose benefit such bond has been given, by reason of any 
breach of contract between RCEA and original contractor or on the part of any obligee named in such bond, 
but the sole conditions of recovery shall be that claimant is a person described in Section 8400 and 8402 of 
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the California Civil Code and has not been paid the full amount of his/her or its claim and that Surety does 
hereby waive notice of any such change, extension of time, addition, alteration, or modification. 
 
In witness whereof, this instrument has been duly executed by the Principal and Surety this 
______________ day of _________________, 2020. 
 
 
To be signed by    

Principal and Surety             _____________________________ 
and acknowledgment                      PRINCIPAL 
and notarial seal to 

be attached. 

        By:         
     _____________________________ 
          
              
     _____________________________ 
       Title 
             
             
                ______________________________ 
                          SURETY 
 
     By:  
     ______________________________ 
 
      
     ______________________________ 
        Title 
 
 
 
 
The above bond is accepted and approved this _____ day of ____________, 2020. 
 
 
      
     By: _____________________________________ 
                     Authorized Signature     
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GUARANTEE 

 

Guarantee for Redwood Coast Energy Authority: We hereby guarantee that the Fencing Installation for ACV 

Microgrid which we have completed for the California Redwood Coast – Humboldt County Airport (ACV) 

has been done in accordance with the Contract Documents, including without limitation, the drawings and 

specifications, and that the work as installed will fulfill the requirements included in the bid documents. The 

undersigned and its surety agrees to repair or replace any or all such work, together with any other adjacent 

work, which may be displaced in connection with such replacement, that may prove to be defective in 

workmanship or material within a period of two years from the date of the Notice of Completion of the above-

mentioned structure by Redwood Coast Energy Authority (RCEA). 

 

 In the event the undersigned or its surety fails to comply with the above-mentioned conditions within a 

reasonable period of time, as determined by RCEA, but not later than ten (10) days after being notified in 

writing by RCEA or within forty-eight (48) hours in the case of an emergency or urgent matter, the 

undersigned and its surety authorizes RCEA to proceed to have said defects repaired and made good at the 

expense of the undersigned and its surety, who will pay the costs and charges therefore upon demand. The 

undersigned and its surety shall be jointly and severally liable for any costs arising from RCEA's enforcement 

of this Guarantee. 

     

Signed, 

 

 

______________________________________     

(Company Name)            

 
By: ___________________________________  

 

 

Representatives to be contacted for service: 

Name: ______________________________ 

Address: ____________________________ 

    ____________________________ 

Phone Number: ______________________  
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Item F-162 Chain-Link Fence 
 
 

DESCRIPTION 

162-1.1 This item shall consist of furnishing and erecting a chain-link fence in accordance with these 
specifications, the details shown on the plans, and in conformity with the lines and grades shown on the 
plans or established by the RPR. 

 

MATERIALS 

162-2.1 Fabric. [  The fabric shall be woven with a 9-gauge  polyvinyl 
chloride (PVC)-coated steel  wire in a 2-inch (50 mm) mesh and shall 
meet the requirements of ASTM F668, Class 2b.   

 
162-2.2 Barbed wire. Barbed wire shall be 2-strand 12-1/2 gauge zinc-coated wire with 4-point 
barbs and shall conform to the requirements of ASTM A121, Class 3 Chain Link Fence Grade. 

 
162-2.3 Posts, rails, and braces. Line posts, rails, and braces shall conform to the requirements of 
ASTM F1043 or ASTM F1083 as follows: 

• Vinyl or polyester coated steel shall conform to the requirements of ASTM F1043, Paragraph 7.3, 
Optional Supplemental Color Coating. 

Posts, rails, and braces, with the exception of galvanized steel conforming to ASTM F1043 or ASTM 
F1083, Group 1A, Type A, or aluminum alloy, shall demonstrate the ability to withstand testing in salt 
spray in accordance with ASTM B117 as follows: 

• External: 1,000 hours with a maximum of 5% red rust. 

• Internal: 650 hours with a maximum of 5% red rust. 

The dimensions of the posts, rails, and braces shall be in accordance with Tables I through VI of Federal 
Specification RR-F-191/3. 
 
162-2.4 Gates. Gate frames shall consist of  polymer-coated steel pipe and shall conform to 
the specifications for the same material under paragraph 162-2.3. The fabric shall be of the same type 
material as used in the fence. 

162-2.5 Wire ties and tension wires. Wire ties for use in conjunction with a given type of fabric shall be 
of the same material and coating weight identified with the fabric type. Tension wire shall be 7-gauge 
marcelled steel wire with the same coating as the fabric type and shall conform to ASTM A824. 

All material shall conform to Federal Specification RR-F-191/4. 

162-2.6 Miscellaneous fittings and hardware. Miscellaneous steel fittings and hardware for use with 
PVC coated steel fabric shall be of commercial grade steel or better quality, wrought or cast as 
appropriate to the article, and sufficient in strength to provide a balanced design when used in conjunction 
with fabric posts, and wires of the quality specified herein. Barbed wire support arms shall withstand a 
load of 250 pounds (113 kg) applied vertically to the outermost end of the arm. 

162-2.7 Concrete. Concrete shall have a minimum 28-day compressive strength of 3000 psi (2670 kPa). 

162-2.8 Marking. Each roll of fabric shall carry a tag showing the kind of base metal (steel, aluminum, or 
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aluminum alloy number), kind of coating, the gauge of the wire, the length of fencing in the roll, and the 
name of the manufacturer. Posts, wire, and other fittings shall be identified as to manufacturer, kind of 
base metal (steel, aluminum, or aluminum alloy number), and kind of coating. 

 

CONSTRUCTION METHODS 

162-3.1 General. The fence shall be constructed in accordance with the details on the plans and as 
specified here using new materials. All work shall be performed in a workmanlike manner satisfactory to 
the RPR. The Contractor shall layout the fence line precisely using survey 
grade instrumentation based on the northings and eastings shown on the 
plans. 

 The Contractor shall span the opening below the fence with barbed wire at all locations where it is not 
practical to conform the fence to the general contour of the ground surface because of natural or manmade 
features such as drainage ditches. The new fence shall be permanently tied to the terminals of existing 
fences as shown on the plans. The Contractor shall stake down the woven wire fence at several points 
between posts as shown on the plans. 
 
162-3.2 Clearing fence line. Clearing shall consist of the removal of all stumps, brush, rocks, trees, or 
other obstructions that will interfere with proper construction of the fence. Stumps within the cleared area 
of the fence shall be grubbed or excavated. The bottom of the fence shall be placed a uniform distance 
above ground, as specified in the plans. When shown on the plans or as directed by the RPR, the existing 
fences which interfere with the new fence location shall be removed by the Contractor as a part of the 
construction work unless such removal is listed as a separate item in the bid schedule. All holes remaining 
after post and stump removal shall be refilled with suitable soil, gravel, or other suitable material and 
compacted with tampers. 

The cost of removing and disposing of the material shall not constitute a pay item and shall be considered 
incidental to fence construction. 

162-3.3 Installing posts. All posts shall be set in concrete at the required dimension and depth and at the 
spacing shown on the plans. 

 
The concrete shall be thoroughly compacted around the posts by tamping or vibrating and shall have a 
smooth finish slightly higher than the ground and sloped to drain away from the posts. All posts shall be 
set plumb and to the required grade and alignment. No materials shall be installed on the posts, nor shall 
the posts be disturbed in any manner within seven (7) days after the individual post footing is completed. 

Should rock be encountered at a depth less than the planned footing depth, a hole 2 inches (50 mm) larger 
than the greatest dimension of the posts shall be drilled to a depth of 12 inches (300 mm). After the posts 
are set, the remainder of the drilled hole shall be filled with grout, composed of one part Portland cement 
and two parts mortar sand. Any remaining space above the rock shall be filled with concrete in the 
manner described above. 

In lieu of drilling, the rock may be excavated to the required footing depth. No extra compensation shall 
be made for rock excavation. 

162-3.4 Installing top rails. The top rail shall be continuous and shall pass through the post tops. The 
coupling used to join the top rail lengths shall allow for expansion. 

162-3.5 Installing braces. Horizontal brace rails, with diagonal truss rods and turnbuckles, shall be 
installed at all terminal posts. 

162-3.6 Installing fabric. The wire fabric shall be firmly attached to the posts and braced as shown on 
the plans. All wire shall be stretched taut and shall be installed to the required elevations. The fence shall 
generally follow the contour of the ground, with the bottom of the fence fabric no less than one inch (25 
mm) or more than 4 inches (100 mm) from the ground surface. Grading shall be performed where 
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necessary to provide a neat appearance. 
At locations of small natural swales or drainage ditches and where it is not practical to have the fence 
conform to the general contour of the ground surface, longer posts may be used and multiple strands of 
barbed wire stretched to span the opening below the fence. The vertical clearance between strands of 
barbed wire shall be 6 inches (150 mm) or less. 

 
162-3.7 Electrical grounds. An electrical ground shall be constructed where a power line 
passes under the fence as shown on plans The ground shall be accomplished with a 
copper clad rod 8 feet (2.4 m) long and a minimum of 5/8 inches (16 mm) in diameter driven vertically 
until the top is 6 inches (150 mm) below the ground surface. A No. 6 solid copper conductor shall be 
clamped to the rod and to a fence post on each side of the crossing, the fence fabric between those posts, 
and the stranded barbed wire at the top of the fence. Installation of ground rod shall not constitute a pay 
item and shall be considered incidental to fence construction. The Contractor shall comply with FAA-
STD-019, Lightning and Surge Protection, Grounding, Bonding and Shielding Requirements for 
Facilities and Electronic Equipment, paragraph 4.2.3.8, Lightning Protection for Fences and Gates, when 
fencing is adjacent to FAA facilities. 

 
162-3.8 Cleaning up. The Contractor shall remove from the vicinity of the completed work all tools, 
buildings, equipment, etc., used during construction. All disturbed areas shall be seeded per T-901. 

 

METHOD OF MEASUREMENT 

162-4.1 Chain-link fence will be measured for payment by the linear foot (meter). Measurement will be 
along the top of the fence from center to center of end posts, excluding the length occupied by gate 
openings. 

162-4.2 Gates will be measured as complete units. 
 

BASIS OF PAYMENT 

162-5.1 Payment for chain-link fence will be made at the contract unit price per linear foot. 

162-5.2 Payment for vehicle gate will be made at the contract unit price for each gate. 

The price shall be full compensation for furnishing all materials, and for all preparation, erection, and 
installation of these materials, and for all labor equipment, tools, and incidentals necessary to complete 
the item. 

 
REFERENCES 

The publications listed below form a part of this specification to the extent referenced. The publications 
are referred to within the text by the basic designation only. 

ASTM International (ASTM) 

ASTM A121 Standard Specification for Metallic-Coated Carbon Steel Barbed Wire 

ASTM A153 Standard Specification for Zinc Coating (Hot-Dip) on Iron and Steel 
Hardware 

ASTM A392 Standard Specification for Zinc-Coated Steel Chain-Link Fence Fabric 

ASTM A491 Standard Specification for Aluminum-Coated Steel Chain-Link Fence 
Fabric 

ASTM A824 Standard Specification for Metallic-Coated Steel Marcelled Tension 
Wire for Use with Chain Link Fence 
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ASTM B117 Standard Practice for Operating Salt Spray (Fog) Apparatus 

ASTM F668 Standard Specification for Polyvinyl Chloride (PVC), Polyolefin and 
other Organic Polymer Coated Steel Chain-Link Fence Fabric 

ASTM F1043 Standard Specification for Strength and Protective Coatings on Steel 
Industrial Fence Framework 

ASTM F1083 Standard Specification for Pipe, Steel, Hot-Dipped Zinc-Coated 
(Galvanized) Welded, for Fence Structures 

ASTM F1183 Standard Specification for Aluminum Alloy Chain Link Fence Fabric 

ASTM F1345 Standard Specification for Zinc 5% Aluminum-Mischmetal Alloy Coated 
Steel Chain-Link Fence Fabric 

ASTM G152 Standard Practice for Operating Open Flame Carbon Arc Light 
Apparatus for Exposure of Nonmetallic Materials 

ASTM G153 Standard Practice for Operating Enclosed Carbon Arc Light Apparatus 
for Exposure of Nonmetallic Materials 

ASTM G154 Standard Practice for Operating Fluorescent Ultraviolet (UV) Lamp 
Apparatus for Exposure of Nonmetallic Materials 

ASTM G155 Standard Practice for Operating Xenon Arc Light Apparatus for 
Exposure of Nonmetallic Materials 

Federal Specifications (FED SPEC) 

FED SPEC RR-F-191/3 Fencing, Wire and Post, Metal (Chain-Link Fence Posts, Top Rails and 
Braces) 

FED SPEC RR-F-191/4 Fencing, Wire and Post, Metal (Chain-Link Fence Accessories) 
 
FAA Standard 

FAA-STD-019 Lightning and Surge Protection, Grounding, Bonding and Shielding 
Requirements for Facilities and Electronic Equipment 

FAA Orders 

5300.38 AIP Handbook 
 

END OF ITEM F-162 


