Pacific View Charter School

INVITATION FOR BIDS

Heat Pump HVAC Upgrade Project

DEADLINE FOR SUBMITTING BIDS:
4:30 pm, Wednesday, June 7, 2023
All bids must be submitted in person or by mail to:
Patricia Terry, Project Manager
Redwood Coast Energy Authority (RCEA)
633 3rd Street
Eureka, CA, 95501

Mandatory Pre-Bid Conference
There will be a mandatory pre-bid conference and site visit on Thursday, May 25, at 2:00 pm.
Contractors that cannot attend this scheduled time may contact the Project Manager to schedule
another time to visit.

Contacts: Patricia Terry, Project Manager
Redwood Coast Energy Authority
pterry@redwoodenergy.org
(707) 269-1700

James Malloy, Director
Pacific View Charter School
jmalloy@pacificviewcharter.com
(8707) 269-9490
OVERVIEW

Pacific View Charter School (“District”) is requesting proposals from qualified firms for installation of mini-split heat pumps.

The District seeks a contractor to complete the following:


A proposed schedule indicating the timeline for this solicitation is presented below.

SCHEDULE

The following is a schedule of significant events and deadlines:

- Issue Date: Thursday, May 18, 2023
- Mandatory pre-bid conference: Thursday, May 25, 2023 at 2:00 pm
- Bids due: By 4:30 pm, Wednesday, June 7, 2023
- Public bid opening: After 4:30 pm, Wednesday, June 7, 2023
- Anticipated bid award date: Monday, June 13, 2023
- Installation start date: Schedule with the District
- Installation complete: By November 15, 2023
CONSTRUCTION BID DOCUMENTS

TABLE OF CONTENTS

1. Scope of Work
2. Instructions to Bidders
3. Bid Proposal Form
4. Subcontractor List Form
5. Workers’ Compensation Certificate
6. Non-Collusion Affidavit
7. Bid Bond
8. Bidders’ Questionnaire
9. Contract
10. General Conditions
11. Appendices
12. Notice of Award
13. Notice to Proceed
14. Performance Bond and Payment Bond Forms
   (Bonds are not required for contracts under $25k)
15. Guarantee
SCOPE OF WORK
Pacific View Charter School ("District") is soliciting bids from licensed and qualified contractors for the following scope of work in Eureka, CA.

The selected contractor will:
Provide all equipment, labor, and material for a complete project. Include all site work, disposal, and applicable fees and taxes.

1. Provide and install a maximum of six (6) mini-split heat pump units inside the classrooms:
   a. Unit Specifications:
      i. Single-Zone Mini-Split Heat Pump with thermostatic controller:
         1. SEER 18 or greater
         2. Approximately 36,000 BTUh heating capacity
         3. Inside unit will be wall mounted
         4. Programmable Thermostatic Controller (Wi-Fi enabled)
   b. Location:
      i. Inside units will be installed on North wall in classrooms.
      ii. Outside unit will be installed on East wall of the school.
   c. Demolition
      i. Existing boiler radiator will be abandoned in place.
   d. Mechanical
      i. Provide and install six (6) new single-zone mini-split ductless heat pump.
      ii. Provide, run, and install necessary refrigerant lines and cover with line set covers.
      iii. Classrooms currently do not have outside air; addition of outside air will not be part of this scope.
   e. Structural
      i. Install wall bracket for outside unit.
      ii. Outside unit should be properly secured to wall bracket.
      iii. Provide and install protective/vandal proof caging around outdoor unit.
      iv. Provide additional support as needed.
   f. Electrical
      i. Provide and install electrical infrastructure as necessary to support the new heat pump HVAC system.
   g. Thermostatic Controls
      i. Install controls on wall (specify)
ii. Ensure proper operation of thermostatic zone control.

h. Title 24

i. System must comply with 2019 Building Energy Efficiency Standards (Title 24, Section 6)

ii. Appropriate Permits must be obtained. This project is not in a publicly owned facility and does not require DSA approval. The jurisdiction is the City of Eureka.

2. Coordinate with the District and Redwood Coast Energy Authority (RCEA) to ensure adherence to rebate program rules. See Appendix 1.

3. Verify operations of carbon dioxide monitors, including Wi-Fi enabled notifications and controls. If not operation, correct and verify.

4. Provide staff training on new unit operation.

REBATE INFORMATION

This quote is intended for completion of work under the RCEA Direct Install Rebate program. The Maximum Rebate amount for material and installation labor for installation of six (6) three-ton heat pump units with SEER 18 or greater is $37,040.22. This rebate requires installation be completed by November 15, 2023.
INSTRUCTIONS TO BIDDERS

Each bid submitted to the Pacific View Charter School (“District”) for the Heat Pump HVAC Upgrade (“Project”) shall be in accordance with the following instructions and requirements, which are part of the Contract Documents for this Project.

Deadline for Receipt of Bids. Each bid shall be submitted to Redwood Coast Energy Authority via email per below, no later than 4:30 p.m. on Wednesday, June 7, 2023. Electronic submissions are not allowed. Bids must be received in person or by mail. Any bids received after the time stated, regardless of the reason, shall be returned, unopened, to the bidder.

SUBMITTAL OF RESPONSES

Proposals should be submitted by email to:

Patricia Terry, Project Manager
Redwood Coast Energy Authority
pterry@redwoodenergy.org

2. Mandatory Pre-Bid Conference. The mandatory pre-bid conference will be on Thursday, May 25, at 2pm. Please contact the district directly if you would like to schedule a walk-through at a different time.

3. Requests for Information. A bidder’s failure to request clarification or interpretation of an apparent error, inconsistency or ambiguity in the Contract Documents waives that bidder’s right to thereafter claim entitlement to additional compensation based upon an ambiguity, inconsistency, or error, which should have been discovered by a reasonably prudent Contractor, subject to the limitations of Public Contract Code §1104. Any questions relative to the bid shall be in writing and directed to the District Superintendent or designee at the address specified for receipt of bid proposals. These requests shall be submitted to the District at least five working days prior to the date the bid is due.

4. Bid Proposal Forms. All bid proposals shall be made on the form provided by the District. All items on the form shall be filled out in ink. Numbers should be stated in figures, and the signatures of all individuals must be in long hand. The completed form should be without interlineations, alterations, or erasures.

5. Execution of Forms. Each bid shall give the full business address of the bidder and must be signed by the bidder or bidder’s authorized representative with his or her usual signature. Bids by partnerships must furnish the full names of all partners and must be signed in the partnership name by a general partner with authority to bind the partnership in such matters. Bids by corporations must be signed with the legal name of the corporation, followed by the signature and designation of the president, secretary, or other person authorized to bind the corporation in this matter. The name of each person signing shall also be typed or printed below the signature. When requested by the District, satisfactory evidence of the authority of the officer signing on behalf of the corporation or partnership shall be furnished. A bidder's
6. **Bid Security.** If bid proposals exceed $15,000.00, the bid shall be accompanied by a certified or cashier's check or bid bond for an amount not less than ten percent (10%) of the bid amount, payable to the District. A bid bond shall be secured from an admitted surety company, licensed in the State of California, and satisfactory to the District. The bid security shall be given as a guarantee that the bidder will enter into the Contract if awarded the work, and in the case of refusal or failure to enter into the Contract within ten (10) calendar days after notification of the award of the Contract or failure to provide the payment and performance bonds and proof of insurance as required by the Contract Documents, the District shall have the right to award the Contract to another bidder and declare the bid security forfeited. The District reserves the right to pursue all other remedies in law or equity relating to such a breach including, but not limited to, seeking recovery of damages for breach of contract. Failure to provide bid security, or bid security in the proper amount, shall result in rejection of the bid.

7. **Withdrawal of Bid Proposals.** Bid proposals may be withdrawn by the bidders prior to the time fixed for the opening of bids, but may not be withdrawn for a period of sixty (60) days after the opening of bids, except as permitted pursuant to Public Contract Code §5103.

8. **Addenda or Bulletins.** The District reserves the right to issue addenda or bulletins prior to the opening of the bids subject to the limitations of Public Contract Code §4104.5. Any addenda or bulletins issued prior to bid time shall be considered a part of the Contract Documents.

9. **Bonds.** If this amount specified in the Notice of Award is $25,000 or more, as directed in the Notice of Award, the Contractor shall file with the District the bonds, using the bond forms provided with the Contract Documents. The successful bidder shall be required to submit the payment and performance bonds as specified in and using the bond forms included with the Contract Documents. All required bonds shall be based on the maximum total contract price as awarded, including additive alternates, if applicable.

10. **Rejection of Bids and Award of Contract.** The District reserves the right to waive any irregularities in the bid and reserves the right to reject any and all bids. The Contract will be awarded, if at all, within sixty (60) calendar days after the opening of bids to the lowest responsible and responsive bidder, subject to Governing Board approval. The time for awarding the Contract may be extended by the District with the consent of the lowest responsible, responsive bidder.

11. **Execution of Contract.** The successful bidder shall, within ten (10) calendar days of the Notice of Award of the Contract, sign and deliver to the District the executed contract along with the bonds and certificates of insurance required by the Contract Documents. In the event the successful bidder fails or refuses to execute the Contract or fails to provide the bonds and certificates as required, the District may declare the bidder's bid deposit or bond forfeited as liquidated damages, and may award the work to the next lowest responsible, responsive bidder, or may reject all bids and, in its sole discretion, call for new bids. In all cases, the

INSTRUCTIONS TO BIDDERS
District reserves the right, without any liability, to cancel the award of Contract at any time prior to the full execution of the Contract.

12. Drawings and Specifications. All drawings, specifications and other documents used or prepared during the project shall be the exclusive property of the District.

13. Evidence of Responsibility. Upon the request of the District, a bidder shall submit promptly to the District satisfactory evidence showing the bidder's financial resources, the bidder's experience in the type of work being required by the District, the bidder's availability to perform the Contract and any other required evidence of the bidder's qualifications and responsibility to perform the Contract. The District may consider such evidence before making its decision to award the Contract. Failure to submit requested evidence may result in rejection of the bid.

14. Taxes. Applicable taxes shall be included in the bid prices.

15. Bid Exceptions. Bid exceptions are not allowed. If the Bidder has a comment regarding the bid documents or the scope of work, the Bidder shall submit those comments to the District for evaluation at least five working days prior to the opening of the bids. No oral or telephonic modification of any bid submitted will be considered and a sealed written modification may be considered only if received prior to the opening of bids. E-mailed or faxed bids or modifications will not be accepted.

16. Discounts. Any discounts which the bidder desires to provide the District must be stated clearly on the bid form itself so that the District can calculate the net cost of the bid proposal. Offers of discounts or additional services not delineated on the bid form will not be considered by the District in the determination of the lowest responsible responsive bidder.

17. Quantities. The quantities shown on the plans and specifications are approximate. The District reserves the right to increase or decrease quantities as desired.

18. Prices. Bidders must quote prices F.O.B. unless otherwise noted. Prices should be stated in the units specified and bidders should quote each item separately.

19. Samples. On request, samples of the products being bid shall be furnished to the District.

20. Special Brand Names/Substitutions. In describing any item, the use of a manufacturer or special brand does not restrict bidding to that manufacturer or special brand, but is intended only to indicate quality and type of item desired, except as provided in §3400 of the Public Contract Code. Substitute products will be considered either prior to or after the award of the Contract in accordance with §3400 and as set forth in the General Conditions, Supplemental Conditions, or the Specifications. All data substantiating the proposed substitute as an "equal" item shall be submitted with the written request for substitution. The District reserves the right to make all final decisions on product and vendor selection.
21. **Container Costs and Delivery.** All costs for containers shall be borne by the bidder. All products shall conform to the provisions set forth in the federal, county, state and city laws for their production, handling, processing, and labeling. Packages shall be so constructed to ensure safe transportation to the point of delivery.

22. **Bid Negotiations.** A bid response to any specific item of the bid using terms such as “negotiable,” “will negotiate,” or similar phrases, will be considered non-responsive.

23. **Prevailing Law.** In the event of any conflict or ambiguity between these instructions and state or federal law or regulations, the latter shall prevail. All equipment to be supplied or services to be performed under the bid proposal shall conform to all applicable requirements of local, state, and federal law, including, but not limited to, Labor Code §§1771, 1778 and 1779.

24. **Allowances.** An “allowance” means an amount included in the bid proposal for work that may or may not be included in the Project, depending on conditions that will become known only after the Project is underway.

25. **Subcontractors.** Pursuant to the Subletting and Subcontracting Fair Practices Act, Public Contract Code §§4100-4114, every bidder shall, on the enclosed Subcontractor List Form, set forth:

   a. The name and location of the place of business of each Subcontractor who will perform work or labor or render service to the bidder in or about the work or fabricate and install work in an amount in excess of one-half (1/2) of the one percent (1%) of the bidder's total bid. Subcontractors working at the site shall be duly registered with the Department of Industrial Relations at time of bid opening and at all relevant times.

   b. If the bidder fails to specify a Subcontractor for any portion of the work to be performed under the Contract in excess of one-half (1/2) of one percent (1%) of the bidder's total bid, bidder agrees that bidder is fully qualified to and shall perform that portion of the work. The successful bidder shall not, without the written consent of the District or compliance with Public Contract Code §§4100 - 4114, either:

      1) Substitute any person as Subcontractor in place of the Subcontractor designated in the original bid;

      2) Permit any subcontract to be voluntarily assigned or transferred or allow the work to be performed by anyone other than the original Subcontractor listed in the bid; or

      3) Sublet or subcontract any portion of the work in excess of one-half (1/2) of one percent (1%) of the total bid as to which the bidder's original bid did not designate a Subcontractor.
26. **Examination of Contract Documents and Work Site.** Before submitting a bid proposal, all bidders shall carefully examine the Contract Documents, including the plans and specifications, shall visit the site of the proposed work, and shall fully inform themselves of all conditions in and about the work site, as well as applicable federal, state, and local laws and regulations that may affect the work. No bidder shall visit the site without prior authorization of the District. Bidders shall contact the District Superintendent or designee for coordination of site visits.

27. **Form and Approval of Contract.** The Contract Documents must be approved by the Governing Board of the District and its legal counsel. The bidder selected by the District shall execute the contract provided by the District.

28. **Licenses and Permits.** Each bidder, and its Subcontractors, if any, shall at all times possess all appropriate and required licenses or other permits to perform the work as identified in the Contract Documents. Upon request, each bidder shall furnish the District with evidence demonstrating possession of the required licenses or permits.

29. **Denial of Right to Bid.** Contractors or Subcontractors who have violated state law governing public works shall be denied the right to bid on this public works contract pursuant to Labor Code §1777.7.

30. **Bidders Interested in More Than One Bid.** No person, firm, or corporation shall make, or file, or be interested in more than one bid. However, a person, firm, or corporation that has submitted a sub-proposal to a bidder, or that has quoted prices of materials to a bidder, is not thereby disqualified from submitting a sub-proposal or quoting prices to other bidders or from submitting a prime proposal.

31. **Contractor's State License Board.** Contractors and Subcontractors are required by law to be licensed and regulated by the California Contractors' License Board.

32. **Fingerprinting.** By law it is the District’s responsibility to determine whether a contractor must provide fingerprint certification. Pursuant to Education Code §45125.2, the District considers the totality of the circumstances in order to determine if fingerprinting of employees of a contractor working on a school site is required. Factors to be considered include the length of time the contractor’s employees are on school grounds, whether students are in proximity to the location where the contractor’s employees are working, and whether the contractor’s employees are working alone or with others.

33. **Disabled Veterans Participation Goals.** This Contract is ☐ is not ☒ subject to Education Code §17076.11. Pursuant to that section, this District has established a participation goal for disabled veteran business enterprises (“DVBE”) of at least 3 percent per year of the overall dollar amount of funds allocated to the District by the State Allocation Board pursuant to the Leroy F. Greene School Facilities Act of 1998 for construction or modernization and expended each year by the District. Prior to, and as a condition precedent for final payment under the Contract for the project, the Contractor shall provide appropriate documentation to the District identifying the amount paid to DBVE in conjunction with the contract, so that the

INSTRUCTIONS TO BIDDERS
District can assess its success at meeting this goal. The Office of Small Business and DVBE Certification (OSDC), (916) 375-4940, www.pd.dgs.ca.gov/smbus/default.htm, is an information resource to assist bidders in locating Disabled Veteran Business Enterprises. (Please note: while the OSDC may be used as a resource, the DVBE Program administered by OSDC applies to state contracts, not local agency (school district) contracts.)

34. **Labor Compliance.** This project is ☒ /is not ☐ subject to compliance monitoring and enforcement by the California Department of Industrial Relations pursuant to Labor Code sections 1725.5 and 1770 et seq. In accordance with Labor Code sections 1725.5 and 1770 et seq, all bidders, contractors and subcontractors working at the site shall be duly registered with the Department of Industrial Relations at time of bid opening and at all relevant times. Proof of registration shall be provided as to all such contractors prior to the commencement of any work. If this project is under $25,000.00, in accordance with SB 96 Labor Code 1771.1, the bidder awarded this project will not be required to upload their certified payrolls to the DIR. They will be required to maintain records and release them to the District and Project Manager for the project record.

36. **Additive and Deductive Items: Method of Determining Lowest Bid.** Pursuant to Public Contract Code §20103.8, if the bid solicitation includes additive and/or deductive items, the checked [X] method shall be used to determine the lowest bid: [check one]

☒ (a) The lowest bid shall be the lowest bid price on the base contract without consideration of the prices on the additive or deductive items.

☐ (b) The lowest bid shall be the lowest total of the bid prices on the base contract and those additive or deductive items that were specifically identified in the bid solicitation or Bid Proposal Form as being used for the purpose of determining the lowest bid price.

☐ (c) The lowest bid shall be the lowest total of the bid prices on the base contract and those additive or deductive items taken in order from a specifically identified list of those items that, when in the solicitation, and added to, or subtracted from, the base contract, are less than, or equal to, a funding amount publicly disclosed by the District before the first bid is opened.

☐ (d) The lowest bid shall be determined in a manner that prevents any information that would identify any of the bidders or the proposed Subcontractors or suppliers from being revealed to the public entity before the ranking of all bidders from lowest to highest has been determined.

If no method is checked, sub-paragraph (a) shall be used to determine the lowest bid.

Notwithstanding the method used by the District to determine the lowest responsible bidder, the District retains the right to add to or deduct from the Contract any of the items included in the bid solicitation.
37. **Bid Protest.** Any bid protest must be in writing and received by the District Office before 5:00 p.m. no later than three (3) working days following bid opening and shall comply with the following requirements:

a. The bid protest must contain a complete statement of the basis for the protest and all supporting documentation.

b. The party filing the protest must have actually submitted a bid for the Project. A Subcontractor of a bidder submitting a bid for the Project may not submit a bid protest. A bidder may not rely on the bid protest submitted by another bidder, but must timely pursue its own protest.

c. The protest must refer to the specific portion or portions of the Contract Documents upon which the protest is based.

d. The protest must include the name, address and telephone number of the person representing the protesting bidder.

e. The bidder filing the protest must concurrently transmit a copy of the bid protest and all supporting documentation to all other bidders with a direct financial interest which may be affected by the outcome of the protest, including all other bidders who appear to have a reasonable prospect of receiving an award depending upon the outcome of the protest.

f. The bidder whose bid has been protested may submit a written response to the bid protest. Such response shall be submitted to the District before 5 p.m. no later than two (2) working days after the deadline for submission of the bid protest or receipt of the bid protest, whichever is sooner, and shall include all supporting documentation. Such response shall also be transmitted concurrently to the protesting bidder and to all other bidders who appear to have a reasonable prospect of receiving an award depending upon the outcome of the protest.

g. The procedure and time limits set forth in this section are mandatory and are the bidder’s sole and exclusive remedy in the event of bid protest. The bidder’s failure to comply with these procedures shall constitute a waiver of any right to further pursue the bid protest, including filing a Government Code claim or legal proceedings.

h. If the District determines that a protest is frivolous, the protesting bidder may be determined to be non-responsible and that bidder may be determined to be ineligible for future contract awards by the District.

i. A “working day” for purposes of this section means a weekday during which the District’s office is open and conducting business, regardless of whether or not school is in session.

--- END ---
Governing Board  
Pacific View Charter School

Dear Members of the Governing Board:

The undersigned, doing business under the name of ______________________________________, having carefully examined the location of the proposed work, the local conditions of the place where the work is to be done, the Notice Inviting Bids, the General Conditions, the Instructions to Bidders, the Plans and Specifications, and all other Contract Documents for the proposed Heat Pump HVAC Upgrade (“Project”), and having accurately completed the Bidder's Questionnaire, proposes to perform all work and activities in accordance with the Contract Documents, including all of its component parts, and to furnish all required labor, materials, equipment, transportation and services required for the construction of the Project in strict conformity with the Contract Documents, including the Plans and Specifications, as follows:

BASE BID: Install one (1) mini-split heat pump in six (6) classrooms as described in the Scope of Work.

For the sum of  
____________________________________________________________Dollars ($_________).

ADDITIVE ALTERNATE [if applicable]:

Additive Alternate #1: Installation of (1) additional mini-split heat pump in classroom as described in the Scope of Work.

Add _______________________________________________ Dollars ($_______________)

The undersigned has checked carefully all the above figures and understands that the District is not responsible for any errors or omissions on the part of the undersigned in making this bid.

Enclosed find certified or cashier's check no.__________________________ of the ___________ Bank for ________________________________ Dollars ($___________) or Bidder's Bond of the ___________ surety company in an amount of not less than ten percent (10%) of the entire bid. The undersigned further agrees, on the acceptance of this proposal, to execute the Contract and provide the required bonds and insurance and that in case of default in executing these documents within the time fixed by the Contract Documents, the proceeds of the check or bond accompanying this bid shall be forfeited and shall become the property of the District.
Contractor agrees to commence the work within the time specified in the Notice to Proceed. It is understood that this bid is based upon completing the work within the number of calendar days specified in the Contract Documents.

ADDENDA:
Receipt of the following addenda is hereby acknowledged:

Addendum # ______ Dated: __________  Addendum # ______ Dated: __________
Addendum # ______ Dated: __________  Addendum # ______ Dated: __________
Addendum # ______ Dated: __________  Addendum # ______ Dated: __________

Respectfully submitted,

Company: ______________________________________________
Address: __________________________________________________

By: _____________________________________________________
(Please Print Or Type)

Signature: ______________________________________________
Title: ____________________________________________________
Date: ____________________________________________________

Telephone: ______________________________________________

Contractor's License No: ________________ Expiration Date _________

DIR Registration No. (if applicable) ______________________________

Required Attachments: Subcontractor List Form
Workers’ Compensation Certificate
Non-Collusion Affidavit
Bid Bond (or Cashier's or Certified Check)
Bidders’ Questionnaire
SUBCONTRACTOR LIST FORM

Each bidder shall list below the name and location of place of business for each Subcontractor who will perform a portion of the Contract work in an amount in excess of 1/2 of 1 percent of the total contract price. The nature of the work to be subcontracted shall also be described. Per SB96 Public Contract Code 4104, please list the DIR registration number for each Subcontractor.

<table>
<thead>
<tr>
<th>DESCRIPTION OF WORK</th>
<th>NAME</th>
<th>LOCATION</th>
<th>LICENSE # &amp; DIR #</th>
</tr>
</thead>
<tbody>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>
WORKERS' COMPENSATION CERTIFICATE

Labor Code §3700 in relevant part provides:

"Every employer except the State shall secure the payment of compensation in one or more of the following ways:

(a) By being insured against liability to pay compensation in one or more insurers duly authorized to write compensation insurance in this State.

(b) By securing from the Director of Industrial Relations a certificate of consent to self-insure, which may be given upon furnishing proof satisfactory to the Director of Industrial Relations of ability to self-insure and to pay any compensation that may become due to his employees."

I am aware of the provisions of §3700 of the Labor Code which require every employer to be insured against liability for workers' compensation or to undertake self-insurance in accordance with the provisions of that Code, and I will comply with such provisions before commencing the performance of the work of this Contract and will require all Subcontractors to do the same.

___________________________________________
Contractor

By: _______________________________________

In accordance with Article 5 (commencing at §1860), Chapter 1, Part 7, Division 2 of the Labor Code, the above certificate must be signed and filed with the awarding body prior to performing any work under this Contract.
NON-COLLUSION AFFIDAVIT

To be executed by the bidder, and submitted with the bid.

The undersigned declares:

I am the ________________________________________________________________ of
__________________________________________________________________, the party making the
foregoing bid.

The bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, company,
association, organization, or corporation. The bid is genuine and not collusive or sham. The bidder has not
directly or indirectly induced or solicited any other bidder to put in a false or sham bid. The bidder has not
directly or indirectly colluded, conspired, connived, or agreed with any bidder or anyone else to put in a
sham bid, or to refrain from bidding. The bidder has not in any manner, directly or indirectly, sought by
agreement, communication, or conference with anyone to fix the bid price of the bidder or any other
bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any other bidder. All
statements contained in the bid are true. The bidder has not, directly or indirectly, submitted his or her bid
price or any breakdown thereof, or the contents thereof, or divulged information or data relative thereto, to
any corporation, partnership, company, association, organization, bid depository, or to any member or
agent thereof, to effectuate a collusive or sham bid, and has not paid, and will not pay, any person or entity
for such purpose.

Any person executing this declaration on behalf of a bidder that is a corporation, partnership, joint
venture, limited liability company, limited liability partnership, or any other entity, hereby represents that
he or she has full power to execute, and does execute, this declaration on behalf of the bidder.

I declare under penalty of perjury under the laws of the State of California that the foregoing is true
and correct and that this declaration is executed on _____________________ date, at
____________________________ city, _______________________________ state."

Date: ________________________________________________________________

Signature
BID BOND

We, the Contractor, _______________________________, as principal (“Principal”), and _______________________________, as surety (“Surety”), are firmly bound unto the Pacific View Charter School (“District”) in the penal sum of ten percent (10%) of the total amount of the bid of the Principal submitted to the District for the work described below for the payment of which sum in lawful money of the United States, we bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally, firmly by this agreement.

Whereas, the Principal has submitted the accompanying bid (“Bid”) dated _______________________, for the following project (“Project”):

Heat Pump HVAC Upgrade.

Now, therefore, if the Principal does not withdraw its Bid within the period specified, and if the Principal is awarded the Contract and within the period specified fails to enter into a written contract with District, in accordance with the Bid as accepted, or fails to provide the proof of required insurance, the performance bond and/or the payment bond by an admitted surety within the time required, or in the event of unauthorized withdrawal of the Bid, if the Principal pays the District the difference between the amount specified in the Bid and the amount for which District may otherwise procure the required work and/or supplies, if the latter amount is in excess of the former, together with all related costs incurred by District, then the above obligation shall be void and of no effect. Otherwise, the Principal and Surety shall pay to the District the penal sum described above as liquidated damages.

Surety, for value received, hereby agrees that no change, extension of time, alteration or addition to the term of the Contract or the call for bids, or to the work to be performed thereunder, or the Specifications accompanying the same, shall in any way affect its obligation under this bond, and it does hereby waive notice of any such change, extension of time, alteration or addition.
In witness whereof the above-bound parties have executed this instrument under their several seals this ________________ day of __________________, 2023, the name and corporate seal of each corporate Party being hereunder affixed, and these presents duly signed by its undersigned representative, pursuant to the authority of its governing body.

(Corporate Seal) ___________________________________________

Principal/Contractor

By _______________________________________

Title: _______________________________________

(Corporate Seal)

_____________________________

Surety

Attach Attorney-In-Fact Certificate

By _______________________________________

Title: _______________________________________

To be signed by Principal and Surety and Acknowledgment and Notary Seal to be attached.
TO THE BIDDER:

In making its award, the Governing Board will take into consideration the Bidder's experience, financial responsibility and capability. The following questionnaire is a part of the bid. Any bid received without this completed questionnaire may be rejected as nonresponsive. The Board will use, but will not be limited to, the information provided herein for evaluating the qualifications and responsibility of the bidder and the bidder’s organization to carry out satisfactorily the terms of the Contract Document. The questionnaire must be filled out accurately and completely and submitted with the bid. Any errors, omissions or misrepresentation of information may be considered as a basis for the rejection of the bid and may be grounds for the termination of any contract executed as a result of the bid.

A. Description of Bidder's Organization

1. Firm Name __________________________________________________________

2. Address ____________________________________________________________

3. Telephone Number __________________________________________________

4. Type of Organization
   a. Corporation? Yes ___ No ___
      If yes, list the officers and positions, and the State in which incorporated.
      _________________________________________________________________
      _________________________________________________________________
      _________________________________________________________________

      If the Bidder corporation is a subsidiary, give name and address of parent corporation.

   b. Partnership? Yes ___ No ___
      If yes, list partner names and addresses
      General Partners:
      _________________________________________________________________
      _________________________________________________________________
      _________________________________________________________________
Limited Partners:

__________________________________________________________________________
__________________________________________________________________________
__________________________________________________________________________

c. Individual Proprietorship?   Yes ____ No ____

If yes, list name and address of proprietor:

__________________________________________________________________________
__________________________________________________________________________

B. Nature of Operations

1. How long have you been engaged in the contracting business under your present business name? __________________

2. How many years of experience does your business have in construction work similar to that called for under this bid? ________________

3. Have you now contracts, or have you ever contracted, to provide construction for any school district, community college district or county office of education in the State of California? Yes ____ No ____

   a. If “yes,” on a separate attached sheet, provide the following information for all construction projects you have had with school districts, community college districts and county offices of education during the last four (4) years:

      1. Year contract awarded
      2. Type of work
      3. Contract completion time called for/actual completion time
      4. Contract price
      5. For whom performed, including person to call for a reference and telephone number.
      6. Location of work
      7. Number of stop notices file.
      8. For each contract, list any lawsuits filed relating to that contract in which you were a defendant or plaintiff.
      9. Amount of liquidated damages assessed.

   b. On a separate attached sheet, provide the following information for all construction contracts of a similar nature as called for in this bid that you have had with entities other than school districts, community college districts and county offices of education during the last four (4) years:
1. Year contract awarded
2. Type of work
3. Contract completion time called for/actual completion time
4. Contract price
5. For whom performed, including person to call for reference and phone number
6. Location of work
7. Number of stop notices filed
8. For each contract list any lawsuits filed relating to that contract in which you were a defendant or plaintiff
9. Amount of liquidated damages assessed.

c. For each construction contract that you have failed to complete within the contract time in the last four years please state the reasons for the untimely performance.

C. Financial and Credit Data

1. If your bid is considered for award, and if requested by the District, will you supply the following data? Yes ____ No ____
   a. Names and addresses of any banks where you regularly do business.
   b. The names and addresses of any banks, finance companies, dealers, suppliers, or others where you have notes or loans.
   c. Give credit references, including at least three trade or industry suppliers with whom you regularly deal.

2. Will you submit on request a balance sheet for the past three (3) years? Yes ____ No ____

3. Where have you engaged in the construction business, or any other type of business, in the last five years?

<table>
<thead>
<tr>
<th>Name of Business</th>
<th>Location</th>
<th>Type of Business</th>
<th>Years in Business</th>
</tr>
</thead>
<tbody>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

4. If any of the business endeavors referred to above are no longer operating, or you are no longer associated with them, please give brief details:

________________________________________________________________________
________________________________________________________________________
________________________________________________________________________

BIDDER’S QUESTIONNAIRE
5. The following surety companies may be contacted as references as to the financial responsibility and general reliability of the bidder:

<table>
<thead>
<tr>
<th>Surety Name</th>
<th>Contact Person</th>
<th>Phone Number</th>
</tr>
</thead>
<tbody>
<tr>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

I certify under penalty of perjury that the foregoing is true and correct. Executed at __________________________, California, on ______________________, 2023.

Signature of Bidder ________________________________________________________

Name (print) ______________________________________________________________

Company _________________________________________________________________
This Contract ("Contract") is made by and between the Pacific View Charter School ("District"), and ______________________________________ ("Contractor").

District and Contractor hereby agree as follows:

1. **Description of Work**

   The Contractor agrees to furnish all labor, materials, equipment, tools, supervision, appurtenances, and services, including transportation and utilities, required to perform and satisfactorily complete all work required for the following project ("Project") in full conformance with the Contract Documents:

   **Heat Pump HVAC Upgrade**

2. **Contract Documents**

   The Contract Documents consist of the executed Contract and all Addenda, all approved change orders, the completed Bid Form, the required Bonds and the Insurance forms, the Notice Inviting Bids, the Instructions to Bidders, the Notice of Award, the Notice to Proceed, the General Conditions and any supplemental conditions, the Technical Specifications, the Drawings the completed Bidder's Questionnaire and Disabled Veteran Business Enterprises Requirements (if applicable).

3. **Compensation**

   As full compensation for the Contractor's complete and satisfactory performance of the work and activities described in the Contract Documents, the District agrees to pay Contractor, and Contractor agrees to accept the sum of xxxxxxxxxx Dollars ($xxxx.x), which shall be paid to the Contractor according to the Contract Documents.

4. **Prevailing Wages**

   This Project is subject to prevailing wage requirements and Contractor and its Subcontractors are required to pay all workers employed for the performance of this Contract no less than the applicable prevailing wage rate for each such worker. Contractor acknowledges that the project is subject to compliance monitoring and enforcement by the California Department of Industrial Relations in accordance with SB 854.

5. **Time for Completion**

   The starting date of the Contract shall be the day listed by the District in the Notice to Proceed and the Contractor shall fully complete all the work before the expiration of the “Installation Complete” date listed in the Schedule shown in the Invitation for Bids, and as modified by any subsequent addenda or change orders. Time is of the essence in the performance of this Contract.
6. **Liquidated Damages**

    Liquidated damages for the Contractor's failure to complete the Contract within the time fixed for completion are established in the amount of $200.00 per calendar day.

    IN WITNESS WHEREOF, the parties agree to the terms of this Contract on the day and year written below.

    ___________________________        ___________________________
    District Authorized Signature    Contractor
    
    Resolution No. xxxxxx
    Date: xx/xx/xx
    
    ___________________________
    Contractor License No. and Expiration Date
    
    By: ___________________________
    Individual Signature
    
    ___________________________
    Title
    
    ___________________________
    Date
    
    For: ___________________________
    Corporation or Partnership
    
    If Corporation, Seal Below.
# General Conditions

## Table of Contents

1. DEFINITIONS ........................................................................................................................ 4
2. PROJECT MANAGER ......................................................................................................... 5
3. CONTRACT DOCUMENTS ..................................................................................................... 5
4. INTENT OF DRAWINGS AND SPECIFICATIONS ............................................................... 7
5. TRADE DIVISIONS .............................................................................................................. 7
6. MASTER MANDATORY PROVISIONS ............................................................................... 8
7. CONTRACTOR ..................................................................................................................... 8
8. RESPONSIBILITY OF CONTRACTOR ............................................................................... 9
9. SUBCONTRACTORS ......................................................................................................... 9
10. PERFORMANCE AND PAYMENT BONDS ...................................................................... 10
11. INSURANCE .................................................................................................................... 11
12. CODES AND REGULATIONS ............................................................................................. 13
13. PERMITS AND TAXES ..................................................................................................... 14
14. PATENTS AND ROYALTIES .............................................................................................. 14
15. SAFETY AND FIRE PREVENTION ................................................................................. 14
16. HAZARDOUS MATERIALS ................................................................................................. 15
17. TEMPORARY FACILITIES ................................................................................................. 15
18. SIGNS ................................................................................................................................ 16
19. TIME ................................................................................................................................... 16
20. CONSTRUCTION SCHEDULE ........................................................................................... 16
21. DELAYS AND TIME EXTENSIONS ................................................................................... 17
22. LIQUIDATED DAMAGES ................................................................................................... 17
23. DISTRICT'S RIGHT TO STOP WORK ............................................................................. 18
24. ASSIGNMENT OF CONTRACT ................................................................. 19
25. COORDINATION WITH OTHER CONTRACTS................................. 19
26. SUBMITTALS: SHOP DRAWINGS, CUTS AND SAMPLES ................ 20
27. PAYMENTS ..................................................................................... 21
28. MODIFICATIONS OF CONTRACT .................................................... 23
29. INDEMNITY .................................................................................. 25
30. WARRANTY OF TITLE .................................................................... 25
31. USE OF COMPLETED PARTS OF THE WORK BEFORE ACCEPTANCE .. 25
32. GUARANTEE AND WARRANTY ...................................................... 26
33. PROTECTION OF WORK AND PROPERTY ..................................... 26
34. MATERIALS .................................................................................. 27
35. SUBSTITUTIONS ....................................................................... 27
36. TESTING ...................................................................................... 28
37. INSPECTION ................................................................................ 28
38. CLEANUP .................................................................................... 29
39. INSTRUCTIONS AND MANUALS ................................................. 29
40. AS-BUILT DRAWINGS ................................................................. 29
41. SUBSTITUTION OF SECURITIES ................................................. 30
42. NO DISCRIMINATION .................................................................. 30
43. LABOR STANDARDS ................................................................. 30
44. GENERAL RATE OF PER DIEM WAGES ..................................... 31
45. RECORD KEEPING .................................................................... 32
46. PROJECT COMPLETION .......................................................... 33
47. TRENCHING OR OTHER EXCAVATIONS ................................ 33
48. FINGERPRINTING ...................................................................... 37
51. DRUG-FREE WORKPLACE CERTIFICATION .......................................................... 38
51. OTHER PROVISIONS .......................................................................................... 39
53. PROVISIONS REQUIRED BY LAW DEEMED INSERTED .............................. 39
54. GENERAL PROVISIONS .................................................................................. 40
APPENDIX 1 - REBATE REQUIREMENTS ............................................................. 41
NOTICE IF AWARD
NOTICE TO PROCEED
PERFORMANCE BOND
PAYMENT BOND
GUARANTEE
GENERAL CONDITIONS TO CONTRACT

1. DEFINITIONS

Addendum: A written change or revision to the Contract Documents issued to the prospective bidders prior to the time of receiving bids.

Alternate: The sum to be added to or deducted from the base Bid if the change in scope of work as described in Alternates is accepted by the District.

Approved: Approved by the District or the District’s authorized representative unless otherwise indicated in the Contract Documents.

Architect: The person or firm holding a valid license to practice architecture or engineering which has been designated (if any designated) to provide architectural or engineering design services on this Project. When Architect is referred to within the Contract Documents and no architect or engineer has in fact been designated, then the matter shall be referred to the District Superintendent or designee.

As Directed: As directed by the District or its Project Manager, unless otherwise indicated in the Contract Documents.

As Selected: As selected by the District or its Project Manager, unless otherwise indicated in the Contract Documents.

Bid: The properly completed and signed proposal to perform the construction work for the Project as described in the Contract Documents.

Contract: The legally binding agreement between the District and the Contractor wherein the Contractor agrees to furnish the labor, materials, equipment, and appurtenances required to perform the work described in the Contract Documents and the District agrees to pay the Contractor for such work.

Contract Documents: The Contract Documents are described in the Contract for this Project.

Contractor: The person or entity holding a valid license in the State of California required for performing this Project and who has contracted with the District to perform the construction work described in the Contract Documents. The term Contractor shall be construed to mean all of the officers, employees, Subcontractors, suppliers, or other persons engaged by the Contractor for the work of this Project.

District and/or Owner: The Pacific View Charter School, its Governing Board, authorized officers and employees, and authorized representatives.

DSA: The State of California Division of the State Architect.
Final Completion: Final Completion is achieved when the Contractor has fully completed all Contract Document requirements, including, but not limited to, all final punch list items and project closeout, to the District’s satisfaction.

Furnish: Purchase and deliver to the site of installation.

Governing Board: The Governing Board of the Pacific View Charter School.

Indicated or As Shown: Shown on drawings and/or as specified.

Inspector: The person engaged by the District to conduct the inspections required by the Education Code and Title 24.

Project: The total construction work and activities described in these Contract Documents.

Project Manager: Redwood Coast Energy Authority (RCEA) serves as the Project Manager for this Project.

Secure: Obtain.

Subcontractor: A person, firm, or corporation, duly licensed by the State of California, who has a contract with the Contractor regarding the Project.

2. PROJECT MANAGER

The Project Manager is responsible for the overall management of the Project. The scope of work, specifications, incentive requirements and other information necessary to define the work have been prepared by the Project Manager or Project Manager/Engineer working as a subcontractor for the Project Manager. The Project Manager shall visit, inspect, and observe the construction to determine general compliance with the Contract Documents, and interpret the scope and Specifications consistent with their intent. The Project Manager shall evaluate the samples and other submittals required in the technical Specifications, and maintain an up-to-date log of all such items processed. The Project Manager will consult with the District, Contractor, and any state, county or city agency having jurisdiction over the work whenever necessary to further the best interests of the Project.

3. CONTRACT DOCUMENTS

a. Contents and Precedence

The Contract Documents consist of the executed Contract and all Addenda, all approved change orders, the completed Bid Form, the required Bonds and the Insurance forms, the Notice Inviting Bids, the Instructions to Bidders, the Notice of Award, the Notice to Proceed, the General Conditions, any supplemental Conditions, and the Technical Specifications, the Drawings and the completed Bidder's Questionnaire. The Contract Documents are complementary and anything
required by one shall be as binding as if required by all. In case of conflicts within the Contract Documents, the order of precedence of interpretation shall be as listed above, with the executed Contract and any change order thereto having priority, and subsequent Addenda having priority over prior Addenda only to the extent modified by the subsequent Addenda. In case of conflict within the drawings, larger scale drawings shall govern smaller scale drawings, and written dimensions shall govern over scaled dimensions.

b. Ambiguities, Errors, and Inconsistencies

If, in the opinion of the Contractor, the construction details indicated on the drawings or otherwise specified are in conflict with accepted industry standards for quality construction and therefore might interfere with its full guarantee of the work involved, the Contractor shall promptly bring this information to the attention of the Project Manager for appropriate action before submittal of the bid. Contractor’s failure to request clarification or interpretation of an apparent ambiguity, error or inconsistency waives that Contractor’s right to thereafter claim any entitlement to additional compensation based upon an ambiguity, inconsistency, or error, which should have been discovered by a reasonably prudent Contractor, subject to the limitations of Public Contract Code §1104. During the Project, should any discrepancy appear or any misunderstanding arise as to the import of anything contained in the Contract Documents, the matter shall be promptly referred to the Project Manager, who will issue instructions or corrections.

c. Lines and Planes

All lines and planes appearing on Contract drawings to be horizontal or vertical and not explicitly indicated otherwise shall be constructed true and plumb. All lines and planes appearing on Contract drawings to intersect at right angles and not explicitly indicated otherwise shall be constructed at true right angles. Where details are indicated covering specific conditions, such details also apply to all similar conditions not specifically indicated.

d. Standards

The specification standards of the various sections of the Specifications shall be the procedural, performance, and material standards of the applicable association publications identified and shall be the required level of installation, materials, workmanship, and performance for the applicable work. Except where a specific date of issue is mentioned hereinafter, references to specification standards shall mean the edition, including amendments and supplements, in effect on the date of the Notice Inviting Bids. Where no standard is identified and a manufacturer is specified, the manufacturer's specifications are the standards. All standards shall be subordinate to the requirements of the applicable codes and regulations.

e. Reference to the Singular

Wherever in the Specifications an article, device or piece of equipment is referred to in the singular, such reference shall include as many such items as are shown on drawings or required to complete the installation.
4. **INTENT OF DRAWINGS AND SPECIFICATIONS**

a. Drawings and Specifications are to be read as an integrated document. The Contractor shall promptly report to the Project Manager any ambiguities, discrepancies, or errors which come to the Contractor’s attention.

b. Figured dimensions shall be followed in preference to scaled dimensions, and the Contractor shall make all additional measurements necessary for the work and shall be responsible for their accuracy. Before ordering any material or doing any work, the Contractor shall verify all measurements at the Project site and shall be responsible for the correctness of same.

c. It is the intent of the drawings and Specifications to show and describe complete installations. Items shown but not specified, or specified but not shown, shall be included unless specifically omitted.

d. The Specifications shall be deemed to include and require everything necessary and reasonably incidental to the completion of all work described and indicated on the drawings, whether particularly mentioned or shown, or not.

5. **TRADE DIVISIONS**

Segregation of the Specifications into the designated trade divisions is only for the purpose of facilitating descriptions and shall not be considered as limiting the work of any subcontract or trade. Subject to other necessary provisions set forth in the Specifications, the terms and conditions of such limitations or inclusions shall lie solely between the Contractor and its Subcontractors. "Scope" as indicated in each section of the Specifications shall serve only as a general guide to what is included in that section. Neither the stated description nor the division of the plans and Specifications to various sections, which is done solely for convenience, shall be deemed to limit the work required, divide, or indicate it by labor jurisdiction or trade practice, or set up any bidding barriers to the various sub-contractors or suppliers.

a. The Contractor shall be responsible for the proper execution of all work required by the Contract Documents and for allocating such portions as the Contractor sees fit to the various Subcontractors, subject to applicable law. The Contractor is cautioned that the various individual sections may not contain all work that the Contractor may wish to allocate to a particular Subcontractor or everything bearing on the work of a particular trade, some of which may appear in other portions of the plans or Specifications.

b. If the Contractor elects to enter into any subcontract for any section of the work the Contractor assumes all responsibility for ascertaining that the Subcontractor for the work is competent, licensed, solvent, thoroughly acquainted with all conditions and legal requirements of the work, has included all materials and appurtenances in connection therewith in the subcontract, and has performed its work in strict compliance with the Contract Documents.

c. It shall be the responsibility of the Contractor to notify each prospective Subcontractor at the time of request for bids of all portions of the Contract Documents, including the General Conditions, Supplementary Conditions, and any parts of sections of Specifications or plans that the Contractor intends to include as part of the subcontract.
6. **MASTER MANDATORY PROVISIONS**

   a. Any material, item, or piece of equipment mentioned, listed, or indicated without definition of quality, shall be consistent with the quality of adjacent or related materials, items, or pieces of equipment on the Project and in accordance with best practices.

   b. Any method of installation, finish, or workmanship of an operation called for, without definition of standard of workmanship, shall be followed or performed and finished in accordance with best practices and consistent with adjacent or related installations on the Project.

   c. Any necessary material, item, piece of equipment or operation not called for but reasonably implied as necessary for proper completion of the work shall be furnished, installed, or performed and finished; and shall be consistent with adjacent or related materials, items, or pieces of equipment on the Project, and in accordance with best practices.

   d. Names or numbered products are to be used according to the manufacturers' directions or recommendations unless otherwise specified.

7. **CONTRACTOR**

   a. The Contractor shall perform all the work and activities required by the Contract Documents and furnish all labor, materials, equipment, tools, and appurtenances necessary to perform the work and complete it to the District’s satisfaction within the time specified. The Contractor shall at all times perform the work of this Contract in a competent and skillful manner and, if not specifically stated, accomplish the work according to the best standards of construction practice. The Contractor in no way is relieved of any responsibility by the activities of the Project Manager, engineer, inspector, or DSA in the performance of such duties.

   b. The Contractor shall employ a full-time competent superintendent and necessary assistants who shall have complete authority to act for the Contractor on all matters pertaining to the work. The superintendent shall be satisfactory to the District and, if not satisfactory, shall be replaced by the Contractor with one that is acceptable. Also, the superintendent shall not be changed without the written consent of the District unless the superintendent ceases to be employed by the Contractor.

   c. Contractor shall make the layout of lines and elevations and shall be responsible for the accuracy of both the Contractor’s and the Subcontractors' work resulting therefrom. All dimensions affecting proper fabrication and installation of all Contract work must be verified by the Contractor prior to fabrication and installation by taking field measurements of the true conditions. The Contractor shall take, and assist Subcontractors in taking, all field dimensions required in performance of the work, and shall verify all dimensions and conditions on the site. If there are any discrepancies between dimensions in drawings and existing conditions which will affect the work, the Contractor shall promptly bring such discrepancies to the attention of the Project Manager for adjustment before proceeding with the work. Contractor shall be responsible for the proper fitting of all work and for the coordination of all trades, Subcontractors and persons engaged upon this Contract.
d. Contractor shall do all cutting, fitting, or patching of Contractor’s work that may be required to make its several parts come together properly and fit it to receive or be received by work of other contractors as shown, or reasonably implied by, the drawings and Specifications for the completed work. Any cost incurred by the District due to defective or ill-timed work shall be borne by the Contractor.

8. **RESPONSIBILITY OF CONTRACTOR**

a. Contractor shall be held strictly responsible for the proper performance of all work covered by the Contract Documents, including all work performed by Subcontractors. All work performed under this Contract shall comply in every respect to the rules and regulations of all agencies having jurisdiction over the Project or any part thereof.

b. Contractor shall perform the duties and shall submit Verified Reports as required by Title 24, California Code of Regulations (“CCR”) if applicable for this project.

c. Where, because of short supply, any item of fabricated materials and/or equipment, indicated on drawings or specified is unobtainable and it becomes necessary, with the consent of the Project Manager, to substitute equivalent items differing in details or design, the Contractor shall promptly submit complete drawings and details indicating the necessary modifications of the work. This provision shall be governed by the terms of the General Conditions regarding Substitutions & Submittals: Shop Drawings, Cuts and Samples.

d. With respect to work performed at and near a school site, Contractor shall at all times take all appropriate measures to ensure the security and safety of students and staff, including, but not limited to, ensuring that all of Contractor’s employees, Subcontractors, and suppliers entering school property strictly adhere to all applicable District policies and procedures, e.g., sign-in requirements, visitor badges, and access limitations.

9. **SUBCONTRACTORS**

a. Nothing contained in the Contract Documents shall create any contractual relationship between any Subcontractor and the District. The District shall be deemed to be the third-party beneficiary of the contract between the Contractor and each Subcontractor. If the Contractor does not specify a Subcontractor for any portion of the work to be performed under this Contract, as required by law, Contractor shall perform that portion of the work with its own forces. The Contractor shall not substitute any other person or firm as a Subcontractor for those listed in the bid submitted by the Contractor, without the written approval of the District and in conformance with the requirements of the Public Contract Code. The District reserves the right of approval of all Subcontractors proposed for use on this Project, and to this end, may require financial, performance, and such additional information as is needed to secure this approval. If a Subcontractor is not approved, the Contractor shall promptly submit another firm of the same trade for approval.

b. The Contractor shall insert appropriate provisions in all subcontracts pertaining to work on this Project requiring the Subcontractors to be bound by all applicable terms of the Contract Documents. The Contractor shall be as fully responsible for the acts and omissions of the Subcontractors, and of
persons either directly or indirectly employed by them, as the Contractor is for the acts and omissions of persons directly employed by the Contractor.

10. PERFORMANCE AND PAYMENT BONDS

a. If this amount specified in the Notice of Award is $25,000 or more, as directed in the Notice of Award, the Contractor shall file with the District the following bonds, using the bond forms provided with these Contract Documents:

1) A corporate surety bond, in a sum not less than 100 percent of the amount of the Contract, to guarantee the faithful performance of the Contract.

2) A corporate surety bond, in a sum not less than 100 percent of the amount of the Contract, to guarantee the payment of wages for services engaged and of bills contracted for materials, supplies, and equipment used in the performance of the Contract.

b. Corporate sureties on these bonds and on bonds accompanying bids shall be admitted sureties as defined by law, legally authorized to engage in the business of furnishing surety bonds in the State of California. All sureties and bond forms must be satisfactory to the District. Failure to submit the required bonds within the time specified by the Notice of Award, using the forms provided by the District, may result in cancellation of the award of Contract and forfeiture of the Bid Bond.

c. The amount of the Contract, as used to determine the amounts of the bonds, shall be the total amount fixed in the Contractor's proposal for the performance of the required work.

d. During the period covered by the Contract, if any of the sureties upon the bonds shall become insolvent or unable, in the opinion of the District, to pay promptly the amount of such bonds to the extent to which surety might be liable, the Contractor, within thirty (30) days after notice given by the District to the Contractor, shall provide supplemental bonds or otherwise substitute another and sufficient surety approved by the District in place of the surety becoming insolvent or unable to pay. If the Contractor fails within such thirty (30) day period to substitute another and sufficient surety, the Contractor shall, if the District so elects, be deemed to be in default in the performance of its obligations hereunder and upon the bid bond, and the District, in addition to any and all other remedies, may terminate the Contract or bring any proper suit or other proceedings against the Contractor and the sureties or any of them, or may deduct from any monies then due or which thereafter may become due to the Contractor under the Contract, the amount for which the surety, insolvent or unable to pay, shall have been liable on the bonds, and the monies so deducted shall be held by the District as collateral security for the performance of the conditions of the bonds.

e. Provide one electronic copy and two hardcopy sets of bonds to the Project Manager to send to the District for signature.
11. **INSURANCE**

a. Contractor shall obtain insurance from a company or companies acceptable to District. All required insurance must be written by an admitted company licensed to do business in the State of California at the time the policy is issued. All required insurance shall be equal to or exceed an A VIII rating as listed in Best's Insurance Guide’s latest edition. Required documentation of such insurance shall be furnished to the District at the time Contractor returns the executed Contract or within 10 days of receipt of Notice of Award. On a case-by-case basis, the District may accept insurance written by a company listed on the State of California Department of Insurance List of Eligible Surplus Lines (“LESLI List”) with a rating of A VIII or above as listed in Best’s Insurance Guides’ latest edition. Contractor shall not commence work nor shall it allow its employees or Subcontractors or anyone to commence work until all insurance required hereunder has been submitted and approved by the District and a notice to proceed has been issued.

b. Contractor shall take out and maintain at all times during the life of this Contract, up to the date of acceptance of the work by the District, the following policies of insurance:

1) **General Liability Insurance:** Personal injury and replacement value property damage insurance for all activities of the Contractor and its Subcontractors arising out of or in connection with this Contract, written on a comprehensive general liability form including contractor's protected coverage, blanket contractual, completed operations, vehicle coverage and employer's non-ownership liability coverage, in an amount no less than either:

   a. $1,000,000.00 combined single limit personal injury and property damage for each occurrence and $2,000,000.00 annual aggregate with a $0 umbrella/excess; or

   b. $2,000,000.00 annual combined single limit.

2) **Builders Risk Insurance:**

   X Contractor is not required to procure and maintain builders' risk insurance (all-risk coverage).

   ____Contractor shall procure and maintain builders' risk insurance (all-risk coverage) on a one hundred percent completed value basis on the insurable portion of the project for the benefit of the District, and the Contractor and subcontractor as their interest may appear.

3) **Automobile Liability Insurance:** Covering bodily injury and property damage in an amount no less than $1,000,000 combined single limit for each occurrence. Such insurance shall include coverage for owned, hired, and non-owned vehicles and be included on the umbrella/excess policy.

c. The certificate(s) for both the General Liability Policy(ies) and the Automobile Liability Policy specified above must state that the insurance is under an occurrence based, and not claims made, policy(ies) and shall be endorsed with the following specific language:
“Pacific View Charter School is named as additional insured for all liability arising out of the operations by or on behalf of the named insured, and this policy protects the additional insured, its officers, agents and employees against liability for bodily injuries, deaths or property damage or destruction arising in any respect directly or indirectly in the performance of the Contract.”

d. The certificate(s) for both the General Liability Policy and the Automobile Liability Policy, as well the Builders' Risk Policy if required above, shall be endorsed with the following specific language:

1) The inclusion of more than one insured shall not operate to impair the rights of one insured against another insured and the coverages afforded shall apply as though separate policies have been issued to each insured.

2) The insurance provided herein is primary and no insurance held or owned by the District shall be called upon to contribute to a loss.

3) Coverage provided by this policy shall not be reduced or canceled without thirty (30) days written notice given to the Owner.

4) This policy does not exclude explosion, collapse, underground excavation hazard, or removal of lateral support.

5) The certificates must state that the insurance is under an occurrence based, and not a claims-made, or "modified occurrence," policy (policies).

e. Within ten (10) days following issuance of the Notice of Award of the Contract, the following documentation of insurance shall be submitted to Project Manager and District electronically for approval prior to issuance of the Notice to Proceed: Certificates of insurance showing the limits of insurance provided, certified copies of all policies, and signed copies of the specified endorsements for each policy. At the time of making application for an extension of time, the Contractor shall submit evidence that the insurance policies will be in effect during the requested additional period of time.

f. If the Contractor fails to maintain such insurance, the District may take out such insurance to cover any damages of the above-mentioned classes for which the District might be held liable on account of the Contractor's failure to pay such damages, and deduct and retain the amount of the premiums from any sums due the Contractor under the Contract.

g. Workers' Compensation Insurance:

1) Within ten (10) calendar days following issuance of the Notice of Award of the Contract, the Contractor shall submit to Project Manager electronically in order to send to the District satisfactory proof that the Contractor and all Subcontractors it intends to employ have procured, for the period covered by the Contract, full Workers’ Compensation insurance and
employer's liability with limits of at least $1,000,000 with an insurance carrier satisfactory
to the District for all persons whom the Contractor may employ in carrying out the work
contemplated under this Contract in accordance with the Workers' Compensation Insurance
and Safety Act, approved May 26, 1913, and all acts amendatory or supplemental thereto
(the “Act”). Such insurance shall be maintained in full force and effect during the period
covered by the Contract. In the event the Contractor is self-insured, Contractor shall furnish
a Certificate of Permission to Self-Insure, signed by the Department of Industrial Relations
Administration of Self-Insurance, Sacramento, California.

2) If the Contractor fails to maintain such insurance, the District may take out worker’s
compensation insurance to cover any compensation which the District might be liable to pay
under the provisions of the Act, by reason of any employee of the Contractor being injured
or killed, and deduct and retain the amount of the premiums for such insurance from any
sums due the Contractor under the Contract, or otherwise recover that amount from the
Contractor or the Surety.

3) If an injury occurs to any employee of the Contractor for which the employee, or the
employee’s dependents in the event of the employee’s death, is entitled to compensation
under the provisions of the Act, or for which compensation is claimed from the District, the
District may retain from the sums due the Contractor under this Contract an amount
sufficient to cover such compensation, as fixed by the Act, until such compensation is paid,
or until it is determined that no compensation is due, and if the District is compelled to pay
such compensation, it will deduct and retain from such sums the amount so paid, or
otherwise recover this sum from the Contractor or its Surety.

4) The policies represented by the certificates shall be endorsed with a Waiver of Subrogation
and must contain the provision (and the certificates must so state) that the insurance cannot
be canceled until thirty (30) days after written notice of intended cancellation has been given
to the District by certified mail.

12. CODES AND REGULATIONS

a. The Contractor shall be knowledgeable regarding and shall comply with applicable portions of Code
of Regulations Title 24, the applicable Building Codes, and all other codes, ordinances, regulations,
or orders of properly constituted authority having jurisdiction over the work of this Project. The
Contractor shall examine the Contract Documents for compliance with these codes and regulations
and shall promptly notify the Project Manager of any discrepancies.

b. All work and materials shall be in full accordance with the latest rules and regulations of the Safety
Orders of the Division of Industrial Safety and the applicable State laws and/or regulations. Nothing
in the Project plans or Specifications is to be construed to permit work not conforming to the
applicable Codes. Buildings and/or all other construction covered by this Contract shall meet all the
regulations for access by the physically handicapped as administered by the Division of the State
Project Manager and as may be required by federal or state law.
c. If the work under this Contract is for the construction of a school building as defined by the Education Code, then the following provisions shall apply to the Contract:

1) All work shall be executed in accordance with the current requirements of the Education Code and California Code of Regulations: Title 24 and Title 19. No deviations from the (DSA) approved plans and Specifications will be permitted except upon a Change Order or Addenda, signed by the District and Project Manager and approved by the Division of the State Project Manager and the State Fire Marshal, if applicable.

13. PERMITS AND TAXES

a. The Contractor shall obtain and pay for all permits, fees and licenses that are required in order to perform the work under this Contract if applicable. The District shall pay connection charges and meter costs for new permanent utilities required by these Contract Documents.

b. The Contractor shall pay for all applicable taxes on materials and equipment.

14. PATENTS AND ROYALTIES

All fees or claims for patents, royalties or licenses on materials, equipment or processes used in the performance of work on this Project shall be included in the amount of the Bid. The Contractor shall indemnify, defend, and hold harmless the District, its Governing Board, the Project Manager, and their officers and employees, from all claims or liability, including costs and expenses, which may arise from the use on this Project of any patented or copyrighted materials, equipment, or processes.

15. SAFETY AND FIRE PREVENTION

a. The Contractor, Subcontractors and all of their agents and employees shall fully comply with all of the provisions and requirements of CAL/OSHA, Title 8, California Code of Regulations, and all other safety codes applicable to the Project. The Contractor shall take thorough precautions at all times for the protection of persons and property, and shall be liable for all damages to persons or property, either on or off the site, which occur as a result of Contractor’s prosecution of the work. The Contractor shall obtain permits for, install, and maintain in safe condition barricades, walkways, fences, railings, and whatever other safeguards that may be necessary to protect persons and property from damage as a result of the construction under this Contract.

b. Contractor is required to ensure Material Safety Data Sheets (“MSDS”) are available in a readily accessible place at the work site for any material requiring a MSDS pursuant to the federal "Hazard Communication" standard or employee "right to know" laws. Contractor is also required to ensure proper labeling on materials brought on the job site such that any person working with the material or within the general area of the material is informed of the hazards of the material and follows proper handling and protection procedures. A copy of the MSDS shall also be promptly submitted directly to the District.
c. Contractor shall not endanger any work by cutting, excavating, or otherwise altering the work and shall not cut or alter the work of any other contractor except with the written consent of the Project Manager, nor overload any new or existing structures by the placing or storage of materials, equipment, or other items thereon, and, if necessary, shall provide calculations proving the safety in so doing.

d. If it is necessary to work at night, or where daylight is obscured, the Contractor shall provide and maintain lighting of an adequate level to properly prosecute the work, to permit the thorough inspection of same, and to ensure the safety to workers and others.

e. Contractor shall take extraordinary care to prevent fires and keep all flammable materials and oily rags in tightly closed metal containers. Contractor shall exercise particular care when welding or cutting, and with regard to the disposition of waste materials, the nature and quantity of which might create or increase a fire hazard.

16. HAZARDOUS MATERIALS

Unless otherwise specified, this Contract does not include the removal, handling, or disturbance of any hazardous substances or materials encountered in the new construction or on the Project grounds. If such substances or materials are encountered, work shall cease in that area and the District shall be promptly notified to take appropriate action for removal or otherwise abating the condition in accordance with current regulations applicable to the District. No asbestos, asbestos-containing products or other hazardous materials shall be used in this construction or in any tools, devices, clothing, or equipment used to further this construction. Asbestos and/or asbestos containing products shall be defined as all items containing but not limited to chrysotile, crocidolite, amosite, anthophyllite, tremo-lite or actinolite.

17. TEMPORARY FACILITIES

a. The Contractor shall obtain permits for, install and maintain in safe condition all scaffolds, hoisting equipment, barricades, walkways, or other temporary structures that may be required to accomplish the work. Such structures shall be adequate for the intended use and capable of safely accepting all loads that may be imposed upon them. They shall be installed and maintained in accordance with all applicable codes and regulations.

b. The Contractor shall provide and maintain temporary heat from an approved source whenever in the course of the work it may become necessary for curing, drying, or warming spaces as may be required for the proper installation of materials or finishes. The Contractor shall provide and maintain any and all facilities that may be required for dewatering in order that work may proceed on the Project. If it is necessary for dewatering to occur continually, the Contractor shall have on hand whatever spare parts or equipment that may be required to avoid interruption of service or work.

c. The Contractor shall promptly remove all such temporary facilities when they are no longer needed for the work or on completion of the Project. The Contractor shall repair any damage to premises or property which resulted from the construction, use, or removal of temporary facilities and shall restore the premises and property to their original condition.
d. See the Supplemental General Conditions and/or specifications for requirements concerning temporary sanitary facilities and utilities.

18. **SIGNS**

No signs may be displayed on or about the District's property (except those which may be required by law) without the District's prior written approval of size, content, and location. Any signs required by the District will be designated in the Supplemental General Conditions.

19. **TIME**

a. The Contractor shall commence the work on the date indicated in the Notice to Proceed. Time is of the essence regarding the Contract work, and the Contractor shall prosecute the work diligently and regularly at such a rate of progress as to ensure completion of this Project within, or sooner than, the time specified.

b. The Contractors and Subcontractors shall investigate and become aware of the amount of time required for the delivery of all equipment and materials required to perform the work under this Contract, and no extension of time shall be granted due to failure to order the equipment and materials sufficiently before their incorporation into the work so as to avoid delay to the Project.

c. The Contractor and Subcontractors shall provide and maintain enough workforce, materials, and equipment to ensure a rate of construction progress that will complete the Project within or sooner than the time specified and according to the schedule of work. If, in the District’s opinion, the Contractor and/or Subcontractors are not prosecuting the work at a sufficient rate of progress to meet the Project schedule, the District may direct the Contractor to provide additional manpower, materials or equipment, or to work additional hours, holidays or weekends without additional cost to the District until the work is progressing in a manner satisfactory to the District. Failure to prosecute the work in a timely manner according to the Project schedule is considered a breach of Contract and shall be cause for termination of the Contract.

20. **CONSTRUCTION SCHEDULE**

a. Within fifteen (15) calendar days after the award of the Contract, the Contractor shall prepare and submit to the Project Manager and District an electronic version of the as-planned construction schedule showing in detail how the Contractor plans to prosecute the work within the time set for Final Completion. The schedule shall include the work of all trades necessary for construction of the Project, and shall be sufficiently complete and comprehensive to enable progress to be monitored on a day-by-day basis. The information for each activity shall include at a minimum the activity description, duration, start date and completion date.

b. The Contractor shall take care in the preparation of the schedule to ensure that it represents an accurate and efficient plan for accomplishing the work. If the Project is more than one week behind schedule, it must be promptly revised showing how the Contractor plans to complete the work, but in no case shall it show a completion date later than that required by the Contract, unless a time extension has been granted. The current schedule shall be kept posted in the Contractor's project office on site.
c. The Contractor shall be responsible for the coordination of all work necessary and pertaining to the construction whether actually a part of this Contract or attendant thereto. The Contractor shall notify the District and various utility companies, as far as possible in advance of their required work, in order that work schedules may be developed for all concerned, which will permit the most effective and timely accomplishment of the entire Project.

21. DELAYS AND TIME EXTENSIONS

a. The Contractor may be granted a time extension if the Contractor encounters an unavoidable delay of the work due to causes completely beyond the Contractor’s control and which the Contractor could not have avoided by the exercise of reasonable care, prudence, foresight, and diligence. Causes for which a claim for extension of time may be made include: acts of the public enemy, acts of another contractor in the performance of another contract with the District, priority of a governmental agency for materials or equipment, fire, flood, violent windstorm, epidemic, quarantine restriction, strike, freight embargo, or weather of an unusually severe nature. The Contractor will not be granted time extensions for weather conditions which are normal for the location of the Project, according to the U. S. Weather Bureau Records.

b. A request for extension of time and compensation related thereto shall be made in writing to the Project Manager and District within ten (10) calendar days of the date the delay is encountered, or shall be deemed waived. The request shall include a detailed description of the reasons for the delay and corrective measures by the Contractor. In order for the Project Manager to consider a request for time extension, the Contractor must prove that the reasons stated for the delay actually caused a delay in portions of the work which will result in completion beyond the date specified in the Contract. The Contractor may also be granted a time extension for a significant change in the scope of work which request for extension of time shall be included in a Contract modification proposal.

c. No damages or compensation or any kind shall be paid to a Contractor because of delays in the progress of work, whether such delays be avoidable or unavoidable, that are not the responsibility of District. District's liability to Contractor for delays for which District is responsible shall be limited to an extension of time unless such delays were unreasonable under the circumstances involved and were not within the contemplation of the parties when the Contract was awarded. Delay damages shall not include Contractor or Subcontractor markup for overhead and profit, but only actual, documented, and direct actual costs. The District shall not be liable for any damages which the Contractor could have avoided by any reasonable means including, but not limited to, the more judicious handling of forces or equipment.

22. LIQUIDATED DAMAGES

a. The parties understand and agree that the goodwill, educational process, and other business of District will be damaged if the Project is not completed within the time limits required. The parties have further agreed that the exact amount of damages for failure to complete the Work within the time specified is, in some cases, extremely difficult, impractical, or impossible to determine. As to those damages that are difficult, impractical, or impossible to determine, Should the Contractor fail to achieve Final Completion of this Contract within the time fixed for Final Completion, together with extensions granted by the District for unavoidable delays, Contractor shall become liable to the
District in the amount specified in the Contract per calendar day for each day the Contract remains incomplete beyond the time for Final Completion, as liquidated damages and not as a penalty. Contractor shall not be charged with liquidated damages when the delay in completion of the work beyond the time for Final Completion is due to acts of the District.

b. In addition to any liquidated damages which may be assessed, if Contractor fails to achieve Final Completion of this Contract within the time fixed for Final Completion, together with extensions granted by the District for unavoidable delays, and if as a result District finds it necessary to incur any costs and/or expenses, or if District receives any claims by other contractors, subcontractors, or third parties claiming time or other compensation by reason of Contractor’s failure to complete work on time, Contractor shall pay all those costs and expenses incurred by District. These costs and expenses may include but are not limited to such items as rental payments, inspection fees, and additional architectural fees, whether related to the acquisition of facilities or caused by the delay in completion.

c. Any money due or to become due the Contractor may be retained to cover liquidated and other delay damages. Should such money not be sufficient to cover those damages, the District shall have the right to recover the balance from the Contractor or Contractor’s sureties.

d. Should the District authorize suspension of the work for any cause, the time work is suspended will be added to the time for completion. Suspension of the work by the District shall not be a waiver of the right to claim liquidated or other delay damages as set forth in this section.

23. DISTRICT'S RIGHT TO STOP WORK; TERMINATION OR SUSPENSION OF THE CONTRACT

a. District's Right to Stop Work:

In addition to or as an alternative to any and all other remedies available to the District, if the Contractor fails to correct work which is not performed in accordance with the Contract Documents, or if the Contractor persistently fails to perform the work in accordance with the Contract Documents, the District may by written order direct the Contractor to stop the work, or any portion thereof, until the cause for such order has been eliminated to the satisfaction of the District. However, the right of the District to stop the work shall not give rise to a duty on the part of the District to exercise this right for the benefit of the Contractor or any other person or entity, and the failure of the District to do so shall not be raised as a defense to the Contractor's failure to perform the work in accordance with the Contract Documents.

b. Termination for Cause:

1) If the Contractor refuses or fails to furnish sufficient materials, work force, equipment, and appurtenances to properly prosecute the work in a timely manner, or if Contractor refuses or fails to comply with any provisions of the Contract Documents, or if Contractor should file a bankruptcy petition or make a general assignment for the benefit of Contractor’s creditors or if a receiver should be appointed on account of Contractor’s insolvency, then the District may give the Contractor and Contractor’s Surety written notice of intention to terminate the
Contract. Unless within seven (7) calendar days after the serving of such notice upon the Contractor and Contractor’s Surety such violation shall cease and arrangements for correction of such conditions shall be made satisfactory to the District, the Contract shall cease and terminate. In the event of such termination, the District shall immediately serve written notice thereof upon the Contractor and Contractor’s Surety.

2) In the event of termination for cause, in addition to all remedies available to the District, the Contractor’s Surety shall have the right to take over and perform the Contract; provided, however, that if the Surety does not commence performance within five (5) calendar days from the date of the issuance of such notice of termination, the District may take over the work and prosecute the same to completion by letting another Contract, or by any other method that the District deems advisable. The Contractor and Contractor’s Surety shall be liable for any excess cost incurred by the District thereby, and in any such event the District may take possession of such materials, equipment, and other property belonging to the Contractor as may be on the site and use same in completing the work.

c. **Termination or Suspension for Convenience:**

The District reserves the right, in its sole discretion, to terminate or suspend all or part of the Contract for convenience following three (3) days written notice to the Contractor. In the event of termination or suspension for convenience, Contractor shall have no claims against the District, except:

1) The actual cost of labor, materials and services provided pursuant to the Contract, and which have not yet been paid for, as documented by timesheets, invoices, receipts, and the like; and

2) Five percent (5%) of the total cost of the work performed as of the date of notice of termination or suspension or five percent (5%) of the value of the work yet to be completed, whichever is less. The parties agree that this amount shall constitute full and fair compensation for all of Contractor’s lost profits and other damages resulting from the termination or suspension for convenience.

24. **ASSIGNMENT OF CONTRACT**

The Contractor may not assign or delegate all or any portion of this Contract without the written consent of the District and no such consent shall be given which would relieve the Contractor or its Surety of their responsibilities under the Contract. The Contractor may assign, without liability to the District, monies due the Contractor under the Contract to banks, trust companies or other financial institutions provided written notice thereof is promptly delivered to the District. Assignment of monies earned by the Contractor shall be subject to the same retention as other payments made to Contractor, and shall also be subject to setoffs and back charges as provided by this Contract.

25. **COORDINATION WITH OTHER CONTRACTS**

a. The District reserves the right to do other work or award other contracts in connection with this Project. By entering into this Contract, Contractor acknowledges that there may be other contractors on or adjacent to the Project site whose work must be coordinated with that of its own. Contractor
expressly warrants and agrees that it will cooperate with other contractors and will do nothing to delay, hinder, or interfere with the work of other contractors, or that of the District and its Project Manager. Contractor also expressly agrees that in the event its work is hindered, delayed, interfered with, or otherwise affected by a separate contractor, its sole remedy will be a direct action against the separate contractor. To the extent allowed by law, the Contractor expressly waives any remedy against the District and its Project Manager on account of delay, hindrance, interference, or other such events caused by a separate contractor.

b. If any part of Contractor's work depends upon the work of a separate contractor, Contractor shall inspect such other work and promptly report in writing to the District and Project Manager any defects in such other work that render it unsuitable to receive the work of Contractor. Failure of the Contractor to so inspect and report shall constitute an acceptance of the other contractor's work, except as to defects which the Contractor could not have detected through the reasonable inspection of the other contractor's work prior to the execution of Contractor's work.

c. If Contractor is aware of a current or potential conflict between Contractor's work and the work of another contractor on the site, and is unable to informally resolve the conflict directly with the other contractor, Contractor shall promptly provide written notice to the District, with a copy to the Project Manager and the other contractor, specifying the nature of the conflict, the date upon which the conflict arose, and the steps taken to attempt to resolve the conflict. The District may issue written instructions to address the conflict.

d. If, through Contractor's negligence, any other contractor or subcontractor shall suffer loss or damage to the work, Contractor shall make a reasonable effort to settle with such other contractor and subcontractor by agreement or arbitration. If such other contractor or subcontractor shall assert any claim against the District or Project Manager, on account of any damage alleged to have been so sustained, the District or Project Manager shall notify the Contractor, who shall defend such proceedings at Contractor's own expense and save harmless and indemnify the District and the Project Manager from any such claim.

26. **SUBMITTALS: SHOP DRAWINGS, CUTS AND SAMPLES**

a. Within fifteen (15) calendar days after the award of the Contract, the Contractor shall prepare and submit to the Project Manager and School an electronic copy of shop drawings, brochures and cut sheets and samples in quantities specified by the Project Manager shall be submitted to the Project Manager for all items for which they are required by the plans and specifications. Prior to transmittal, the Contractor shall examine all submittals for accuracy, notation, and completeness in order to verify their suitability for the work and compliance with the Contract Documents and shall sign and date each submittal. Submittals shall be given to the Project Manager for review within 15 days of the Notice of Award in order to be approved sufficiently before the items are required for the work so as to cause no delay and shall be in accordance with the Project construction schedule.

b. In addition to information furnished as common practice, submittals shall contain the Project name and location, Contractor's name and address, Subcontractor's or supplier's name and address, date of submittal and any revisions, and reference to appropriate specification section, and/or drawing and detail numbers. The Contractor and/or the Subcontractors shall verify in the field all dimensions
and relationships to adjacent work necessary to ensure the proper fit of the items submitted. If necessary, the Contractor shall make any corrections required and resubmit with all due haste in the same number as initially required.

c. Review of submittals, shop drawings, cuts or samples by the District or Project Manager shall not relieve the Contractor from complying with the requirements of the Contract Documents.

d. Any materials or equipment installed without approval shall be at the Contractor’s own risk, and Contractor may be required to remove any such materials or equipment and install the specified items at Contractor’s own cost, including repairs to adjacent work.

27. PAYMENTS

a. Cost Breakdown:

Prior to submitting Contractor’s first request for payment, the Contractor shall prepare and submit to the Project Manager and District a cost breakdown (schedule of values) if there are more than one trade required in construction of the Project or a sample invoice whichever is applicable. If the scope of work calls for more than one trade, please show the major work items for each trade or operation required in construction of the Project on a cost breakdown (schedule of values). The work items will be sufficiently detailed to enable the Project Manager to accurately evaluate the completion percentages requested by the Contractor. The cost for each work item shall include overhead and profit. The total of all work item costs shall equal the amount of the Contract.

b. Progress Payments:

The Contractor will, on or about the 25th of each month, make an estimate of the value of the work completed by Contractor in the performance of the Contract. These estimates shall be subject to the review and approval of the Project Manager. The first such estimate will be of the value of the work completed after the Contractor commenced the performance of the Contract, and every subsequent estimate, except the final estimate, will be of the value of the work completed since the immediately preceding estimate. Such estimates will be based on labor, materials and equipment incorporated into the work, and items of materials and equipment delivered to the Project. The Contractor shall be responsible for the security and protection of such materials and equipment delivered to the Project and not incorporated in the work. Within thirty (30) calendar days after the approval of each estimate for progress payment, the District will pay to the Contractor an amount equal to ninety-five (95) percent of the approved estimate, unless a different retention amount is stated in the notice inviting bids, in which case that sum shall control. Payments may at any time be withheld if in the judgment of the District the work is not proceeding in accordance with the Contract Documents, the Contractor is not complying with the requirements of the Contract, stop notices have been timely filed, the estimate contains an error, or the District has incurred costs or requests reasonable financial assurances regarding defective work by the Contractor.

c. Final Payment:

Within thirty (30) days after all required work is fully completed in accordance with the Contract Documents, the Contractor shall submit a final invoice for the total value of the work completed in accordance with the Contract, which shall be subject to review and approval by the District. As required by law, District shall pay Contractor the unpaid balance of the Contract price of the work,
or the whole Contract price of the work if no progress payment has been made, determined in accordance with the terms of the Contract, less such sums as may be lawfully retained under any provision of the Contract, including, but not limited to, amounts retained as liquidated damages, for stop notices, for third-party claims for which the Contractor is required to indemnify the District, for defective work and costs incurred by the District in connection therewith, or for other such claims and damages attributable to the Contractor ("Final Payment"). Prior progress estimates and payments are subject to correction in the Final Payment. Tender of the Final Payment shall constitute denial by the District of any unresolved claim. Contractor’s acceptance of the Final Payment shall operate as a full and final release to the District and its agents from any and all unasserted claims Contractor has, or may have, related to this Contract.

d. Payments Do Not Imply Acceptance of Work:

The granting of any progress payment or payments by the District or the receipt thereof by the Contractor shall not constitute acceptance of the work or of any portion thereof and shall in no way lessen the liability of the Contractor to replace unsatisfactory work or material, whether or not the unsatisfactory character of such work or material was apparent or detected at the time such payment was made.

e. Retention of Sums Charged Against Contractor:

It is mutually understood and agreed that when under any provision of this Contract the District shall charge any sums of money against the Contractor, the amount of such charge shall be deducted and retained by the District from the amount of the next succeeding progress estimate, or from any other monies due or that may become due the Contractor on account of the Contract. If on completion or termination of the Contract such monies due the Contractor are found insufficient to cover the District's charges against the Contractor, the District shall have the right to recover the balance from the Contractor or the Contractor’s Sureties.

f. Release:

The Contractor and each assignee under an assignment in effect at the time of Final Payment shall, if required by the District, execute and deliver at the time of Final Payment and as a condition precedent to Final Payment, a release in form and substance satisfactory to and containing such exemptions as may be found appropriate by the District, discharging the District, its officers, agents and employees of and from liabilities, obligations and claims arising under this Contract.

g. Payment to Subcontractors and Suppliers:

The Contractor shall pay each Subcontractor and supplier promptly on receipt of each progress payment from the District for the materials, labor and equipment delivered to the site or incorporated in the work by each Subcontractor during the period for which the progress payment is made, less any retention as provided above.

h. Stop Notice Costs:

The District reserves the right to charge the Contractor or Surety, or to withhold from release of retention, all costs incurred by the District, including attorney’s fees, for processing and defending stop notice claims.
28. **MODIFICATIONS OF CONTRACT**

a. **Changes In The Work:**

1) The District, before the date of acceptance of the work, may, without notice to the Sureties, order changes in the work ("Modifications"), may order extra materials and extra work in connection with the performance of the Contract, and the Contractor shall promptly comply with such orders. All Modifications must be approved by DSA and the State Fire Marshall, if applicable, as required by law.

2) If changes ordered in design, workmanship or materials are of such a nature as to increase or decrease the cost of any part of the work, the price fixed in the Contract shall be increased or decreased by such amount as represents the reasonable and proper allowance for the increase or decrease in the cost of the work in accordance with the provisions of this Article, and any other applicable terms of the Contract, including, but not limited to, the Contractor’s schedule of values and the price for allowances, if any. Except as provided by law, the total cost of all Modifications shall not exceed ten (10) percent of the original Contract price.

3) In the case of a disputed work item, the District may direct the Contractor to perform the disputed work at no additional cost to the District on the grounds that the work is adequately indicated in the Contract Documents, and therefore already included in the Contract price. If the Contractor maintains that the disputed work represents a modification to the Contract, Contractor may submit a claim in accordance with Article 40, Resolution of Construction Claims. Notwithstanding any dispute regarding the requirements of the Contract Documents, Contractor shall promptly and fully comply with the District’s directive. Contractor’s failure to do so shall be deemed a material breach of this Contract, and in addition to all other remedies, District may, at its sole discretion, hire another contractor and/or use its own forces to complete the disputed work at Contractor’s sole expense, and may deduct the cost of such work from the Contract price.

b. **Cost Breakdown:**

When the Modification is proposed, the Contractor shall furnish a complete breakdown of actual costs of both credits and extras, itemizing materials, labor, taxes, overhead and profit. Subcontract work shall be so indicated. All costs must be fully documented. The following limitations shall apply:

1) **Limitations Where Contract Price Changes are Involved:**

   a) **Overhead and Profit for the Contractor.** The Contractor's overhead and profit on the cost of subcontracts shall be a sum not exceeding ten percent (10%) of such costs. The Contractor's overhead and profit on the costs of work performed by the Contractor shall be a sum not exceeding fifteen percent (15%) of such costs. Overhead and profit shall not be applied to the cost of taxes and insurance by Contractor or Subcontractors or to credits. No processing or similar fees may be charged by the Contractor in connection with the Modification.

   b) **Bond Premiums.** The actual rate of bond premiums as paid on the total cost (including taxes) will be allowed, but with no markup for profit and overhead.

   c) **Taxes.** State and city sales taxes should be indicated. Federal excise tax shall not be included. (District will issue an exemption on request.)
2) Change Order Certification:

All change orders and requests for proposed change orders shall be deemed to include the following certification by the Contractor:

"The undersigned Contractor approves the foregoing as to the changes in work, if any, and as to the Contract price specified for each item and as to the extension of time allowed, if any, for completion of the Project as stated herein, and agrees to furnish all labor, materials, and service and to perform all work necessary to complete any additional work specified for the consideration stated herein. Submission of claims which have no basis in fact or which Contractor knows are false are made at the sole risk of the Contractor and may be a violation of the False Claims Act, as set forth in Government Code §§12650 et seq. It is understood that the changes to the Contract Documents set forth herein shall only be effective upon approval by the Governing Board of the District.

"It is expressly understood that the value of the extra work or changes expressly includes any and all of the Contractor's costs and expenses, both direct and indirect, resulting from additional time required on the Project or resulting from delay to the Project. Any costs, expenses, damages, or time extensions not included herein are deemed waived."

c. Unit Prices, Schedule of Values, or Allowances:

Where Unit Prices, a Schedule of Values, and/or Allowances are required by the Contract Documents, that pricing shall govern in computing any additions to or deductions from the Contract price on account of any added or omitted work. Unit Prices listed in the original bid include all costs and no addition of any description will be allowed.

d. Time and Materials:

If it is impractical, because of the nature of the work, or for any other reason, to fix an increase in price in advance, the Change Order may fix a maximum price which shall not under any circumstances be exceeded, and subject to such limitation, such alteration, modification or extra shall be paid for at the actual necessary cost as determined by the sum of the following items (1) to (5) inclusive:

1) Labor, including premium on compensation insurance and charge for Social Security taxes, and other taxes pertaining to labor.

2) Material, including sales taxes and other taxes pertaining to materials.

3) Plant and equipment rental, to be agreed upon in writing before the work is begun. No charge for the cost of repairs to plant or equipment will be allowed.

4) Overhead and profit computed at fifteen percent (15%) of the total of Items (1) to (3) inclusive.

5) The proportionate cost of premiums on bonds computed at one and one-half percent (1-1/2%) of the total of Items (1) to (4) inclusive.

If the Time and Materials work is done by a Subcontractor, the amount shall be determined as set forth above under items (1) to (5) inclusive. The Contractor's overhead and profit on the costs of subcontracts (exclusive of taxes and insurance) shall not exceed ten percent (10%) of such costs.
The District reserves the right to furnish such materials as it may deem expedient and no allowance will be made for profit thereon. The above-described methods of determining the payment for work and materials shall not apply to the performance of any work or the furnishing of any material which, in the judgment of the District, may properly be classified under items for which prices are established in the Contract.

e. **Oral Modifications:**

No oral statements of any person shall in any manner or degree modifies or otherwise affects the terms of the Contract.

## 29. **INDEMNITY**

Contractor shall defend with counsel acceptable to the District, indemnify and hold harmless to the full extent permitted by law, the District and its Board of Trustees, officers, agents, Project Manager, employees and volunteers from and against any and all liability, loss, damage, claims, expenses, fines, judgments and costs (including, without limitation, attorney’s fees and costs and fees of litigation) (collectively, "Liability") of every nature arising out of or in connection with Contractor's performance of the Project or its failure to comply with any of its obligations contained in these Contract Documents, except such Liability caused by the sole negligence or willful misconduct of the District. Such indemnification shall extend to all claims, demands, or liabilities occurring after completion of the project as well as during the progress of the work. Pursuant to Public Contract Code §9201, District shall timely notify Contractor of receipt of any third-party claim relating to this Project.

## 30. **WARRANTY OF TITLE**

Contractor warrants that title to all work, materials or equipment included in a request for payment shall pass and transfer to the District whether or not they are installed or incorporated in the Project, free from any claims, liens, or encumbrances, when such payment is made to the Contractor. Contractor further warrants that no such work, materials or equipment have been purchased for work under the Contract subject to an agreement by which an interest therein or an encumbrance thereon is retained by the seller or supplier.

## 31. **USE OF COMPLETED PARTS OF THE WORK BEFORE ACCEPTANCE**

Whenever the work or any part thereof is in a condition suitable for use, and the best interest of the District requires such use, as determined by the District, the District may take possession of, connect to, open for public use, or use the work or a part thereof. When so used, maintenance and repairs due to ordinary wear and tear or vandalism will be made at District's expense. The use by the District of the work or part thereof as contemplated in this section shall in no case be construed as constituting acceptance of the work or any part thereof, including, but not limited to, the right to assess liquidated damages. Such use shall neither relieve the Contractor of any of Contractor’s responsibilities under the Contract nor act as a waiver by the District of any of the conditions thereof. Contractor shall continue to maintain all insurance, including Builder's Risk insurance, on the entire Project, and diligently pursue full completion of the work.
32. **GUARANTEE AND WARRANTY**

a. By signing this Contract, Contractor agrees to the following guarantee and warranty:

**Guarantee & Warranty**

Contractor hereby guarantees and warrants its work on the Project for a period of two (2) years from the date of the filing of the Notice of Completion as follows.

Contractor shall promptly repair or replace to the satisfaction of the District any or all work that appears defective in workmanship, equipment and/or materials for whatever reason, ordinary wear and tear and unusual abuse or neglect excepted, together with any other work which may be damaged or displaced in so doing.

Contractor agrees to promptly correct and remedy any failure by the Contractor to conform its work, activities, and services to the requirements of the Contract Documents.

In the event of the Contractor’s failure to comply with the above-mentioned obligations within ten (10) calendar days of notice, or sooner if required by an emergency, Contractor hereby authorizes the District to have the defects or deficiencies repaired, remedied, corrected, and made good at Contractor’s expense, and Contractor shall pay the costs and charges therefore upon demand. The Surety agrees to be responsible for these costs and charges as well.

33. **PROTECTION OF WORK AND PROPERTY**

a. The Contractor shall be responsible for each operation and all work on the Project, both permanent and temporary. The Contractor shall protect the work and materials from damage due to negligence, the action of the elements, the carelessness of third parties, vandalism, or any other cause whatsoever, until the final completion and acceptance of the Project. Should improper work by the Contractor be covered by another contractor and damage or defects result, the whole work affected shall be made good by the Contractor to the satisfaction of the Project Manager and District without expense to the District. The Contractor shall take reasonable care to avoid damage to existing facilities or utilities, whether on the Project or adjacent to it, and Contractor shall be liable for any damage thereto or interruption of service due to Contractor’s operations. If the Contractor encounters any facilities or utilities not shown on the drawings or not reasonably inferable there from, Contractor shall promptly notify the Project Manager about them, and shall do no further work which may cause damage to same. If it is determined that some action needs to be taken regarding facilities not shown, the Contractor will be given directives on what action to take, and any additional cost to the Contractor incurred thereby will be handled by Change Order.

b. The property limits of the area of the Project are indicated on the drawings. Except for work specifically shown or noted, Contractor shall confine Contractor’s operations within the indicated property limits. The Contractor shall provide, install, and maintain all shoring, bracing and underpinning necessary to support adjacent property, streets, buildings and structures, that may be affected by building operations for this work; shall serve or cause to be served all legal notices to
adjoining property owners that may be necessary for their protection; and shall protect from damage all adjacent buildings, fences, landscaping, and repair or replace any such property damaged in the course of work under the Contract.

34. MATERIALS

a. Unless explicitly stated otherwise, all specified equipment and material comprising the work of this Contract, as being provided, or furnished or installed, shall imply the inclusion of all components, hardware, and accessories, required for complete installation and satisfactory operation as intended by the manufacturer. Wherever the method of installation of any material is not explicitly specified, the installation shall be as recommended by manufacturer.

b. Wherever in the Contract Documents it is provided that the Contractor shall furnish materials or equipment for which no detailed specifications are set forth, such materials or equipment shall be new and of the best grade for the purpose for which they will be used when incorporated in the work. Materials specified by reference to a number or symbol of a specific standard, such as A.S.M., Federal Specification, State Standard, Trade Association, or similar standards, shall comply with requirements in the latest revision thereof and any amendment or supplement in effect on the date of the notice inviting bids.

c. None of the materials to be provided furnished or installed on this project shall contain asbestos or any other "hazardous substance" as that term is defined by federal or state law.

35. SUBSTITUTIONS

a. Wherever in the drawings or Specifications a material or product is called for by trade or brand names or manufacturer and model number, alternative items of equal quality and purpose may be proposed for use by the Contractor. The burden of proof of equality is on the Contractor, and Contractor shall furnish all information and supplies necessary for the Project Manager to make a thorough evaluation of the proposed substitution. The Project Manager's decision about the equality of the proposed substitution is final, and if the proposed substitution is not approved, the Contractor shall install the item called for. Proposed substitutions and any changes in adjacent work caused by them shall be made by the Contractor at no additional cost to the District.

b. Proposed substitutions shall be submitted sufficiently before actual need to allow time for thorough evaluation. Substitutions shall not be proposed for the reason that submittals were not made early enough to avoid delay. Project Manager's review of substitutions shall not relieve the Contractor from complying with the requirements of the drawings and Specifications. Requests for substitution will be considered if received within 30 days after receipt of the Notice of Award. Requests received more than 30 days after receipt of the Notice of Award may be considered or rejected at the discretion of the Project Manager. Contractor shall identify the product, or the fabrication or installation method to be replaced in the request. Contractor shall also provide complete documentation showing compliance with the requirements for substitutions, as set forth herein, and the following information, as appropriate:

- Product Data, including Drawings and descriptions of products, fabrication, and installation procedures.
- Samples, where applicable or requested.
- A detailed comparison on the same page of significant qualities of the proposed substitution with those of the Work specified. Significant qualities may include elements such as size, weight, durability, performance, and visual effect. All differences in products shall be noted.
• A statement indicating the substitution's effect on the Contractor's Construction Schedule compared to the schedule without approval of the substitution. Indicate the effect of the proposed substitution on overall Contract Time.

• Certification by the Contractor that the substitution proposed complies in every significant respect to that required by the Contract Documents, and that it shall:
  - Be equal to or better in every significant respect to specified material or product, and shall perform adequately in the intended application.
  - Provide the same or greater warranty for the substitution as for the specified product.
  - Provide the same required fire rating for the substitution as for the specified product.
  - Coordinate installation and make changes to other Work, which may be required for the Work to be complete with no additional costs to Owner.

  c. In the event Contractor makes substitutions in materials, equipment, or designs, with or without the District's approval, other than those authorized herein, the Contractor shall then assume full responsibility for the effects of such substitutions on the entire Project, including the design, and shall reimburse the District for any charges resulting from such substitutions, including any charges for modifications in the work of other trades, and including any charges for additional design and review, plus reasonable and customary mark-ups.

36. TESTING

a. Materials, equipment, or other work requiring tests may be specified in the Contract Documents, and they shall be adequately identified and delivered to the site in ample time before intended use to allow for testing. If such materials, equipment, or other work should be covered without required testing and approval, they shall be uncovered at the Contractor's expense, including any repairs or replacement resulting therefrom. The Contractor shall notify the District and Project Manager when and where such materials, equipment or other work are ready for testing, and Contractor shall bear the cost of making them available for testing. The Contractor shall notify the District and Project Manager sufficiently before the need for testing so as to cause no delay in the work and, in any case, at least forty-eight (48) hours prior to the need for testing.

b. The cost of initial tests called for will be paid by the District and will be performed by independent testing consultants retained by the District, but if so specified by the District, the amount paid, or a portion thereof may be collected from the Contractor. All other tests and inspections specified or otherwise required to substantiate compliance with specified requirements for quality of material or performance of operation shall be paid for by the District, but if so specified by the District, the amount paid may be collected from the Contractor. If retesting or additional testing is necessary because of substandard initial test results, the costs thereof shall be paid by the District, but if so specified by the District, the amount paid may be collected from the Contractor, including any repairs or replacement resulting there from.

37. INSPECTION

a. All materials, equipment and workmanship used in the work of the Project shall be subject to inspection or testing at all times and locations during construction and/or manufacture.

   The District's and Project Manager's authorized representatives and representatives of other agencies having authority over the work shall have access to the work for the above purposes at all reasonable times and locations. Any material or work found to be unsatisfactory or not according to the Contract Documents shall be replaced with the correct material or work and
the defective items promptly removed, all at the Contractor's expense, when directed to do so by any of the above-named persons having authority over the work. The cost of review time and analysis by the Project Manager or other District consultants necessitated by incomplete or defective work by the Contractor shall be charged to the Contractor.

b. Inspection and testing by the District or its representatives shall not relieve the Contractor from complying with the requirements of the Contract Documents. The Contractor is responsible for its own quality control.

38. CLEANUP

a. The Contractor shall maintain the premises and area of the work in a neat and clean condition. No burning of rubbish on site shall be allowed. The Contractor shall control dust on the site by sprinkling at whatever intervals are necessary to keep it laid down and shall take measures to prevent dust and debris from being accidentally transported outside the area of the work.

b. Final cleaning, such as sweeping, dusting, vacuuming, dry and wet mopping, and other finish operations normally required on newly installed work shall be taken to indicate the finished conditions of the various new and existing surfaces to restore area to condition was in at the time of acceptance. After the time of acceptance, all marks, stains, fingerprints, dust, dirt, splattered paint, and blemishes resulting from the various operations shall be removed throughout the Project.

39. INSTRUCTIONS AND MANUALS

One electronic copy of all maintenance instructions, application/installation instructions and service manuals called for in the Specifications shall be provided by the Contractor. These shall be complete as to drawings, details, parts lists, performance data and other information that may be required for the District to easily maintain and service the materials and equipment installed under this Contract. All manufacturer's application/installation instructions shall be given to the Project Manager at least ten (10) days prior to first material application or installation of the item. The maintenance instructions and manuals, along with any specified guarantees, shall be delivered to the Project Manager for review prior to submitting to District, and the Contractor or appropriate Subcontractors shall instruct District's personnel in the operation and maintenance of the equipment prior to final acceptance of the Project. All documentation must be received by the Project Manager within thirty (30) calendar days after District's notice of completion.

40. AS-BUILT DRAWINGS

The Contractor and all Subcontractors shall maintain on the work site a separate complete set of contract drawings which will be used solely for the purpose of recording changes made in any portion of the work during the course of construction, regardless of the reason for the change. As changes occur, there will be included or marked on this record set on a daily basis if necessary to keep them up to date at all times. Actual locations to scale shall be identified on the drawings for all runs of mechanical and electrical work, including all site utilities installed underground, in walls, floors, and furred spaces, or otherwise concealed. Deviations from the drawings shall be shown in detail. All main runs, whether piping, conduit, duct work, drain lines, etc., shall be located in addition by dimension and elevation. Progress payments may be delayed or withheld until such time as the record set is brought up to date to the satisfaction of the Project Manager. The Contractor shall verify that all changes in the work are included in the "AS-BUILT" drawings and
deliver the complete set thereof to the Project Manager for review and approval within thirty (30) calendar days after District's notice of completion. District's acceptance and approval of the "AS-BUILT" drawings are a necessary condition precedent to the release of the final retention.

41. SUBSTITUTION OF SECURITIES

a. Pursuant to Public Contract Code §22300, Contractor may request in writing that it be allowed at its own expense to substitute securities for moneys withheld by District to ensure performance under this Contract. Only securities listed in Government Code §16430 and bank or savings and loan certificates of deposit, interest-bearing demand deposit accounts, standby letters of credit, or any other security mutually agreed to by Contractor and District shall qualify under this Article. Securities equivalent to the amount withheld shall be deposited with the District or with a state or federally chartered bank in California as the escrow agent. Upon satisfactory completion of the Contract and on written authorization by the District, the securities shall be returned to Contractor. Contractor shall be the beneficial owner of the securities and shall receive any interest thereon. The Contractor may alternatively request District to make payment of retentions earned directly to the escrow agent at the expense of the Contractor.

b. At the expense of the Contractor, the Contractor may direct the investment of the payments into securities and the Contractor shall receive the interest earned on the investments upon the same terms provided for above for securities deposited by Contractor. Upon satisfactory completion of the Contract, Contractor shall receive from the escrow agent all securities, interest, and payments received by the escrow agent from the District. The Contractor shall pay to each Subcontractor, not later than 20 days of receipt of payment, the respective amount of interest earned, net of costs attributed to retention withheld from each Subcontractor, on the amount of retention.

c. Any escrow agreement entered into pursuant to this Article shall comply with Public Contract Code §22300 and shall be subject to approval by District's counsel.

42. NO DISCRIMINATION

It is the policy of the District that, in connection with all work performed under this public works contract, there shall be no discrimination against any prospective or active employee or any other person engaged in the work because of actual or perceived race, color, ancestry, national origin, ethnic group identification, religion, sex, gender, sexual orientation, age, physical or mental disability, or marital status. The Contractor agrees to comply with applicable Federal and California laws including, but not limited to, the California Fair Employment Practice Act, beginning with Government Code §12900, Government Code §11135, and Labor Code §§ 1735, 1777.5, 1777.6 and 3077.5. In addition, the Contractor agrees to require like compliance by all Subcontractors and suppliers.

43. LABOR STANDARDS

a. Work Hours:

In accordance with Labor Code §1810, eight (8) hours of labor shall constitute a legal day's work under this Contract. Contractor and any Subcontractor shall pay workers overtime pay as required by Labor Code §1815. The Contractor shall pay each worker, laborer, mechanic, or persons
performing work under this Contract at a rate not less than the prevailing wage for each craft or classification covering the work actually performed.

b. **Penalty:**

Contractor shall forfeit to District as a penalty the sum of fifty dollars ($50.00) for each worker employed in the execution of this Contract by Contractor or any Subcontractor for each calendar day during which the worker is required or permitted to work more than eight (8) hours in any one (1) calendar day or more than forty (40) hours per calendar week in violation of Article 3, Division 2, Part 7, Chapter 1 of the California Labor Code.

c. **Employment of Apprentices:**

Contractor shall comply with Labor Code §§1773.3, 1777.5 and 1777.6, and 3077 et. seq., each of which is incorporated by reference into this Contract. These sections require that contractors and subcontractors employ apprentices in apprenticeable occupations in a ratio of not less than one (1) hour of apprentice work for every five (5) hours of labor performed by a journeyman, unless an exception is granted and that Contractors and Subcontractors shall not discriminate against otherwise qualified employees as apprentices on any public works solely on the ground of actual or perceived race, religion, color, national origin, ethnic group identification, sex, gender, sexual orientation, age, or physical or mental disability. Only apprentices who are in training under written apprenticeship occupations shall be employed. The responsibility for compliance with these provisions for all apprenticeable occupations rests with Contractor.

d. The Contractor shall be knowledgeable of and comply with Labor Code §§1727, 1773.5, 1775, 1777, 1777.5, 1810, 1813, 1860, including all amendments thereto; each of these sections is incorporated by reference into this Contract.

### 44. GENERAL RATE OF PER DIEM WAGES

a. **On File:**

As required by Labor Code §1773.2, the District has available copies of the general prevailing rate of per diem wages for workers employed on public work as determined by the Director of the Department of Industrial Relations, which shall be available to any interested party on request. Contractor shall post a copy of the document at each job site.

b. **Prevailing Wage Rate:**

The Contractor and each Subcontractor shall pay each worker performing work under this Contract at a rate not less than the prevailing wage as defined in Labor Code §1771 and 1774 and §16000(a) of Title 8, California Code of Regulations.
c. **Penalty:**

In accordance with §1775 of the Labor Code, the Contractor shall forfeit to the District as penalty, the sum of $200 for each calendar day, or portion thereof, for each worker paid less than the prevailing wage rates, as determined by the Director of the California Department of Industrial Relations, for any work done under this Contract by Contractor or by any Subcontractor. Contractor shall also pay each worker the difference between the stipulated prevailing wages rates and the amount actually paid to such worker.

45. **RECORD KEEPING**

a. The Contractor agrees to comply with the provisions of §§1776 and 1812 of the Labor Code. The Contractor and each Subcontractor shall keep or cause to be kept an accurate record showing the names, addresses, social security numbers, work classifications, straight time and overtime hours worked each day and week of all workers employed by Contractor in connection with the execution of this Contract or any subcontract thereunder and showing the actual per diem wages paid to each of such workers. These records shall be certified and shall be open at all reasonable hours to the inspection of the District awarding the Contract, its officers and agents, and to the Chief of the Division of Labor Statistics and Law Enforcement of the State Department of Industrial Law Enforcement of the State Department of Industrial Relations, and his or her other deputies and agents.

b. In addition, copies of the above records shall be available as follows:

1) A certified copy of an employee's payroll record shall be made available for inspection or furnished to the employee or his or her authorized representative on request;

2) A certified copy of all payroll records shall be made available for inspection or furnished upon request to the District, the Division of Labor Standards Enforcement, and the Division of Apprenticeship Standards of the Department of Industrial Relations;

3) An electronic certified copy of all payroll records shall be made available upon request by the public for inspection or copies thereof made; provided, however, that a request by the public shall be made through either the District, Project Manager, the Division of Apprenticeship Standards, or the Division of Apprenticeship Standards, or the Division of Labor Standards Enforcement. If the requested payroll records have not been previously provided, the requesting party shall, prior to being provided the records, reimburse the costs of the Contractor, Subcontractors, and the entity through which the request was made. The public shall not be given access to the records at the principal office of the Contractor.

c. The Contractor shall file a certified copy of the records with the entity requesting the records within ten days after receipt of a written request. Any copy of records made available for inspection as copies and furnished upon request to the public or any public agency by the District, shall be marked or obliterated in such a manner as to prevent disclosure of an individual's name, address, and social security number. The name and address of the Contractor awarded the Contract or performing the Contract shall not be marked or obliterated.
d. The Contractor shall inform the Owner of the location of the records, including the street address, city, and county, and shall, within five working days, provide a notice of a change of location and address.

e. In the event of noncompliance with the requirements of this section, the Contractor shall have ten days in which to comply subsequent to receipt of written notice specifying in what respects the Contractor must comply with this section. Should noncompliance still be evident after the ten-day period, the Contractor shall, as a penalty to the District, forfeit one hundred dollars ($100.00) for each calendar day, or portion thereof, for each worker, until strict compliance is effectuated. Upon the request of the Division of Apprenticeship Standards or the Division of Labor Standards Enforcement, these penalties shall be withheld from progress payments then due.

f. Responsibility for compliance with this provision shall be with the Contractor.

46. PROJECT COMPLETION

a. When all of the work to be performed under this Contract has been fully completed, the Contractor shall notify the Project Manager and District, in writing, setting a date for inspection. The Contractor and Subcontractor representatives shall attend the inspection. As a result of this inspection, the Project Manager will prepare a list of items ("punch list") that are incomplete or not installed according to the Contract Documents. Failure to include items on this list does not relieve the Contractor from fulfilling all requirements of the Contract Documents.

b. The Project Manager will promptly deliver the punch list to the Contractor and it will include a period of time by which the Contractor shall complete all items listed thereon. On completion of all items on the punch list, verified by a final inspection, and all other Contract requirements, so that Final Completion has been achieved to the District’s satisfaction, the District will file a Notice of Completion with the County Recorder. Payment of retention from the Contract, less any sums withheld pursuant to the terms of this Contract or applicable law, shall not be made sooner than thirty-five (35) calendar days after the date of filing of Notice of Completion.

c. District reserves the right to occupy buildings and/or portions of the site at any time before Completion, and occupancy shall not constitute final acceptance of any part of the Work covered by the Contract Documents, nor shall such occupancy extend the date specified for completion of the Work. Beneficial occupancy of building(s) does not commence any warranty period or entitle Contractor to any additional compensation due to such occupancy, or affect in any way or amount Contractor’s obligation to pay liquidated damages for failure to complete the Project on time.

47. TRENCHING OR OTHER EXCAVATIONS

a. Excavations or Trenches Deeper than Four Feet:

If the Project involves digging trenches or other excavations that extend deeper than four feet, the following provisions shall be a part of this Contract:
1) The Contractor shall promptly, and before the following conditions are disturbed, provide written notice to the District if the Contractor finds any of the following conditions:

(a) Material that the Contractor believes may be a hazardous waste, as defined in §25117 of the Health and Safety Code, which is required to be removed to a Class I, Class II, or Class III disposal site in accordance with the provisions of existing law.

(b) Subsurface or latent physical conditions at the site which are different from those indicated or expected.

(c) Unknown physical conditions at the site of any unusual nature or which are materially different from those ordinarily encountered and generally recognized as inherent in work which the Contractor generally performs.

2) In the event that the Contractor notifies the District that Contractor has found any of the conditions specified in subparagraphs (a), (b) or (c), above, the District shall promptly investigate the condition(s). If the District finds that the conditions are materially different or that a hazardous waste is present at the site which will affect the Contractor's cost of, or the time required for, performance of the Contract, the District shall issue a change order in accordance with the procedures set forth in this Contract.

3) In the event that a dispute arises between the District and the Contractor regarding any of the matters specified in Paragraph (2), above, the Contractor shall proceed with all work to be performed under the Contract and the Contractor shall not be excused from completing the Project as provided in the Contract. In performing the work pursuant to this Paragraph, the Contractor retains all rights provided by Article 40 which pertains to the resolution of disputes between the contracting parties.

b. Regional Notification Center: The Contractor, except in an emergency, shall contact the appropriate regional notification center at least two (2) days prior to commencing any excavation if the excavation will be conducted in an area that is known, or reasonably should be known, to contain subsurface installations other than the underground facilities owned or operated by the District, and obtain an inquiry identification number from that notification center.

c. Existing Utility Lines:

1) Pursuant to Government Code §4215, the District assumes the responsibility for removal, relocation, and protection of main or trunk utility lines and facilities located on the construction site at the time of commencement of construction under this Contract with respect to any such utility facilities that are not identified in the plans and Specifications.

2) Locations of existing utilities provided by the District shall not be considered exact, but approximate within reasonable margin and shall not relieve Contractor of responsibilities to exercise reasonable care nor costs of repair due to Contractor’s failure to do so.
3) No provision herein shall be construed to preclude assessment against Contractor for any other delays in completion of the Project. Nothing in this section shall be deemed to require the District to indicate the presence of existing service laterals, appurtenances, or other utility lines, with the exception of main or trunk lines, whenever the presence of such utilities on the site of the construction Project can be inferred from the presence of other visible facilities, such as buildings, meter and junction boxes, on or adjacent to the site of the construction.

4) If Contractor, while performing work under this Contract, discovers utility facilities not identified by the District in the Project plans and Specifications, Contractor shall immediately notify the District and the utility in writing. The cost of repair for damage to above-mentioned visible facilities without prior written notification to the District shall be borne by the Contractor.

d. **Trenches Five Feet and Deeper:**

Pursuant to Labor Code §6705, if the Contract price exceeds $25,000 and involves the excavation of any trench or trenches five (5) feet or more in depth, the Contractor shall, in advance of excavation, promptly submit to the District and/or a registered civil or structural engineer employed by the District or Project Manager, a detailed plan showing the design of shoring for protection from the hazard of caving ground during the excavation of such trench or trenches.

48. **RESOLUTION OF CONSTRUCTION CLAIMS**

a. Public work claims of $375,000 or less between the Contractor and the District are subject to the provisions of Article 1.5 (commencing with §20104) of Chapter 1 of Part 2 of the Public Contract Code (“Article 1.5 claim”). For purposes of Article 1.5, "public work" has the same meaning as set forth in §§3100 and 3106 of the Civil Code; "claims" means a separate demand by Contractor for a time extension or payment of money or damages arising from work done by or on behalf of Contractor pursuant to the Contract and payment of which is not otherwise expressly provided for or the claimant is not otherwise entitled to or the amount of the payment which is disputed by the District.

b. All Article 1.5 claims shall be submitted on or before the date of the Final Payment and shall include all documents necessary to substantiate the claim. District shall respond in writing within 45 days of receipt of claim if the claim is less than or equal to $50,000 ("$50,000 claim") or within 60 days if the claim is over $50,000 but less than or equal to $375,000 ("$50,000 - $375,000 claim"). In either case, District may request in writing within 30 days of receipt of claim any additional documentation supporting the claim or relating to any defenses to the claim which the District may have against the Contractor. Any additional information shall be requested and provided upon mutual agreement of the District and the Contractor. District's written response to the claim shall be submitted to Contractor within 15 days after receipt of the further documentation for $50,000 claims or within 30 days after receipt of the further documentation for $50,000 - $375,000 claims or within a period of time no greater than that taken by the Contractor in producing the additional information, whichever is greater.
c. Within 15 days of receipt of the District's response, if Contractor disputes the District's written response, or within 15 days of the District's failure to respond within the time prescribed, the Contractor shall provide written notification to District demanding an informal conference to meet and confer ("conference") to be scheduled by District within 30 days. Following the conference, if any claim or portion remains in dispute, the Contractor may file a claim as provided in Chapter 1 (commencing with §900) and Chapter 2 (commencing with §910) of Part 3 of Division 3.6 of Title 1 of the Government Code. For purposes of those provisions, the period of time within which a claim must be filed is tolled from the time the claimant submits a written claim pursuant to this section until the time that claim is denied as a result of the conference process, including any period of time utilized by the meet and confer process.

d. Pursuant to Public Contract Code §20104.2(f), this section does not apply to tort claims and does not change the period for filing claims or actions specified by Chapter 1 (commencing with §900) and Chapter 2 (commencing with §910) of Part 3 of Division 3.6 of Title 1 of the Government Code.

e. If a civil action is filed, within 60 days, but no earlier than 30 days, following the filing of responsive pleadings, the court shall submit the matter to nonbinding mediation unless waived by mutual stipulation of both parties. The mediation process shall provide that both parties select a disinterested third person mediator within 15 days, shall be commenced within 30 days of the submittal, and shall be concluded within 15 days of the commencement of the mediation unless time is extended upon a good cause showing to the court or by stipulation of the parties. If the parties fail to select a mediator within the 15-day period, any party may petition the court to appoint the mediator.

f. If the matter remains in dispute, the case shall be submitted to judicial arbitration as set forth in Public Contract Code §§20104.4 (b)(1) through (b)(3).

g. For any claim in excess of $375,000, the Contractor and the District shall follow the same process as for an Article 1.5 claim. The District will forward a response within 60 days of submittal of any such claim. Judicial arbitration is not required for claims in excess of $375,000. Claims shall also be processed consistent with Public Contract Code section 9204, which provides processing timelines and procedures, and requires that undisputed claims be promptly paid in accordance with this code provision.

h. In addition, for all unresolved claims that the Contractor wishes to pursue, the Contractor shall file a timely claim pursuant to the Government Claims Act and shall otherwise comply with the procedures set forth in that Act prior to commencing any litigation against the District. The accrual date for any such claim is the date the dispute or controversy first arose regarding the issues raised in the claim.

i. “The date of Final Payment,” as used in this Article 40, means the date the public entity is required to release retention proceeds in accordance with Public Contract Code §7107 regardless of whether any payment is made to the Contractor at that time.
j. The claims required by this Article are jurisdictional and conditions precedent to the commencement of any further legal proceedings. Strict compliance with all filing deadlines is mandatory.

49. **FINGERPRINTING (Applies to K-12 districts only.)**

The District has considered the totality of the circumstances concerning the Project and has determined that the Contractor and Contractor's employees (which includes Subcontractor employees):

___X___ are subject to the requirements of Education Code §45125.2 and Paragraph (a) below, is applicable.

_____ are not subject to the requirements of Education Code §45125.2, and Paragraph (b) below, is applicable.

a. **Contracts for Construction, Reconstruction, Rehabilitation or Repair of a School Facility Involving More than Limited Contact with Students (§45125.2)**

By execution of the Contract, the Contractor acknowledges that Contractor is entering into a contract for the construction, reconstruction, rehabilitation, or repair of a school facility where the Contractor and/or Contractor's employees will have more than limited contact with students and the services to be provided do not constitute an emergency or exceptional situation. In accordance with Education Code §45125.2 the Contractor shall, at Contractor's own expense, (1) install a physical barrier to limit contact with students by Contractor and/or Contractor’s employees, and/or (2) provide for the continuous supervision and monitoring of the Contractor and/or Contractor’s employees by an employee of the Contractor who has received fingerprint clearance from the California Department of Justice, and/or (3) provide for the surveillance of the Contractor and Contractor's employees by a District employee.

b. **Contracts for Construction, Reconstruction, Rehabilitation or Repair of a School Facility Involving Only Limited Contact with Students (§45125.2)**

By execution of the Contract, the Contractor acknowledges that Contractor is entering into a contract for the construction, reconstruction, rehabilitation, or repair of a school facility involving only limited contact with students. Accordingly, the parties agree that the following conditions apply to any work performed by the Contractor and Contractor's employees on a school site: (1) Contractor and Contractor's employees shall check in with the school office each day immediately upon arriving at the school site; (2) Contractor and Contractor's employees shall inform school office staff of their proposed activities and location at the school site; (3) Once at such location, Contractor and Contractor's employees shall not change locations without contacting the school office; (4) Contractor and Contractor's employees shall not use student restroom facilities; and (5) If Contractor and/or Contractor's employees find themselves alone with a student, Contractor and Contractor's employees shall immediately contact the school office and request that a member of the school staff be assigned to the work location.
50. **LABOR COMPLIANCE PROGRAM**

If this Contract is for a public works project over $25,000 or for a maintenance project over $15,000, Contractor acknowledges that the project is subject to compliance monitoring and enforcement by the California Department of Industrial Relations in accordance with California Labor Code sections 1725.5 and 1770 et seq. All bidders, contractors and subcontractors working at the site shall be duly registered with the Department of Industrial Relations at time of bid opening and at all relevant times. Proof of registration shall be provided as to all such contractors prior to the commencement of any work. Contractor shall coordinate with the Architect to ensure that DIR is advised of the award of the construction contract in a timely manner by filing form PWC-100 with DIR within thirty days of award of the contract, but no later than the first day in which the Contractor has workers employed upon the project.

51. **DRUG-FREE WORKPLACE CERTIFICATION**

Contractor certifies all of the following:

1) Contractor is aware of the provisions and requirements of California Government Code §§ 8350 et seq., the Drug Free Workplace Act of 1990.

2) Contractor is authorized to certify, and does certify, that a drug free workplace will be provided by doing all of the following:

   a) Publishing a statement notifying all employees that the unlawful manufacture, distribution, dispensation, possession, or use of a controlled substance is prohibited in Contractor's workplace and specifying actions which will be taken against employees for a violation of the prohibition;

   b) Establishing a drug-free awareness program to inform employees about all of the following:

      (i) The dangers of drug abuse in the workplace;

      (ii) Contractor's policy of maintaining a drug-free workplace;

      (iii) The availability of drug counseling, rehabilitation, and employee-assistance programs; and

      (iv) The penalties that may be imposed upon employees for drug abuse violations;

   c) Requiring that each employee engaged in the performance of Work on the Project be given a copy of the statement required by subdivision (a), above, and that as a condition of employment by Contractor in connection with the Work on the Project, the employee agrees to abide by the terms of the statement.

3) Contractor understands that if the District determines that Contractor has either: (a) made a false certification herein, or (b) violated this certification by failing to carry out and to implement the
requirements of Government Code §§ 8350 et seq., the Contract is subject to termination, suspension of payments, or both. Contractor further understands that, should Contractor violate the terms of the Drug-Free Workplace Act of 1990, Contractor may be subject to debarment in accordance with the provisions of Government Code §§ 8350, et seq.

51. **OTHER PROVISIONS**

a. This contract is □/ is not ☒ subject to Disabled Veteran Business Enterprise requirements. If this contract is subject to those requirements, the following apply:

1) In accordance with Education Code §17076.11, this District has a participation goal for disabled veteran business enterprises (“DVBE”) of at least 3 percent (3%) per year of the overall dollar amount of funds allocated to the District by the State Allocation Board pursuant to the Leroy F. Greene School Facilities Act of 1998 for construction or modernization and expended each year by the District. Prior to, and as a condition precedent for final payment under any contract for such project, the Contractor shall provide appropriate documentation to the District identifying the amount paid to DBVE in conjunction with the Contract, so that the District can assess its success at meeting this goal.

2) The Contractor agrees that, for all contracts subject to DVBE participation goals, the State and the District have the right to review, obtain and copy all records pertaining to performance of the contract in accordance with DVBE requirements. The Contractor agrees to provide the State or the District with any relevant information requested and shall permit the State or District access to its premises upon reasonable notice for purposes of interviewing employees and inspecting records. The Contractor agrees to maintain such records for a period of three years after final payment under the Contract.

b. The project is subject to compliance monitoring and enforcement by the California Department of Industrial Relations. In accordance with SB 854, all bidders, contractors, and subcontractors working at the site shall be duly registered with the Department of Industrial Relations at time of bid opening and at all relevant times if the project is valued over $25,000.00. Proof of registration shall be provided as to all such contractors prior to the commencement of any work.

c. If this project total cost is over $25,000.00, Contractor shall coordinate with the Project Manager to ensure that DIR is advised of the award of the construction contract in a timely manner by filing form PWC-100 with DIR within five days of award of the contract.

53. **PROVISIONS REQUIRED BY LAW DEEMED INSERTED**

Every provision of law and clause required by law to be inserted in this Contract shall be deemed to be inserted, and this Contract shall be read and enforced as though it were included, and if through mistake or otherwise any provision is not inserted or is not correctly inserted, upon application of either party the Contract shall be amended to make the insertion or correction. All references to statutes and regulations
shall include all amendments, replacements, and enactments on the subject which are in effect as of the date
of this Contract.

54. **GENERAL PROVISIONS**

a. **Assignment and Successors:**

Neither party may transfer or assign its rights or obligations under the Contract Documents, in part
or in whole, without the other party’s prior written consent. The Contract Documents are binding
on the successors, and permitted assigns of the parties hereto.

b. **Third Party Beneficiaries:**

There are no intended third-party beneficiaries to the Contract.

c. **Choice of Law and Venue**

The Contract Documents shall be governed by California law, and venue shall be in the Superior
Court of the county in which the project is located, and no other place.

d. **Severability**

If any provision of the Contract Documents is determined to be illegal, invalid, or unenforceable, in
part or in whole, the remaining provisions, or portions of the Contract Documents shall remain in
full force and effect.

e. **Entire Agreement**

The Contract Documents constitute the final, complete, and exclusive statement of the terms of the
agreement between the parties regarding the subject matter of the Contract Documents and
supersedes all prior written or oral understandings or agreements of the parties.

f. **Waiver**

No waiver of a breach, failure of any condition, or any right or remedy contained in or granted by
the provisions of the Contract Documents shall be effective unless it is in writing and signed by the
party waiving the breach, failure, right, or remedy.

g. **Headings**

The headings in the Contract Documents are included for convenience only and shall neither affect
the construction or interpretation of any provision in the Contract Documents nor affect any of the
rights or obligations of the parties to the Contract.

--END--
APPENDICES

APPENDIX 1 - REBATE REQUIREMENTS

The selected contractor must work directly with the Redwood Coast Energy Authority’s Direct Install program to ensure that the District receives all possible rebates associated with this project. RCEA will manage the rebate process with direct support from the selected contractor to ensure that the project remains rebate eligible. The rebate process requires detailed coordination of a variety of events. The selected contractor agrees to:

1. Ensure that all applicable Mini-Split Heat Pump technologies are eligible for incentives. Mini-Split Heat Pump systems must have a SEER of 18 or greater.
2. Permits are required to qualify for rebates.
3. Installation must complete by November 15, 2023.
4. Share the submittals with RCEA prior to purchase to confirm incentive eligibility. For example, changes in selected brands or slight variations specifications may impact overall incentive value or eligibility.
5. Immediately inform RCEA of any potential scope changes that take place during the project. For example, slight variations in installed wattages may impact incentive values and eligibility.
6. Be available for post-construction rebate inspection with RCEA or other third-party engineering firm.
7. Furnish adequate invoices that detail material and labor costs. These invoices will be submitted to RCEA for rebate purposes.
8. Itemize costing for RCEA reporting needs. Contractor acknowledges and agrees to provide this itemized costing post completion to ensure that each efficiency measure maintains eligibility for state incentives.
NOTICE OF AWARD

To: ________________________________

Project Description: Heat Pump HVAC Upgrade

The District has considered the bid submitted by you for the above-described work in response to its Notice Inviting Bids for the Project.

You are hereby notified that your bid has been accepted in the amount of: xxxxx ($xx,xxx).

You are required to execute the Contract and furnish the required Performance Bond and Payment Bond using the bond forms provided in the Contract Documents and the required certificates of insurance within ten (10) calendar days from the date of issuance of this Notice.

If you fail to execute the Contract and to furnish the bonds and insurance within ten (10) calendar days from the date of issuance of this Notice, the District will be entitled to consider all your rights arising out of its acceptance of your bid as abandoned and your Bid Bond forfeited. The District will be entitled to such other rights as may be granted by law.

You are required to return an acknowledged copy of this Notice of Award to the District.

Dated this xxxx day of xxxxx, 2023.

By:

Authorized District Signature

Receipt of this above Notice of Award is hereby acknowledged by:

xxxxx, this is the xxth day of xxxx, 2023.

By: xxxxx

Title: xxxxx
NOTICE TO PROCEED

To: ______________________________________    Date: xx/xx/xx

PROJECT:  Heat Pump HVAC Upgrade

You are hereby notified to commence work in accordance with the Contract dated Month DD, 2023, on or before Month DD, 2023, and you shall complete the work xx consecutive calendar days thereafter.

By: _____________________________________
    Authorized District Signature
PERFORMANCE BOND

WHEREAS, the Governing Board of the Pacific View Charter School (“District”), at its meeting on ______________, 2023, has awarded to ______________________________________ (“Principal”), the Contract for performance of the following project (“Project”):

Heat Pump HVAC Upgrade

WHEREAS, the Principal is required under the terms of the Contract to furnish a bond to the District as obligee ensuring its full and faithful performance of the Contract Documents, which are fully incorporated herein by this reference,

NOW, THEREFORE, we, the Principal and ______________________________, as Surety, hereby guarantee the Principal’s full, faithful and complete performance of the Contract Document requirements in the penal sum of ________________________________ dollars ($______________________) for the payment of which sum will and truly be made, we bind ourselves, our heirs, executors, administrators and successors, jointly, severally, and firmly by this agreement to perform or have performed all of the work and activities required to complete the Project pursuant to the Contract Documents and to pay to the District all damages the District incurs as a result of the Principal’s failure to fully perform in accordance with the Contract Documents.

The condition of the obligation is such that if the Principal, its heirs, executors, administrators, successors or assigns shall in all things abide by, and well and truly keep and perform the covenants, conditions and agreements in the Contract Documents and any amendment thereof made as therein provided, on its or their parts to be kept and performed at the time and in the manner therein specified, and in all respects according to their true intent and meaning, and shall insure and indemnify and save harmless the District, its officers and agents, as therein stipulated, then this obligation shall become null and void. Otherwise, it shall be and remain in full force and effect.

The Surety, for value received, hereby stipulates and agrees that no change, extension of time, alteration or addition to the Contract Documents shall in any way affect its obligations on this bond and it does hereby waive notice of any such change, extension of time, alteration, or addition.

Principal and Surety further agree to pay all costs incurred by the District in connection with enforcement of this bond, including, but not limited to the District’s reasonable attorney’s fees and costs incurred, with or without suit, in addition to any other sum required by this bond. Surety further agrees that death, dissolution, or bankruptcy of the Principal shall not relieve the Surety of its obligations hereunder.
In witness whereof, this instrument has been duly executed by the Principal and Surety on the ______ day of ______________________, 2023.

To be signed by
Principal and Surety
and acknowledgment
and notarial seal to
be attached.

__________________________  PRINCIPAL
By: ____________________________

TITLE ________________________

__________________________  SURETY
By: ____________________________

TITLE ________________________

The above bond is accepted and approved this ________ day of ___________________, 2023.

By: ____________________________
Authorized District Signature
PAYMENT BOND

WHEREAS, the Governing Board of the Pacific View Charter School (“District”) and the Contractor, ______________________________ (“Principal”) have entered into a contract (“Contract”) for the furnishing of all materials, labor, services, equipment, tools, supervision and transportation necessary, convenient and proper for the Heat Pump HVAC Upgrade (“Project”) which Contract dated _________, 2___, and all of the Contract Documents made part thereof are fully incorporated herein by this reference; and

WHEREAS, Contractor/Principal is required by Division 4, Part 6, Title 3, Chapter 5 (commencing at Section 9550) of the California Civil Code to furnish a bond in connection with the contract;

NOW, THEREFORE, we, the Contractor/Principal and ______________________________________ as Surety, are held firmly bound unto Owner in the penal sum of $________________________ Dollars ($________), lawful money of the United States of America for the payment of which sum well and truly to be made, we bind ourselves, our heirs, executors, administrators, successors, and assigns, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH that if the Contractor/Principal, his/her or its heirs, executors, administrators, successors, or assigns, or a subcontractor, shall fail to pay any person or persons named in Civil Code Section 9100 or fail to pay for any materials or other supplies used in, upon, for, or about the performance of the work contracted to be done, or for any work or labor thereon of any kind, or for amounts due under the Unemployment Insurance Code with respect to work or labor thereon of any kind, or shall fail to deduct, withhold, and pay over to the Employment Development Department any amounts required to be deducted, withheld, and paid over by Section 13020 of the Unemployment Insurance Code with respect to work and labor thereon of any kind, then said Surety will pay for the same, in or to an amount not exceeding the amount set forth above, and in case suit is brought upon this bond Surety will also pay such reasonable attorney's fees as shall be fixed by the court, awarded and taxed as provided in Division 4, Part 6, Title 3, Chapter 5 (commencing at Section 9550) of the California Civil Code.

This bond shall inure to the benefit of any of the persons named in Section 9100 of the California Civil Code so as to give a right of action to such person or their assigns in any suit brought upon this bond.

It is further stipulated and agreed that the Surety of this bond shall not be exonerated or released from the obligation of the bond by any change, extension of time for performance, addition, alteration, or modification in, to, or of any contract, plans, specifications, or agreement pertaining or relating to any scheme or work of improvement described above or pertaining or relating to the furnishing of labor, materials, or equipment therefor, nor by any change or modification of any terms of payment or extension of the time for any payment pertaining or relating to any scheme or work of improvement described above, nor by any rescission or attempted rescission of the contract, agreement, or bond, nor by any conditions precedent or subsequent in the bond attempting to limit the right of recovery of claimants otherwise entitled to recover under any such contract or agreement or under the bond, nor by any fraud practiced by any person other than the claimant seeking to recover on the bond, and that this bond be construed most strongly against the Surety and in favor of all persons for whose benefit such bond is given, and under no circumstances shall Surety be released from liability to those for whose benefit such bond has been given, by reason of any breach of contract between the Owner and original contractor or on the part of any obligee named in such
bond, but the sole conditions of recovery shall be that claimant is a person described in Section 8400 and 8402 of the California Civil Code and has not been paid the full amount of his/her or its claim and that Surety does hereby waive notice of any such change, extension of time, addition, alteration, or modification.

In witness whereof, this instrument has been duly executed by the Principal and Surety this __________ day of ________________, 2023.

To be signed by Principal and Surety and acknowledgment and notarial seal to be attached.

PRINCIPAL

By:_____________________________________

Title:______________________________

SURETY

By:_____________________________________

Title:______________________________

The above bond is accepted and approved this _____ day of ____________, 2023.

By:_____________________________________

Authorized District Signature
GUARANTEE

Guarantee for Pacific View Charter School. We hereby guarantee that the Heat Pump HVAC Upgrade project, which we have installed at Pacific View Charter School has been done in accordance with the Contract Documents, including without limitation, the drawings and specifications, and that the work as installed will fulfill the requirements included in the bid documents. The undersigned and its surety agrees to repair or replace any or all such work, together with any other adjacent work, which may be displaced in connection with such replacement, that may prove to be defective in workmanship or material within a period of two years from the date of the Notice of Completion of the above-mentioned structure by the Pacific View Charter School, ordinary wear and tear and unusual abuse or neglect excepted.

In the event the undersigned or its surety fails to comply with the above-mentioned conditions within a reasonable period of time, as determined by the District, but not later than ten (10) days after being notified in writing by the District or within forty-eight (48) hours in the case of an emergency or urgent matter, the undersigned and its surety authorizes the District to proceed to have said defects repaired and made good at the expense of the undersigned and its surety, who will pay the costs and charges therefore upon demand. The undersigned and its surety shall be jointly and severally liable for any costs arising from the District's enforcement of this Guarantee.

Countersigned

(Signature of Subcontractor) (Signature of General Contractor if for Subcontractor)

(Company Name) (Company Name)

By: ________________________ By: ________________________

Representatives to be contacted for service:

Name: ________________________

Address: ________________________

Phone Number: ________________________