

Addendum No. 2
TO
RFO-23-401
REQUEST FOR OFFERS
FOR
MID-TERM RELIABILITY RESOURCES



Redwood Coast Energy Authority
www.RedwoodEnergy.org

Solicitation issued August 7, 2023
Addendum 1 issued August 17, 2023
Addendum 2 issued September 8, 2023

procurement@redwoodenergy.org

SCHEDULE UPDATE

The following schedule is subject to change at any time during the solicitation process at the discretion of RCEA. Communications regarding schedule changes will be posted on RCEA's website.

Step	Date
Issuance of RFO	August 7, 2023
First review of responses	August 21, 2023
Subsequent review of responses	On a rolling basis at the discretion of RCEA staff
RCEA Board ad hoc committee approval of first shortlist	By September 29, 2023*
Respondents are notified of first shortlist status	By October 2, 2023*
Execute exclusivity agreements & collect deposits	By October 9, 2023*
Contract negotiations and RCEA Board approval of first final agreements	Q4 2023*
Closure of RFO and responses no longer accepted	No later than August 1, 2025

* This step will repeat on a rolling basis with subsequent offer review periods.

RCEA will post Q&A and any addenda on its website: <https://redwoodenergy.org/contracting/>